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SECTION 00120

INVITATION TO BID

The City of Marlborough (Owner) invites Bidders to submit sealed Bids for the Installation of
Commercial Water Meters and MTUs Project 225414-Contract No. 2014-16 which includes, but
is not limited to the purchase, delivery and installation of 550 water meters ranging in size from
1.5-inch to 6-inch. The Work also includes installation of Owner furnished Meter Transmission
Units (MTUs) on all meters to be installed; and all materials and equipment, services and
construction inherent to the Work.

Work associated with the water meter and MTU installation shall be substantially complete
within 180 calendar days from the commencement of Contract Time and completed and ready
for final payment 210 calendar days from the commencement of Contract Time.

The Project being bid is subject to Massachusetts General Laws, Chapter 30, Section 39M. A
pre bid conference will not be held.

Sealed Bids will be received until 10:00 a.m. Thursday, May 1, 2014 at the Office of Assistant
Commissioner, Utilities, Attention: Michele Mochnoc Higgins, Department of Public Works,
Administration Offices-2nd Floor, 135 Neil Street, Marlborough, MA 01752. Bids will then and
there be publicly opened and read aloud. Bids received after the time of announced opening will
not be accepted.

Sets of Bidding Documents may be examined at the Issuing Office on or after April 16, 2014
after 10:00 a.m.

Issuing Office:
City of Marlborough Department of Public Works
Administration Offices-2nd Floor
35 Neil Street
Marlborough, MA 01752

Sets of Bidding Documents will be available as of April 16, 2014 and may be obtained
electronically at no cost by registering on the Owner’s website at:

www.marlborough-ma.gov (click Public Works then click DPW Procurement)

Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor
Engineer assumes any responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Bidding Documents or for modifications to the Bidding Documents including
electronic conversion.

Bid security in the amount of five percent (5%) of the maximum Bid amount including all
alternates must accompany the Bid in accordance with the Instructions to Bidders.
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Minimum wage rates as determined by the Commissioner of Department of Workforce
Development under the provisions of Massachusetts General Laws, Chapter 149, Sections 26 to
27D inclusive, as amended, apply to this Project. It is the responsibility of the Bidders, before
Bid opening, to request if necessary, any additional information on Minimum Wage Rates for
those trades people who may be employed for the proposed Work under the resulting Contract.

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the
Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be eligible or
responsible. Owner may also reject the Bid of any Bidder if Owner believes that it would not be
in the best interest of the Project or the public to make an award to that Bidder. Owner also
reserves the right to waive all informalities not involving price, time, or changes in the Work and
to negotiate contract terms with the Successful Bidder.

All qualified Bidders will receive consideration without regard to race, color, creed, religion,
disability, sex or national origin. Minority and Women-owned businesses as certified by the
Commonwealth’s State Diversity Office (“SDO”) are encouraged to apply.

END OF SECTION
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ARTICLE 1 – DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the Standard
General and Supplementary Conditions and the Additional Supplementary Conditions (if
any). Additional terms used in these Instructions to Bidders have the meanings indicated
below and as may be included in the Supplementary Instructions to Bidders:

A. Issuing Office – The office from which the Bidding Documents are to be issued and
where the Bidding procedures are to be administered identified in the Invitation to
Bid.

B. Supplements – Those portions of the Bidding Requirements to be submitted with
and made a condition of a Bid including required submittals.

C. Notice of Intent to Award – The written notice to the Successful Bidder indicating
conditions precedent to receiving a Notice of Award and Agreement for execution.

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS

2.01 Sets of Bidding Documents may be examined and obtained as stated in the Invitation to
Bid.

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor
Engineer assumes any responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Bidding Documents, Bidding Documents provided by third
parties, or for modifications to the Bidding Documents not made by official Addenda,
including electronic conversion.

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above
terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or
confer a license for any other use.

ARTICLE 3 – QUALIFICATIONS OF BIDDERS

3.01 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit written
evidence such as financial data, previous experience, present commitments, and such
other data requested in the Bidding Documents, and within the time frames stipulated
upon Owner's request.

3.02 Bidders shall meet minimum criteria regarding experience and qualifications set forth in
the General Requirements and the Specifications.
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ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED
DATA, AND SITE

4.01 Subsurface and Physical Conditions

A. Section 00805 of the Additional Supplementary Conditions identifies:

1. those reports known to Owner of explorations and tests of subsurface
conditions at or contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing
surface or subsurface structures at the Site (except Underground Facilities).

B. Copies of reports and drawings referenced in Section 00805, if any, are included in
the Bidding Documents as indicated in Section 00300. Those reports and drawings
are not part of the Contract Documents, but the “technical data” contained therein
upon which Bidder is entitled to rely as provided in Paragraph 4.02 of the Standard
General and Supplementary Conditions, has been identified and established in
Section 00805.

C. Bidder is responsible for any interpretation or conclusion Bidder draws from any
“technical data” or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

4.02 Underground Facilities

A. Information and data shown or indicated in the Bidding Documents with respect to
existing Underground Facilities at or contiguous to the Site is based upon
information and data furnished to Owner and Engineer by owners of such
Underground Facilities, including Owner, or others.

4.03 Hazardous Environmental Condition

A. Section 00805 of the Additional Supplementary Conditions identifies any reports
and drawings known to Owner relating to a Hazardous Environmental Condition
identified at the Site.

B. Copies of reports and drawings referenced in Section 00805, if any, are included in
the Bidding Documents as indicated in Section 00300. Those reports and drawings
are not part of the Contract Documents, but the “technical data” contained therein
upon which Bidder is entitled to rely as provided in Paragraph 4.06 of the Standard
General and Supplementary Conditions, has been identified and established in
Section 00805.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

INSTRUCTIONS TO BIDDERS
WOODARD & CURRAN 00200-3

Based on EJCDC C-200 Suggested Instructions to Bidders for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

C. Bidder is responsible for any interpretation or conclusion Bidder draws from any
“technical data” or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to subsurface conditions, other physical conditions, and
Underground Facilities, and possible changes in the Bidding Documents due to differing
or unanticipated subsurface or physical conditions appear in Paragraphs 4.02, 4.03, and
4.04 of the Standard General and Supplementary Conditions and Section 00805.
Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to a Hazardous Environmental Condition at the Site, if any, and
possible changes in the Contract Documents due to any Hazardous Environmental
Condition uncovered or revealed at the Site which was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be within the
scope of the Work, appear in Paragraph 4.06 of the Standard General and Supplementary
Conditions and Section 00805.

4.05 Upon request, Owner may provide Bidder access to the Site to conduct such
examinations, investigations, explorations, tests, and studies as Bidder deems necessary
for submission of a Bid. Bidder shall be responsible for obtaining permission and
necessary permits and insurance for access to the Site. Bidder shall clean up and restore
the Site to its former condition upon completion of any such explorations, investigations,
tests, and studies. Bidder shall comply with all applicable Laws and Regulations relative
to excavation and utility locates.

4.06 Reference is made to Article 7 of the Standard General and Supplementary Conditions
and Section 00805 for the identification of the general nature of other work that is to be
performed at the Site by Owner or others (such as utilities and other prime contractors)
that relates to the Work contemplated by these Bidding Documents. On request, Owner
will provide to each Bidder for examination access to or copies of contract documents
(other than portions thereof related to price) for such other work.

4.07 It is the responsibility of each Bidder before submitting a Bid to:

A. examine and carefully study the Bidding Documents, and the other related data
identified in the Bidding Documents;

B. visit the Site(s) and become familiar with and satisfy Bidder as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work;

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work;
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D. carefully study all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions relating to existing
surface or subsurface structures at the Site (except Underground Facilities) that
have been identified in Section 00805, as containing reliable "technical data", and
(2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site
that have been identified in Section 00805, as containing reliable "technical data";

E. consider the information known to Bidder; information commonly known to
contractors doing business in the locality of the Site; information and observations
obtained from visits to the Site; the Bidding Documents; and the Site-related reports
and drawings identified in the Bidding Documents, with respect to the effect of
such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, including applying any
specific means, methods, techniques, sequences, and procedures of construction
expressly required by the Bidding Documents; and (3) Bidder’s safety precautions
and programs;

F. agree at the time of submitting its Bid that no further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of its Bid for
performance of the Work at the price(s) Bid and within the times required, and in
accordance with the other terms and conditions of the Bidding Documents;

G. become aware of the general nature of the work to be performed by Owner and
others at the Site that relates to the Work as indicated in the Bidding Documents;

H. correlate the information known to Bidder, information and observations obtained
from visits to the Site, reports and drawings identified in the Bidding Documents,
and all additional examinations, investigations, explorations, tests, studies, and data
with the Bidding Documents;

I. promptly give Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder discovers in the Bidding Documents and confirm that the
written resolution thereof by Engineer is acceptable to Bidder; and

J. determine that the Bidding Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for the performance of the Work.

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article 4, that without exception the
Bid is premised upon performing and furnishing the Work required by the Bidding
Documents and applying any specific means, methods, techniques, sequences, and
procedures of construction that may be shown or indicated or expressly required by the
Bidding Documents, that Bidder has given Engineer written notice of all conflicts, errors,
ambiguities, and discrepancies that Bidder has discovered in the Bidding Documents and
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the written resolutions thereof by Engineer are acceptable to Bidder, and that the Bidding
Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performing and furnishing the Work.

ARTICLE 5 – PRE-BID CONFERENCE

5.01 A pre Bid conference will not be held.

ARTICLE 6 – SITE AND OTHER AREAS

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or
permanent changes in existing facilities are to be obtained and paid for by Owner unless
otherwise provided in the Bidding Documents. All additional lands and access thereto
required for temporary construction facilities, construction equipment, or storage of
materials and equipment to be incorporated in the Work are to be obtained and paid for
by Contractor.

ARTICLE 7 – INTERPRETATIONS AND ADDENDA

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted
to the Engineer in writing as follows. Submission of questions via email is acceptable.

Woodard & Curran
40 Shattuck Road – Suite 110
Andover, MA 01810
Attention: Rachel Gilbert
Telephone: (978) 557-8150
Fax: (978) 557-7948
Email: rgilbert@woodardcurran.com

7.02 Questions received less than 7 calendar days prior to the date for opening of Bids will not
be answered. Interpretations or clarifications considered necessary in response to such
questions will be issued by Addenda. Oral statements, interpretations, and clarifications
may not be relied upon and will not be binding or legally effective. Only answers in the
Addenda will be binding.

7.03 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed
advisable by Owner or Engineer, will be available for examination at the Issuing Office,
will be posted on the Owner’s website as stated in the Invitation to Bid, and will not be
mailed or faxed to registered Bidders. It is each Bidder’s responsibility to check the
website for Addenda.
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ARTICLE 8 – BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of
5 percent of Bidder’s maximum Bid price and in the form of a certified check, treasurer's
or cashier's check, or money order, or a Bid bond (on the form included in the Bidding
Documents in Section 00431) issued by a surety meeting the requirements of Paragraphs
5.01 and 5.02 of the Standard General and Supplementary Conditions and the Additional
Supplementary Conditions (if any).

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has furnished
the required contract security, met the conditions of the Notice of Intent to Award (if any)
and Notice of Award, and executed the Agreement, whereupon the Bid security will be
returned. If the Successful Bidder fails to comply with the conditions set forth in the
Notice of Intent to Award (if any) and Notice of Award within the time specified therein,
Owner may consider Bidder to be in default, annul the Notice of Award, and the Bid
security of that Bidder will be forfeited. Such forfeiture shall be Owner’s exclusive
remedy if Bidder defaults. The Bid security of other Bidders whom Owner believes to
have a reasonable chance of receiving the award may be retained by Owner until the
earlier of 7 days after the Effective Date of the Agreement or 91 days after the Bid
opening, whereupon Bid security furnished by such Bidders will be returned. See
Supplementary Instructions to Bidders (if any) for additional information.

8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of
receiving the award will be returned within 5 days after the Bid opening.

ARTICLE 9 – CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be substantially
completed and ready for final payment are set forth in the Agreement.

ARTICLE 10 – LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items. Whenever it is specified or described in the Bidding Documents that a
substitute or “or-equal” item of material or equipment may be furnished or used by
Contractor if acceptable to Engineer, application for such acceptance will not be
considered by Engineer until after the Effective Date of the Agreement.
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ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS AND OTHERS

12.01 The Bidding Documents may require the identity of certain Subcontractors, Suppliers,
individuals, or entities to be submitted to Owner with the Bid.

12.02 As required in the Bidding Documents, or within 5 days after Bid opening if requested by
Owner, Bidder shall submit a listing and experience statement with pertinent information
regarding similar projects and other evidence of qualification for each Subcontractor,
Supplier, individual, or entity. If Owner or Engineer, after due investigation, has
reasonable objection to any proposed Subcontractor, Supplier, individual, or entity,
Owner may, before the Notice of Award is given, request apparent Successful Bidder to
submit a substitute without an increase in the Bid.

12.03 If apparent Successful Bidder declines to make any such substitution, Owner may award
the Contract to the next lowest responsible Bidder that proposes to use acceptable
Subcontractors, Suppliers, individuals, or entities. Declining to make requested
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.
Any Subcontractor, Supplier, individual, or entity so listed and against which Owner or
Engineer makes no written objection prior to the giving of the Notice of Award will be
deemed acceptable to Owner and Engineer subject to revocation of such acceptance after
the Effective Date of the Agreement as provided in Paragraph 6.06 of the Standard
General and Supplementary Conditions and the Additional Supplementary Conditions (if
any).

12.04 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or
entity against whom Contractor has reasonable objection.

ARTICLE 13 – PREPARATION OF BID

13.01 The Bid Form and Supplements are included with the Bidding Documents.

13.02 Bids are to be submitted as indicated in the Bid Form. All blanks on the Bid Form shall
be completed in ink or typewritten and the Bid Form signed in ink. Erasures or
alterations shall be initialed in ink by the person signing the Bid Form.

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign. The
corporate seal shall be affixed and attested by the secretary or an assistant secretary. The
corporate address and state of incorporation shall be shown.

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner
(whose title must appear under the signature), accompanied by evidence of authority to
sign. The official address of the partnership shall be shown.
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13.05 A Bid by a limited liability company shall be executed in the name of the firm by a
member and accompanied by evidence of authority to sign. The state of formation of the
firm and the official address of the firm shall be shown.

13.06 A Bid by an individual shall show the Bidder’s name and official address.

13.07 A Bid by a joint venture shall be executed by each joint venture in the manner indicated
on the Bid Form. The official address of the joint venture shall be shown.

13.08 All names shall be printed in ink below the signatures.

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of
which shall be filled in on the Bid Form.

13.10 Postal and e-mail addresses and telephone numbers for communications regarding the
Bid shall be shown.

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in
the state where the Project is located, or Bidder shall covenant in writing to obtain such
authority and qualification prior to award of the Contract and attach such covenant to the
Bid. Bidder’s state contractor license number, if any, shall also be shown on the Bid
Form. See Supplementary Instructions to Bidders for additional requirements, if any.

13.12 Bidders are advised to carefully review those portions of the Bid Form and Supplements
requiring Bidder’s representations and certifications that are to be submitted with a Bid or
subsequent to the Bid opening, and made a condition of the Bid.

ARTICLE 14 – BASIS OF BID; COMPARISON OF BIDS

14.01 Bid Pricing

A. Bidders shall submit a Bid on a lump sum and unit price basis as provided for in the
Bid Form. Bid prices shall be stated in both words and figures.

B. The total of all prices will be the sum of the products of the estimated quantity of
each item and the corresponding unit price plus the lump sum amount. The final
quantities for unit priced items and Contract Price will be determined in accordance
with Paragraph 11.03 of the Standard General and Supplementary Conditions and
the Additional Supplementary Conditions (if any).

C. Discrepancies between prices written in words and prices written in figures will be
resolved in favor of prices written in words. Discrepancies between the
multiplication of units of Work and unit prices will be resolved in favor of the unit
prices. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum.
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ARTICLE 15 – SUBMITTAL OF BID

15.01 With each copy of the Bidding Documents, a Bidder is furnished a copy of the Bid Form,
the Bid Security Form and Supplements. An original signed hard copy of the Bid Form,
the original of the Bid security, Supplements (as listed in the Bid Submittal Checklist),
and the Bid Submittal Checklist are to be completed and submitted.

15.02 A Bid shall be submitted no later than the date and time prescribed and at the place
indicated in the Invitation to Bid and shall be enclosed in a plainly marked package with
the Project title, the name and address of Bidder, and shall be accompanied by the Bid
security and other required documents. If a Bid is sent by mail or other delivery system,
the sealed envelope containing the Bid shall be enclosed in a separate package plainly
marked on the outside with the notation “BID ENCLOSED”.

15.03 If a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid
shall be enclosed in a separate package plainly marked on the outside with the notation
“BID ENCLOSED”. A Bid sent by mail or courier shall be addressed to Owner at
Department of Public Works, Administration Offices-2nd Floor, 135 Neil Street,
Marlborough, MA 01752 Attention: Michele Mochnoc Higgins, Assistant
Commissioner, Utilities, 508-624-6910, Extension 7200.

15.04 Bidders shall be responsible to confirm the ability of overnight mailing or courier
services to deliver to the Owner’s offices.

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the
same manner that a Bid must be executed and delivered to the place where Bids are to be
submitted prior to the date and time for the opening of Bids.

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with
Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that
there was a material and substantial mistake in the preparation of its Bid, that Bidder may
withdraw its Bid, and the Bid security will be returned. Thereafter, if the Work is re-Bid,
that Bidder will be disqualified from submitting a Bid on the Work.

ARTICLE 17 – OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the Invitation to Bid and, unless
obviously non-responsive, read aloud publicly.

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form,
but Owner may, in its sole discretion, release any Bid and return the Bid security prior to
the end of this period.
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ARTICLE 19 – EVALUATION OF BIDS

19.01 More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing that any Bidder
has an interest in more than one Bid for the Work may be cause for disqualification of
that Bidder and the rejection of all Bids in which that Bidder has an interest.

19.02 In evaluating Bids, Owner will consider whether or not the Bids comply with the
prescribed requirements, unit prices and other data as may be requested in the Bid Form
or prior to the Notice of Award.

19.03 In evaluating Bidders, Owner will consider the qualifications of Bidders and may
consider the qualifications and experience of Subcontractors, Suppliers, and other
individuals or entities proposed for those portions of the Work for which the identity of
Subcontractors, Suppliers, and other individuals or entities are submitted.

19.04 Owner may also consider the operating costs, maintenance requirements, performance
data and guarantees of major items of materials and equipment proposed for
incorporation in the Work when such data is required to be submitted prior to the Notice
of Award.

19.05 Owner may conduct such investigations as Owner deems necessary to establish the
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors,
Suppliers, individuals, or entities proposed for those portions of the Work in accordance
with the Contract Documents.

19.06 Owner may conduct reference checks for the projects listed by the Bidder. Poor
references may be a basis for deeming Bidder as not responsible. Reference questions
will include, but are not limited to, product quality and durability, overall work quality,
performance, timely delivery/completion, customer service, and general customer
satisfaction.

19.07 In accordance with Massachusetts General Laws, Chapter 30, Section 39M, Owner
reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to
reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to not
be responsible or eligible or does not meet the specified qualification or quality
requirements, based on poor references or otherwise. Owner may also reject the Bid of
any Bidder if Owner believes that it would not be in the best interest of the Project or
public to make an award to that Bidder. Owner also reserves the right to waive all
informalities not involving price, time, or changes in the Work and to negotiate Contract
terms with the Successful Bidder.

19.08 Additional statutory requirements, if any, are included in the Supplementary Instructions
to Bidders.
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ARTICLE 20 – AWARD OF CONTRACT

20.01 If the Contract is to be awarded, Owner may award the Contract to the responsive,
responsible, and eligible Bidder, offering the lowest price for the Bid, and whose Bid is in
the best interests of the Project or public.

ARTICLE 21 – CONTRACT SECURITY AND INSURANCE

21.01 Article 5 of the Standard General and Supplementary Conditions and the Additional
Supplementary Conditions (if any); set forth Owner’s requirements as to performance
and payment bonds and insurance. The Successful Bidder shall deliver such bonds and
evidence of insurance coverage within 10 days of receipt of the Notice of Award.

ARTICLE 22 – SIGNING OF AGREEMENT

22.01 The Owner will issue a Notice Award to the Successful Bidder in the form included in
the Bidding Documents. Within 10 days of receipt of the Notice of Award, the
Successful Bidder shall comply with the conditions precedent and provide requested
information. Based on required reviews and approvals, Owner will thereafter provide the
required number of counterparts of the Agreement and other Contract Documents which
are identified in the Agreement. The Successful Bidder shall sign and deliver the
required number of counterparts of the Agreement and other Contract Documents to
Owner within the time specified by the Owner. After obtaining required reviews and
approvals for Contract execution, Owner shall return one fully signed counterpart the
Agreement and other Contract Documents.

ARTICLE 23 – RETAINAGE

23.01 Provisions concerning retainage are set forth in the Agreement.

ARTICLE 24 – EQUAL EMPLOYMENT OPPORTUNITY, ANTI-DISCRIMINATION,
AND AFFIRMATIVE ACTION

24.01 Provisions regarding the requirements for equal employment opportunity,
anti-discrimination, and affirmative action programs are set forth in Section 00815 the
Additional Supplementary Conditions.

ARTICLE 25 – CONTRACTOR’S WARRANTY AND GUARANTEES; CORRECTION
PERIOD

25.01 Provisions concerning Contractor’s general warranty and guarantees and correction
period are set forth in Articles 6.19, 13.06, and 13.07 of the Standard General and
Supplementary Conditions and the Additional Supplementary Conditions (if any).
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ARTICLE 26 – SAFETY AND HEALTH REGULATIONS

26.01 This Project is subject to the Safety and Health Regulations of the U.S. Department of
Labor set forth in Title 29 CFR, Part 1926 and to all subsequent amendments and other
requirements identified in Section 00818 of the Additional Supplementary Conditions.

ARTICLE 27 – SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

27.01 Supplementary Instructions to Bidders, if any, are included in Section 00210 and may
include certain provisions required by Laws and Regulations and funding agencies.
Bidders are solely responsible to determine, obtain, review and interpret the full text of
applicable Laws and Regulations.

END OF SECTION
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SECTION 00210

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

The following supplement shall modify the Instructions to Bidders pursuant to Article 27 therein.
This section does not represent or reflect all applicable Laws and Regulations and may only
include excerpts, portions, and para-phrasing of certain Laws and Regulations. Bidders are
solely responsible to determine, obtain, review and interpret the full text of applicable Laws and
Regulations.

1.01 Supplements and Modifications to the Instructions to Bidders

Add the following to Article 3 – Qualifications of Bidders.

3.03 The Owner may reject any Bid where Bidder’s reference projects listed in Section 00451
have water meters with a demonstrated failure rate of 5 percent or greater during the first
year of use. “Failure” shall be deemed to be any meter stoppage, failure to record, under-
register, or over-register. In determining the failure rate of any meter, the Owner may
consider its own experience with specific meters in lieu of any reference supplied by the
Bidder, or both.

1.02 Applicable Laws for Bid and Award; General

A. This Contract is being bid under the provisions of Massachusetts General Law
(MGL) Chapter 30, Section 39M, Contracts for construction and materials;
manner of awarding.

1.03 Additional Defined Terms

A. Bid security – Also “bid deposit” as used in MGL Chapter 30, Section 39M.

B. Lowest Responsible and Eligible Bidder – the Successful Bidder, whose Bid is the
lowest of those Bidders possessing the skill, ability and integrity necessary for the
faithful performance of the Work; who shall certify its ability to furnish labor that
can work in harmony with all other elements of labor employed or to be employed
in the Work; who shall certify that all employees to be employed at the Work Site
will have successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health Administration
that is at least 10 hours in duration at the time the employee begins Work, and
who shall furnish documentation of successful completion of said course with the
first certified payroll report for each employee (if awarded a Contract); and who
obtains within 10 days of the Notice of Award, the bonds required by the
Standard General and Supplementary Conditions and the Additional
Supplementary Conditions (consistent with the security by bond required under
MGL Chapter 149 Section 29), provided that for the purposes of this Section the
term “security by bond” shall mean the bond of a surety company qualified to do
business under the laws of the Commonwealth and satisfactory to the Owner and
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if there is more than 1 surety company, the surety companies shall be jointly and
severally liable, in accordance with the provisions of Chapter 30, Section 39M.

1.04 Other Requirements of the MGL Applicable to the Project

A. Foreign Corporations: The provisions of MGL Chapter 30, Section 39L, Public
construction work by foreign corporations; restrictions and reports, apply to this
Project. If a Bidder is a foreign corporation, it shall provide with its Bid, a
certificate of the state secretary stating that the corporation has complied with
requirements of Section 15.03 of subdivision A of Part 15 of MGL Chapter 156D
and the date of compliance, and further has filed all annual reports required by
Section 16.22 of subdivision B of Part 16 of said Chapter 156D, and further, will
provide such certificate for each Subcontractor that is a foreign corporation if it
receives a Notice of Award. See Section 00450 of the Bidding Requirements.

B. Taxes: Bidder shall submit with its Bid, a Certificate of Good Standing with
respect to all returns due and taxes from the Commonwealth of Massachusetts
Department of Revenue certifying Bidder has complied with all laws relating to
taxes, reporting of employees and contractors, and withholding and remitting of
child support. Bidder will provide such certificate for each Subcontractor if it
receives a Notice of Award. See explanation at the end of this Section.

C. Debarment: Bidders shall not be debarred from bidding on or entering into a
public contract in the Commonwealth of Massachusetts under the provisions of
MGL Chapter 29, Section 29F, Debarment from bidding; definitions; lists; notice;
affiliates; mitigating circumstances, or any other applicable debarment provisions
of any other chapter of the MGL or any rule or regulations promulgated
thereunder.

D. Financial Statements: If Bidder receives a Notice of Award, the following shall
be submitted prior to execution of the Agreement in accordance with MGL
Chapter 30, Section 39R Definitions; contract provisions; management and
financial statements; enforcement.

 A statement by management on internal accounting controls;

 A statement prepared by an independent certified public accountant
regarding management’s statement; and

 An audited financial statement for the most recent completed fiscal year.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

SUPPLEMENTARY
MAc30 INSTRUCTIONS TO BIDDERS
WOODARD & CURRAN 00210-3

E. Labor Preferences and Work Hours

1. The provisions of MGL Chapter 149, Section 26, Public works;
preference to veterans and citizens; wages, apply to this Project whereby
employment in the construction of public works is subject to preference
being given to citizens of the Commonwealth of Massachusetts, citizens of
the town or city where the Project is located, veterans and service-disabled
veterans, and citizens of the United States, and the provisions of MGL
Chapter 149, Section 179A, Preference to citizens in awarding public
work contracts, violations, apply to this Project whereby award of
contracts for public work is subject to preference being given to persons
who are citizens of the United States.

2. The provisions of MGL Chapter 149, Sections 26, 27, and 27A through
27D, as amended, covering minimum wage rates as determined by the
Commissioner of Department of Workforce Development, apply to this
Project. It is the responsibility of the Bidders, before Bid opening, to
request if necessary, any additional information on Minimum Wage Rates
for those trades people who may be employed for the proposed Work
under the resulting Contract. See Additional Supplementary Conditions.

3. The provisions of MGL Chapter 149, Section 30, Eight hour day and six
day week; emergencies; work on highways, and Section 34, Public
contracts; stipulation as to hours and days of work; void contracts, apply
to this Project which regulate work hours for public construction.

F. Sales Tax Exemption: MGL Chapter 64H, Section 6, Exemptions, subsection
(f), exempts from Commonwealth of Massachusetts sales tax, building materials
and supplies to be used in the Project, and Bidder shall not include any amount
therefor. The words “building materials and supplies” shall include all materials
and supplies consumed, employed or expended in the construction,
reconstruction, alteration, remodeling or repair of any building, structure, public
highway, bridge, or other such public work, as well as such materials and supplies
physically incorporated therein. Said words shall also include rental charges for
construction vehicles, equipment and machinery rented specifically for use on the
Project Site, or while being used exclusively for the transportation of materials for
the Project.

G. Safety and Health: This Project is subject to Massachusetts Department of
Labor and Industries, Division of Occupational Safety 454 CMR 10.00 et seq.
“Construction Industry Rules and Regulations”; Massachusetts Department of
Public Safety 520 CMR 14.00 et seq. “Excavation and Trench Safety”; MGL
Chapter 82, The Laying Out, Alteration, Relocation and Discontinuance Of Public
Ways and Specific Repairs Thereon; MGL Chapter 82A, Excavation and Trench
Safety, and MGL Chapter 149 Section 129A, Shoring Trenches for local
governments.
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H. Special Licensing

1. Work involving the removal, containment, or encapsulation of asbestos or
material containing asbestos must be performed by a contractor licensed in
accordance with MGL Chapter 149, Section 6B.

2. Sheet metal work must be performed by a contractor licensed in
accordance with 271 CMR, Rules and Regulations Governing Sheet Metal
Workers, governing licensing, permitting, and sheet metal work in
Massachusetts.

I. Price Adjustments for Certain Materials: As required by Chapter 150 of the
Acts of 2013, the provisions of MGL Chapter 30, Section 38A, Price adjustment
clause in contracts for road, bridge, water and sewer projects awarded under
Sec. 39M, apply to this Project. Base Prices for gasoline are established in
Section 00811 SC-12.01.

END OF SECTION
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INFORMATION AVAILABLE TO BIDDERS

INFORMATION LOCATION OF INFORMATION

List of available water meter information In this Section



This page intentionally left blank



Size Address Account # Meter # Meter

Manuf.

Owner Name Owner Address Owner City Owner

State

Owner Zip

1-1/2 342 BOSTON POST RD EAST 1002860 60803417 NEPT COLBEA ENTERPRISES LLC 2050 PLAINFILED PIKE CRANSTON RI 02921

1-1/2 496 BOSTON POST RD EAST 1003043 60533351 NEPT MARLBORO VILLAGE PLAZA LLC 255 EAST MAIN ST GLOUCESTER MA 01930

1-1/2 85 DEAN RD 1012712 60803411 NEPT KATHRYN S RUPP 85 DEAN RD MARLBOROUGH MA 01752

1-1/2 91 MAIN ST 2068259 60644808 NEPT FIRE STATION INVESTMENT TRUST 1 MAIN STREET WHITINSVILLE MA 01588

1-1/2 185 MAIN ST 2068720 60682851 NEPT MAIN ST RLTY TR - J MULLAHY 189 NOBSCOT RD SUDBURY MA 01776

1-1/2 419 LINCOLN ST 2079364 60614146 NEPT E. MONGEAU 9-M RLTY TRUST 58 CHOCKSETT RD STERLING MA 01564-2354

1-1/2 9 WASHINGTON CT 2092280 60512396 NEPT CATH ARCH OF BOSTON 17 WASHINGTON CT MARLBOROUGH MA 01752

1-1/2 189 BOSTON POST RD WEST 3100610 60459550 NEPT BOSTON MKT% ADVANTAGE IQ M/S 57 P.O. BOX 2440 SPOKANE WA 99210-2440

1-1/2 28 BROAD ST 3102061 60594636 NEPT ST MARY'S CONDO TR C/O SALISBURY MGMT 120 SHREWSBURY ST BOYLSTON MA 01505

1-1/2 30 BROAD ST 3102120 60587223 NEPT ST MARY'S CONDO TR C/O SALISBURY MGMT 120 SHREWSBURY ST BOYLSTON MA 01505

1-1/2 21 MT PLEASANT ST 3119080 60672104 NEPT SILVER TRUST%THOS.MCAULIFFE 10 SHAWMUT AVE. HUDSON MA 01749

1-1/2 23 MT PLEASANT ST 3119120 60438718 NEPT SILVER TRUST%THOS. MCAULIFFE 10 SHAWMUT AVE. HUDSON MA 01749

1-1/2 376 ROBIN HILL ST 3124100 60510710 NEPT HILLSIDE SCHOOL, WM. HALL DORM 376 ROBIN HILL ST MARLBOROUGH MA 01752

1-1/2 374 ROBIN HILL ST 3124120 60510715 NEPT HILLSIDE SCHOOL, WHITT. HALL. 374 ROBIN HILL ST MARLBOROUGH MA 01752

1-1/2 390 ROBIN HILL ST 3124183 19743461 BADG HILLSIDE SCHOOL 454 ROBIN HILL ST MARLBORO MA 01752

1-1/2 4 AVALON DR Apt 100- 4049562 60266210A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 7 AVALON DR Apt 500- 4049566 60284344A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 10 AVALON DR Apt 700- 4049568 60284343A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 14 AVALON DR 4049569 60284336A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 9 AVALON DR Apt 800- 4049570 60264335 NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 11 AVALON DR Apt 900- 4049571 60284339A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 12 AVALON DR 4049572 60284342A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 13 AVALON DR 4049573 60284341A NEPT AVALONBAY COMMUNITIES, INC - MA012RC P.O. BOX 182635 COLUMBUS OH 43218-2635

1-1/2 302 BOSTON POST RD EAST Apt 302-X4049780 60417503 NEPT BROOK VILLAGE EAST-BLDG B - ATTN MAINT 319 EAST MAIN ST MARLBOROUGH MA 01752

1-1/2 388 BOSTON POST RD EAST 4049850 60585727 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

1-1/2 486 C-D BOSTON POST RD EAST4049980 60612092 NEPT MARLBORO VILLAGE PLAZA LLC 255 EAST MAIN ST GLOUCESTER MA 01930

1-1/2 586 BOSTON POST RD EAST Apt 586-X4050060 60579161 NEPT SHEFFIELD CT CONDO TRUST C/O PH. ASSOC 705 PLANTATION ST WORCESTER MA 01605

1-1/2 596 BOSTON POST RD EAST Apt 596-X4050080 60579159 NEPT SHEFFIELD CT CONDO TRUST C/O PH. ASSOC 705 PLANTATION ST WORCESTER MA 01605-2039

1-1/2 616 BOSTON POST RD EAST Apt 616-X4050100 60579162 NEPT SHEFFIELD CT CONDO TRUST C/O PH. ASSOC 705 PLANTATION ST WORCESTER MA 01605

1-1/2 608 BOSTON POST RD EAST Apt 608-X4050120 60579163 NEPT SHEFFIELD CT CONDO TRUST C/O PH. ASSOC 705 PLANTATION ST WORCESTER MA 01605

1-1/2 624 BOSTON POST RD EAST Apt 624-X4050140 60518445 NEPT SHEFFIELD CT CONDO TRUST C/O PH. ASSOC 705 PLANTATION ST WORCESTER MA 01605

1-1/2 630 BOSTON POST RD EAST 4050141 60403327 NEPT 650 BPR LLC 517 MIDDLE ST WEYMOUTH MA 02189

1-1/2 1001 BOSTON POST RD EAST 4050244 752341 ROCK RAYTHEON CO. C/O NUS CONSULTING GROUP PO BOX 740 PARK RIDGE NJ 07656

1-1/2 1001 BOSTON POST RD EAST 4050246 60425939A NEPT RAYTHEON CO. C/O NUS CONSULTING GROUP PO BOX 740 PARK RIDGE NJ 07656

1-1/2 80 BROADMEADOW ST 4050720 60510704 NEPT MILIN ASSOCIATES 80 BROADMEADOW ROAD MARLBOROUGH MA 01752

1-1/2 79 BROADMEADOW ST 4050740 60490097 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 87 BROADMEADOW ST 4050760 60490088 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 93 BROADMEADOW ST 4050780 60490087 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 109 BROADMEADOW ST 4050820 60486593 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 111 BROADMEADOW ST 4050840 60490085 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 133 BROADMEADOW ST 4050880 60490098 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 135 BROADMEADOW ST 4050900 60490090 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 139 BROADMEADOW ST 4050920 60464484 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 141 BROADMEADOW ST 4050940 60490089 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 155 BROADMEADOW ST 4050960 60490084 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 165 BROADMEADOW ST 4050980 60490083 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 169 BROADMEADOW ST 4051000 60490091 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2 241 BOSTON POST RD WEST 4100640 17555023 BADG TADD EDGE 1 RESEARCH DR WESTBOROUGH MA 01581

1-1/2 32 BOSTON POST RD WEST 4131141 60746791 NEPT 99 RESTAURANT & PUB C/O ADVANTAGE IQ P.O. BOX 2440 SPOKANE WA 99210

1-1/2 65 BOSTON POST RD WEST 4131146 95623080 BADG ROSEWOOD DEV. CO. 40 MECHANIC ST SUITE 300 MARLBOROUGH MA 01752

1-1/2 155 BOSTON POST RD WEST 4131149 60573817 NEPT DAVID BALDUCCI P.O. BOX 902 SPENCER MA 01562

1-1/2 293 BOSTON POST RD WEST 4131156 92052237 BADG LINCOLN PROP CO - C/O L. PIERCE 67 FOREST ST MARLBOROUGH MA 01752

1-1/2 265 LAKESIDE AVE 4131640 90473153 BADG HOLIDAY INN 265 LAKESIDE AVE. MARLBOROUGH MA 01752

1-1/2 413 LAKESIDE AVE 4131645 60704202 NEPT SHELL OIL CO 87 WALKERS BROOK DR READING MA 01867

1-1/2 18 HEATHERWOOD DR 4131662 60631908 NEPT VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

1-1/2 46 LIZOTTE DR 4131677 60533354 NEPT SUNBO%NATIONAL DEVELOPMENT2001 2310 WASHINGTON ST NEWTON LOWER FALLSMA 02462

1-1/2 1 ROBIN DR Apt A-X 4131780 60522432 NEPT WOODLANDS C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 4 ROBIN DR Apt D-X 4131800 60522438 NEPT WOODLANDS C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 2 ROBIN DR Apt B-X 4131820 60522433 NEPT WOODLANDS C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 3 ROBIN DR Apt C-X 4131840 60522439 NEPT WOODLANDS C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 208 HAYES MEMORIAL DR 4132293 60620288 NEPT 438500 FIRST GROUP , MAIL STOP #3 PO BOX 182207 COLUMBUS OH 43218-2207
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Owner Names in Bold with an asterisk(*) require a Strainer
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1-1/2 400 VALUE WAY 4132498 60431802 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

1-1/2 350 VALUE WAY 4132499 60431801 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

1-1/2 160 WEST MAIN ST 4132520 60535715 NEPT MARLBORO PLEASANT RLTY., INC 1259 BROADWAY SOMERVILLE MA 02143

1-1/2 29 BARTLETT ST 4132622 60455599 NEPT DIMARE DARIO TR 29 BARTLETT ST MARLBOROUGH MA 01752

1-1/2 40 CEDAR HILL ST 4132703 60492459 NEPT DAV-TECH PLATING, INC. P.O. BOX 836 MARLBOROUGH MA 01752

1-1/2 72 CEDAR HILL ST 4132720 60716167 NEPT TMX PROPERTIES 282 CENTRAL ST UNIT 6 HUDSON MA 01749

1-1/2 67 FOREST ST 4132944 95005480 BADG RFP LINCOLN FOREST C/O LINCOLN PROP. CO 67 FOREST ST MARLBOROUGH MA 01752

1-1/2 26 FOREST ST 4132947 60596412 NEPT N.E. WILLIAMS II LLC C/O NATIONAL DEVELO 2310 WASHINGTON ST NEWTON LOWER FALLSMA 02462

1-1/2 62 FOREST ST 4132949 60570511 NEPT NATIONAL DEVELOPMENT 2310 WASHINGTON STREET NEWTON LOWER FALLSMA 02462

1-1/2 62 FOREST ST 4132950 60525849 NEPT NATIONAL DEVELOPMENT 2310 WASHINGTON STREET NEWTON LOWER FALLSMA 02462

1-1/2 65 SILVER LEAF WAY 4132964 60472699 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

1-1/2 65 A SILVER LEAF WAY 4132965 60472698 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

1-1/2 410 FOREST ST 4132985 17386907 DUPL ELECTRONICS ENVIROMENTS INC 410 FOREST ST MARLBOROUGH MA 01752

1-1/2 455 FOREST ST 4133001 60425940 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

1-1/2 512 FOREST ST 4133018 60620295 NEPT SPECIAL OLYMPICS MASSACHUSETTS 512 FOREST ST - ACCTS PAYABLE MARLBOROUGH MA 01752

1-1/2 34 ST MARTIN DR 4133563 60803919 NEPT ACCESS NORTHEAST 34 ST MARTIN DRIVE - SUITE 22 MARLBOROUGH MA 01752

1-1/2 1 BRIARWOOD LN 5050260 60463092 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 9 BRIARWOOD LN 5050280 60456546A NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 17 BRIARWOOD LN 5050300 60463090A NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 25 BRIARWOOD LN 5050320 60456552 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 26 BRIARWOOD LN 5050340 60456554 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 27 BRIARWOOD LN 5050360 60457494 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 29 BRIARWOOD LN 5050380 60456545 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 30 BRIARWOOD LN 5050400 60456553 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 31 BRIARWOOD LN 5050420 60456547 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 32 BRIARWOOD LN 5050440 60460801 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 34 BRIARWOOD LN 5050460 60457492 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 36 BRIARWOOD LN 5050480 60456551 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 37 BRIARWOOD LN 5050481 60459635 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 38 BRIARWOOD LN 5050500 60436666 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 39 BRIARWOOD LN 5050520 60456549 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 41 BRIARWOOD LN 5050540 60459546A NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 43 BRIARWOOD LN 5050560 60436315 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 44 BRIARWOOD LN 5050580 60463091 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 45 BRIARWOOD LN 5050600 60456550 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 46 BRIARWOOD LN 5050620 60456548 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 47 BRIARWOOD LN 5050640 60436665 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

1-1/2 41 CURTIS AVE Apt 41-X 5051205 60603450 NEPT CURTIS SQ. CONDOS C/0 JA WOOD MGMT 594 MARRETT RD, SUITE 21 LEXINGTON MA 02421

1-1/2 43 CURTIS AVE Apt 43-X 5051206 60596419 NEPT CURTIS SQ. CONDOS C/0 JA WOOD MGMT 594 MARRETT RD, SUITE 21 LEXINGTON MA 02421

1-1/2 49 CURTIS AVE Apt 49-X 5051210 60596410 NEPT CURTIS SQUARE CONDOS % JA WOOD MGMT 594 MARRETT RD, SUITE 21 LEXINGTON MA 02421-7606

1-1/2 319 EAST MAIN ST 5051460 60651007 NEPT BROOK VILLAGE EAST-BLDG B - ATTN MAINT 319 EAST MAIN ST MARLBOROUGH MA 01752

1-1/2 336 EAST MAIN ST 5051740 60464478 NEPT MARLBORO CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 666 FARM RD Apt 66-X 5051840 60518440 NEPT SHILLINGTON CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 676 FARM RD Apt 76-X 5051860 60523839 NEPT SHILLINGTON CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 384 HEMENWAY ST 5052025 60459549 NEPT CUMMINGS PROPERTIES 200 WEST CUMMINGS PARK WOBURN MA 01801

1-1/2 25 HOSMER ST 5052040 60464476 NEPT MARLBORO CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 25 HOSMER ST 5052040 60464488 NEPT MARLBORO CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 27 HOSMER ST 5052060 60472697 NEPT MARLBORO CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 35 HOSMER ST 5052080 60464481 NEPT MARLBORO CT C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 37 HOSMER ST 5052100 60464480 NEPT MARLBORO CT C/0 NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 267 MAPLE ST 5052241 60651001 NEPT KENNEDY DENNIS P 247-A MAPLE ST MARLBOROUGH MA 01752

1-1/2 257 -267 MAPLE ST 5052242 607814430 NEPT KENNEDY DENNIS P 247-A MAPLE ST MARLBOROUGH MA 01752

1-1/2 1 ROYAL CREST DR 5052460 60492776 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 3 ROYAL CREST DR 5052480 60492766 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 5 ROYAL CREST DR 5052500 60492768 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 7 ROYAL CREST DR 5052520 60492826 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 9 ROYAL CREST DR 5052540 60518454 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 13 ROYAL CREST DR 5052580 60508809 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 15 ROYAL CREST DR 5052600 60518450 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 23 ROYAL CREST DR 5052680 60614144 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 39 ROYAL CREST DR 5052840 60582842 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 124 ROYAL CREST DR 5052860 60492602 NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 164 ROYAL CREST DR 5052880 60518450A NEPT AIMCO MS #1 PO BOX 182269 COLUMBUS OH 43218-2269

1-1/2 190 BOLTON ST Apt 90-X 5052980 60578322 NEPT RIDGEWOOD C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532
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1-1/2 192 BOLTON ST Apt 92-X 5053000 60571714 NEPT RIDGEWOOD C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 204 BOLTON ST Apt 4-X 5053020 60571709 NEPT RIDGEWOOD C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 206 BOLTON ST Apt 6-X 5053040 60573816 NEPT RIDGEWOOD C/O NORTHBORO PROP MGMT 27 SOUTH ST UNIT 1 NORTHBOROUGH MA 01532

1-1/2 195 BOSTON SCIENTIFIC WAY Apt 3-5053447 1245141 CARL BOSTON SCIENTIFIC C/O SCOTT SANTANGELO 100 BOSTON SCIENTIFIC WAY MARLBOROUGH MA 01752

1-1/2 2 MAIN ST 5053500 60690558 NEPT RICHARD GINNETTI 78 GREENWOOD ST MARLBOROUGH MA 01752

1-1/2 90 ONAMOG ST 5053790 60746807 NEPT GREATER MARLBORO PROGRAMS INC 40 MECHANIC ST SUITE 100 MARLBOROUGH MA 01752

1-1/2 280 ELM ST Apt B-X 5131380 60594631 NEPT HHTCA C/O FAABS 2 MT ROYAL AVE, SUITE 205 MARLBOROUGH MA 01752

1-1/2 280 ELM ST Apt A-X 5131400 60585725 NEPT HHTCA C/O FAABS 2 MT ROYAL AVE, SUITE 205 MARLBOROUGH MA 01752

1-1/2 280 ELM ST Apt C-X 5131420 60585728 NEPT HHTCA C/O FAABS 2 MT ROYAL AVE, SUITE 205 MARLBOROUGH MA 01752

1-1/2 280 ELM ST Apt D-X 5131440 60594634 NEPT HHTCA C/O FAABS 2 MT ROYAL AVE, SUITE 205 MARLBOROUGH MA 01752

1-1/2 280 ELM ST Apt E-X 5131460 60594630 NEPT HHTCA C/O FAABS 2 MT ROYAL AVE, SUITE 205 MARLBOROUGH MA 01752

1-1/2 401 ELM ST 5131480 31900200A OTHE EJR REAL ESTATE TRUST 110 GOLDSTAR BLVD WORCESTER MA 01613

1-1/2 158 WATERFORD DR 5132437 60603459 NEPT SEPRACOR 84 WATERFORD DR MARLBOROUGH MA 01752

1-1/2 21 AUSTEN WAY 5132439 60459543 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 84 WATERFORD DR 5132441 6060348 NEPT SEPRACOR 84 WATERFORD DR MARLBOROUGH MA 01752

1-1/2 295 DONALD J LYNCH BLVD 5132446 60417498 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

1-1/2 450 DONALD J LYNCH BLVD 5132447 60679967 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

1-1/2 325 DONALD J LYNCH BLVD 5132451 60431807 NEPT FERRIS DEVELOPMENT GROUP LLC 325 DONALD LYNCH BLVD, S. 2OO MARLBOROUGH MA 01752

1-1/2 15 DICKENSON RD 5132456 60695789 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 15 DICKENSON RD 5132456 60468509 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 400 DONALD J LYNCH BLVD 5132464 70043611 NEPT BGI HOLDINGS 3 LLC C/O NORDBLOM CO 71 3RD AVE BURLINGTON MA 01803

1-1/2 19 BRONTE WAY 5132471 60459547 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 19 BRONTE WAY 5132471 60468500 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 45 BRONTE WAY 5132472 60459538 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 51 CHRISTIE WAY 5132481 60459541 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 51 CHRISTIE WAY 5132481 60468506 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 39 AUSTEN WAY 5132482 60459536 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 71 CHRISTIE WAY 5132483 60459548 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 71 CHRISTIE WAY 5132483 60468502 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 27 CHRISTIE WAY 5132484 60459542 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

1-1/2 406 LINCOLN ST 5133320 60525852 NEPT FAIRBANKS DEVELOPMENT LLC 8 COLLEGE AVE ARLINGTON MA 02474

1-1/2 150 LOCKE DR 5133328 850305 HERS INTERCONTINENTAL RLTY CORP ATTN S KELLY 1270 SOLDIERS FIELD RD BRIGHTON MA 02135

1-1/2 171 LOCKE DR 5133336 60431803 NEPT CAPITAL ONE PARTNERS LLC 6 WOLFPEN LN SOUTHBOROUGH MA 01772

1-1/2 250 LOCKE DR 5133346 60448052 NEPT FIRST COLONY DEVELOPMENT 929 BOSTON POST RD EAST MARLBOROUGH MA 01752

1-1/2 " 191 BOSTON POST RD WEST 4131921 60457606 NEPT DARDEN RESTAURANTS % ADVANTAGE IQ MS434 PO BOX 2440 SPOKANE WA 99210-2440

1-1/2" 449 BOSTON POST RD EAST 1003001 60482476 NEPT LONGFELLOW PLAZA LLC-E WINSKE 181 BOSTON POST RD, EAST MARLBOROUGH MA 01752

1-1/2" 656 BOSTON POST RD EAST 1003281 19569633 BADG GLOBAL MONTELLO C/O ALLIANCE ENERGY LLC 36 EAST INDUSTRIAL RD BRANFORD CT 06405

1-1/2" 21 APPLEBRIAR LN Apt 201-X 4049309 60490365 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

1-1/2" 447 BOSTON POST RD EAST 4049920 60669377 NEPT RICHARD H MCCARTHY 15 EDMANDS RD FRAMINGHAM MA 01701

1-1/2" 107 BROADMEADOW ST 4050800 60490092 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2" 115 BROADMEADOW ST 4050860 60490086 NEPT HOME PROPERTIES INC PO BOX 2348 OMAHA NE 68103

1-1/2" 165 CEDAR HILL ST 4132726 31690718 NEPT ASTRA GROUP 1 WEST BOYLSTON ST SUITE LL05 WORCESTER MA 01605

1-1/2" 237 CEDAR HILL ST 4132735 19747769 BADG 237 CEDAR HILL LLC C/O ALAN GERMAIN 25 COACHMAN RIDGE RD SHREWSBURY MA 01545

1-1/2" 237 CEDAR HILL ST 4132736 19747775 BADG 237 CEDAR HILL LLC C/O ALAN GERMAIN 25 COACHMAN RIDGE RD SHREWSBURY MA 01545

1-1/2" 67 FOREST ST 4132944 60408125 NEPT RFP LINCOLN FOREST C/O LINCOLN PROP. CO 67 FOREST ST MARLBOROUGH MA 01752

1-1/2" 747 DONALD LYNCH BLVD 5132503 19088636 BADG VALUE CITY DEPARTMENT STORES, INC MS#5 P.O. BOX 182633 COLUMBUS OH 43218-2637

1-11/2 587 BOLTON ST 5053121 60800513 NEPT JHK ENTERPRISES LLC PO BOX 405 WEST BOYLSTON MA 01583

2 181 BOSTON POST RD WEST 4131150 70158704 NEPT ROYAL PLAZA TRADE CENTER 181 BOSTON POST RD. MARLBOROUGH MA 01752

2 265 LAKESIDE AVE 4131640 60408685 NEPT HOLIDAY INN 265 LAKESIDE AVE. MARLBOROUGH MA 01752

2 121 NORTHBORO RD EAST 4131920 70230380 NEPT COLONIAL HEALTH GROUP 121 NORTHBORO RD EAST MARLBOROUGH MA 01752

2 300 CEDAR HILL ST 4132760 100296 Conr MASS CONTAINER CO 300 CEDAR HILL ST MARLBOROUGH MA 01752

2 377 SIMARANO DR 4132887 60465642 NEPT COLLIERS INTERNATIONAL 160 FEDERAL ST BOSTON MA 02110

2 200 FOREST ST 4132960 94193012 BADG HEWLETT-PACKARD UTILITIES P.O. BOX 431049 PONTIAC MI 48343

2 165 FOREST ST 4132994 70000889 NEPT ROSEWOOD CO. 4O MECHANIC ST SUITE 300 MARLBOROUGH MA 01752

2 48 BRIARWOOD LN 5050660 60457493 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

2 50 BRIARWOOD LN 5050680 60457495 NEPT HOME PROPERTIES INC, PO BOX 2348 OMAHA NE 68103

2 400 HEMENWAY ST 5052027 60465650 NEPT CUMMINGS PROPERTIES 200 WEST CUMMINGS PARK WOBURN MA 01802

2 100 NICKERSON RD 5053781 8913932 BADG NORMANDY REAL ESTATE PARTNERS BB #01-366-4190 - PO BOX 7540 HICKSVILLE NY 11802-7540

2 200 NICKERSON RD 5053782 88139131 BADG NORMANDY REAL ESTATE PARTNERS BB #01-366-4200 - PO BOX 7540 HICKSVILLE NY 11802-7540

2 300 NICKERSON RD 5053783 9014334 BADG NORMANDY REAL ESTATE PARTNERS HICKSVILLE NY 11802-7540

2 400 NICKERSON RD 5053784 9014333 HERS NORMANDY REAL ESTATE PARTNERS BB #01-366-4220 - PO BOX 7540 HICKSVILLE NY 11802-7540

2 313 BOSTON POST RD WEST 5131158 F018987 HERS NORMANDY REAL ESTATE PARTNERS LLC BILL BOX #01-366-4090 HICKSVILLE NY 11802-7540

2 325 DONALD J LYNCH BLVD 5132451 6015557 HF FERRIS DEVELOPMENT GROUP LLC 325 DONALD LYNCH BLVD, S. 2OO MARLBOROUGH MA 01752

2 200 DONALD J LYNCH BLVD 5132468 60263335 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803
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2 500 NICKERSON RD 5133018 89139130 BADG NORMANDY REAL ESTATE PARTNERS BB #01-366-4230 - PO BOX 7540 HICKSVILLE NY 11802-7540

2 700 NICKERSON RD 5133021 49893 HERS NORMANDY REAL ESTATE PARTNERS BB #01-366-4250 - PO BOX 7540 HICKSVIILE NY 11802-7540

2 111 LOCKE DR 5133327 6021825 NEPT INTERCONTINENTAL RLTY CORP ATTN S KELLY 1270 SOLDIERS FIELD RD BRIGHTON MA 02135

2' 1301 APPLEBRIAR LN Apt 1301- 4049317 60465652 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2' 11 HEATHERWOOD DR 4131667 60654951 NEPT VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2' 29 PLEASANT ST 5132320 60605993 NEPT MARLBORO COMM DEVELOPMENT AUTHORITY 255 MAIN ST, SUITE 212 MARLBOROUGH MA 01752

2" 740 BOSTON POST RD EAST 1003600 60795617 NEPT MARLBORO DATSUN INC 740 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 118 BROADMEADOW ST Apt 118-X1005023 86707942 BADG THE WILLOWS OF MARLBOROUGH CONDOS PO BOX 20057 WORCESTER MA 01602

2" 116 BROADMEADOW ST Apt 116-X1005025 86403005 BADG THE WILLOWS OF MARLBOROUGH CONDOS PO BOX 20057 WORCESTER MA 01602

2" 122 BROADMEADOW ST Apt 122-X1005026 86707943 BADG THE WILLOWS OF MARLBOROUGH CONDOS PO BOX 20057 WORCESTER MA 01602

2" 124 BROADMEADOW ST Apt 124-X1005027 88207939 BADG THE WILLOWS OF MARLBOROUGH CONDOS PO BOX 20057 WORCESTER MA 01602

2" 120 BROADMEADOW ST Apt 120-X1005028 86707940 BADG THE WILLOWS OF MARLBOROUGH CONDOS PO BOX 20057 WORCESTER MA 01602

2" 82 BRIGHAM ST 2004260 7435937 BADG EMPLOYMENT OPTIONS INC 82 BRIGHAM ST MARLBOROUGH MA 01752

2" 2 MAPLE ST 2031720 6430102 BADG VERIZON C/O ECOVA -MS3699 PO BOX 2379 SPOKANE WA 99210-2379

2" 19 MAPLE ST 2031780 99277296 BADG CHARLIE GADBOIS % MG RLTY TR P.O. BOX 5967 MARLBOROUGH MA 01752

2" 181 MILL ST SOUTH 2034739 60784212 NEPT BROX INDUSTRIES INC. 1471 METHUEN ST DRACUT MA 01826

2" 0 GRANT CT 2065400 60511666 NEPT ARCHDIOCESE OF BOSTON 17 WASHINGTON CT MARLBOROUGH MA 01752

2" 153 MAIN ST 2068480 60800804 NEPT T149-155 MAIN ST RLTY TRUST 60 LEON BURMINGHAM PARKWAY BRIGHTON MA 02135

2" 81 GRANGER BLVD 2072180 60627107 NEPT MARLBOROUGH SAVINGS BANK PO BOX 19 MARLBOROUGH MA 01752

2" 406 LINCOLN ST 2079345 31628692 NEPT DEBRA FAIRBANKS 406 LINCOLN ST MARLBOROUGH MA 01752

2" 119 WASHINGTON ST 2093140 60445171 NEPT I C SCHOOL 17 WASHINGTON CT MARLBOROUGH MA 01752

2" 19 BARTLETT ST 3096080 60525273 NEPT HOTTINGER-BALDWIN MEAS. INC. 19 BARTLETT ST. MARLBOROUGH MA 01752

2" 22 ST MARYS WAY 3102121 60702892 NEPT ST MARY'S CONDO TR C/O SALISBURY MGMT 120 SHREWSBURY ST BOYLSTON MA 01505

2" 186 BROAD ST Apt 186-1 3102980 60769054 NEPT MICHAEL ABERTA 17 CHEEVER AVE SAUGUS MA 01906

2" 20 CRESCENT ST 3105960 60466085 NEPT EDWARD ROACH TR 1 ELAINE CIRCLE HUDSON MA 01749

2" 8 CROWLEY DR 3110562 60818954 NEPT TOLL BROS INC. 134 FLANDERS RD SUITE 275 WESTBOROUGH MA 01581

2" 20 FORBES AVE 3111205 CNV0091 NEPT HARSHAD & JYOTI PATEL 20 FORBES AVE MARLBOROUGH MA 01752

2" 1 NORTHBORO RD 3120455 99285918 BADG ST.MARY'S CU, ACCOUNTS PAYABLE P.O. BOX 729 MARLBOROUGH MA 01752

2" 234 PLEASANT ST 3121902 32099009 BADG TJM - TAVC REALTY C/O MARK CAPPADONA 63 BOIVIN DR MARLBOROUGH MA 01752

2" 406 ROBIN HILL ST 3124160 60569679 NEPT HILLSIDE SCH. STEVENS HALL 406 ROBIN HILL ST MARLBOROUGH MA 01752

2" 404 ROBIN HILL ST 3124181 60279875 NEPT HILLSIDE SCHOOL 454 ROBIN HILL ST MARLBOROUGH MA 01752

2" 204 WEST MAIN ST 3129660 60560285 NEPT SHALVIS REALTY LLC 1172 BEACON ST SUITE 202 NEWTON MA 02461-1148

2" 206 -06 WEST MAIN ST 3129661 60558217 NEPT SHALVIS REALTY LLC 1172 BEACON ST SUITE 202 NEWTON MA 02461-1148

2" 193 BOSTON POST RD WEST Apt 1-3132000 60457218 NEPT R. K. ASSOCIATES P.O.BOX 111 DEDHAM MA 02027

2" 225 BOSTON POST RD WEST 3132080 60574319 NEPT 235 BOSTON POST RD LLC % CROSSPOINT 300 THIRD AVE, SUITE 2 WALTHAM MA 02451

2" 237 BOSTON POST RD WEST 3132081 60585769 NEPT 235 BOSTON POST RD LLC % CROSSPOINT 300 THIRD AVE, SUITE 2 WALTHAM MA 02451

2" 195 BOSTON POST RD WEST Apt 2-3132120 60451088 NEPT R.K. ASSOCIATES P.O. BOX 111 DEDHAM MA 02027

2" 101 APPLEBRIAR LN Apt 101-X 4049301 60445155 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 201 APPLEBRIAR LN Apt 201-X 4049302 60445149 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 301 APPLEBRIAR LN Apt 301-X 4049303 60500510 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 401 APPLEBRIAR LN Apt 401-X 4049304 60504841 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 501 APPLEBRIAR LN Apt 501-X 4049305 60496493 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 601 APPLEBRIAR LN Apt 601-X 4049306 60465647 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 701 APPLEBRIAR LN Apt 701-X 4049307 60465648 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 801 APPLEBRIAR LN Apt 801-X 4049308 60504844 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 30 APPLEBRIAR LN Apt 201-X 4049311 60500516 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 901 APPLEBRIAR LN Apt 901-X 4049313 60504843 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 1001 APPLEBRIAR LN Apt 1001- 4049314 60445156 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 1101 APPLEBRIAR LN Apt 1101- 4049315 60504848 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 1201 APPLEBRIAR LN Apt 1201- 4049316 60504847 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 1401 APPLEBRIAR LN Apt 1401- 4049318 60500483 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 20 APPLEBRIAR LN 4049319 60511661 NEPT THE APPLEBRIAR APARTMENTS 20 APPLEBRIAR LN MARLBOROUGH MA 01752

2" 200 BOSTON POST RD EAST 4049620 60612400 NEPT FUGI STEAK HOUSE 200 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 291 BOSTON POST RD WEST 4049745 CNV0095 CNV BRIGHT HORIZONS FAMILY SOLUTIO P.O. BOX 9177 WATERTOWN MA 02471

2" 388 BOSTON POST RD EAST 4049822 60131209 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049823 60150937 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049824 60155704 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049825 60127905 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049827 60150936 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049828 60165873 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST Apt -0344049833 60122940 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST Apt -1034049836 99277297 BADG VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 447 BOSTON POST RD EAST 4049840 60667979 NEPT RICHARD H MCCARTHY 15 EDMANDS RD FRAMINGHAM MA 01701

2" 388 BOSTON POST RD EAST Apt -0594049841 99282596 BADG VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474
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2" 388 BOSTON POST RD EAST 4049845 60585767 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST Apt -214049847 99679274 BADG VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST 4049851 60569676 NEPT VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 388 BOSTON POST RD EAST Apt -424049852 15811834 BADG VILLAGES OF MARLBOROUGH EAST 376 MASS AVE ARLINGTON MA 02474

2" 447 BOSTON POST RD EAST 4049860 60667988 NEPT RICHARD H MCCARTHY 15 EDMANDS RD FRAMINGHAM MA 01701

2" 416 BOSTON POST RD EAST Apt -#124049870 2111884 CARL MARLBORO SQUARE LLC 181 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 447 BOSTON POST RD EAST 4049880 60667990 NEPT RICHARD H MCCARTHY 15 EDMANDS RD FRAMINGHAM MA 01701

2" 449 BOSTON POST RD EAST 4049925 88601044 BADG LONGFELLOW PLAZA LLC-E WINSKE 181 BOSTON POST RD, EAST MARLBOROUGH MA 01752

2" 480 BOSTON POST RD EAST 4049960 60511660 NEPT NORTH EAST FOODS 4415 SOUTH HIGHWAY 6 SUGAR LAND TX 77478

2" 530 BOSTON POST RD EAST 4049962 84035148 BADG MARLBORO VILLAGE PLAZA LLC 255 EAST MAIN ST GLOUCESTER MA 01930

2" 547 BOSTON POST RD EAST 4050000 60430341 NEPT ANTHONY VALCHUIS 547 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 561 BOSTON POST RD EAST 4050040 60430344A NEPT HENRY G. VALCHUIS 547 BOSTON POST RD MARLBOROUGH MA 01752

2" 605 BOSTON POST RD EAST 4050145 60699163 NEPT TARGET CORPORATION PO BOX 908 MANDAN ND 58554-0908

2" 605 BOSTON POST RD EAST 4050145 60699165 NEPT TARGET CORPORATION PO BOX 908 MANDAN ND 58554-0908

2" 661 BOSTON POST RD EAST 4050150 60555491 NEPT CHAMPION CLEANERS 661 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 701 BOSTON POST RD EAST 4050161 51023F149 HERS HOME DEPOT C/O ADVANTAGE IQ MS222 P.O. BOX 2440 SPOKANE WA 99210-2440

2" 735 BOSTON POST RD EAST 4050230 81110155 BADG JAMES CONG C/O FAY S.G. MAH 735 BOSTON POST ROAD, EAST MARLBOROUGH MA 01752

2" 757 BOSTON POST RD EAST 4050231 60538799 NEPT RT 20 MARLBORO PROPERTIES PO BOX 111 DEDHAM MA 02027-0111

2" 757 BOSTON POST RD EAST 4050232 CNV0096 CNV RT 20 MARLBORO PROPERTIES PO BOX 111 DEDHAM MA 02027-0111

2" 771 BOSTON POST RD EAST 4050235 60457217 NEPT R.K. ASSOCIATES P.O. BOX 111 DEDHAM MA 02027

2" 1001 BOSTON POST RD EAST 4050242 92125989 KENT RAYTHEON CO ATTN FACILITIES OPERATIONS 880 TECHNOLOGY PARK DR BILLERICA MA 01821

2" 849 BOSTON POST RD EAST Apt 001-X4050248 40893231 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 002-X4050249 39016551 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 003-X4050250 38709485 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 4-X4050251 38709463 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 005-X4050252 CNV0097 CNV HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 006-X4050253 CNV0098 CNV HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 7-X4050254 37337157 ROCK HAGER MEADOWS% DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 8-X4050255 39137564 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 9-X4050256 37337158 ROCK HAGER MEADOWS % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 849 BOSTON POST RD EAST Apt 10-X4050257 39016557 ROCK HAGER MEADOW % DARTMOUTH 3 PRESTON COURT SUITE 3 BEDFORD MA 01730

2" 895 -1001 BOSTON POST RD EAST4050264 70144057 NEPT RAYTHEON CO. C/O NUS CONSULTING GROUP PO BOX 740 PARK RIDGE NJ 07656

2" 206 CONCORD RD 4051040 60677027 NEPT MARLBORO COUNTRY CLUB 206 CONCORD RD MARLBOROUGH MA 01752

2" 655 FARM RD 4051800 60403587 NEPT TROMBETTA INC 655 FARM RD MARLBOROUGH MA 01752

2" 0 PARMENTER ST 4052370 60807377 NEPT PRIMATE RESEARCH CENTER PARMENTER RD SOUTHBORO MA 01772

2" 65 BOSTON POST RD WEST 4131146 CNV0185 CNV ROSEWOOD DEV. CO. 40 MECHANIC ST SUITE 300 MARLBOROUGH MA 01752

2" 123 BOSTON POST RD WEST 4131152 60577510 NEPT HILTON C/O AMERESCO PO BOX 9300 SPOKANE WA 99209-9300

2" 355 BOSTON POST RD WEST 4131158 60682632 NEPT BOSTON POST 335 LLC 154 SOUTHFIELD RD CONCORD MA 01742

2" 24 ST MARTIN DR 4131346 31493478 NEPT MILLER & BISSON PC 1 DUNDEE PARK SUITE 3 ANDOVER MA 01810

2" 50 DANGELO DR 4131347 70151655 NEPT CCHS, LLC 1 DANGELO DR MARLBOROUGH MA 01752

2" 88 DANGELO DR 4131349 60491194 NEPT MWRA 266 BOSTON RD SOUTHBOROUGH MA 01772

2" 362 ELM ST 4131470 60581735 NEPT FIRST COLONY DEVELOPMENT 929 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 420 LAKESIDE AVE 4131646 93123100 BADG 420 LAKESIDE OFFICE CONDO TRUST MILFORD MA 01757

2" 397 WILLIAMS ST 4131656 7157143 HERS THE GUTIERREZ CO 1 WALL ST, 5TH FLOOR BURLINGTON MA 01803

2" 130 LIZOTTE DR 4131658 60168921 NEPT MAI REALTY LLC 130 LIZOTTE DRIVE MARLBOROUGH MA 01752

2" 130 LIZOTTE DR 4131661 60502903 NEPT REALTY ASSOCIATE FUND VII 112 TURNPIKE RD WESTBOROUGH MA 01581

2" 61 HEATHERWOOD DR 4131664 15679788 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 23 DEERFIELD RUN 4131668 96079483 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 15 CANTERBURY WAY 4131670 60612384 NEPT VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 60 DEERFIELD RUN 4131672 17386856 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 46 LIZOTTE DR 4131676 60522721 NEPT SUNBO%NATIONAL DEVELOPMENT2001 2310 WASHINGTON ST NEWTON LOWER FALLSMA 02462

2" 65 DEERFIELD RUN 4131678 16615296 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 24 WHISPERING BROOK ROAD 4131680 18475715 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 19 WHISPERING BROOK ROAD 4131681 17847881 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 35 WHISPERING BROOK RD 4131682 19092950 BADG VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 46 WHISPERING BROOK RD #43 4131694 60470523 NEPT VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 45 WHISPERING BROOK RD #40 4131695 60488843 NEPT VILLAGES AT CRANE MEADOW % HARVARD MGMT PO BOX 2019 MERRIMACK NH 03054

2" 201 BOSTON POST RD WEST Apt 2-4132199 60457231 NEPT R.K. ASSOCIATES P.O. BOX 111 DEDHAM MA 02027

2" 277 BOSTON POST RD WEST 4132201 31800178 NEPT HAMPTON INN % BUFF LODG ASSOC NIAGARA SQUARE STATION BUFFALO NY 14201-0480

2" 300 PURITAN WAY 4132495 60471460 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

2" 300 VALUE WAY 4132496 60434711 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

2" 400 VALUE WAY 4132497 60439023 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

2" 100 CAMPUS DR 4132624 60113987 NEPT HINES GLOBAL REIT/ MARLBORO CAMPUS LLC 100 CAMPUS DRIVE, FLOOR 1 MARLBOROUGH MA 01752

2" 100 CAMPUS DR 4132624 60185704 NEPT HINES GLOBAL REIT/ MARLBORO CAMPUS LLC 100 CAMPUS DRIVE, FLOOR 1 MARLBOROUGH MA 01752
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2" 350 CAMPUS DR 4132625 60113984 NEPT HINES GLOBAL REIT/ MARLBORO CAMPUS LLC 100 CAMPUS DRIVE, FLOOR 1 MARLBOROUGH MA 01752

2" 350 CAMPUS DR 4132625 60185705 NEPT HINES GLOBAL REIT/ MARLBORO CAMPUS LLC 100 CAMPUS DRIVE, FLOOR 1 MARLBOROUGH MA 01752

2" 250 CAMPUS DR 4132626 60185706 NEPT HOLOGIC CORPORATION 250 CAMPUS DR MARLBOROUGH MA 01752

2" 128 BARTLETT ST 4132640 60832874 NEPT RAM MGMT CO., INC 200 US ROUTE ONE SUITE 200 SCARBOROUGH ME 04074

2" 128 BARTLETT ST 4132641 93220489 NEPT RAM MGMT CO., INC 200 US ROUTE ONE SUITE 200 SCARBOROUGH ME 04074

2" 40 CEDAR HILL ST 4132700 60500507 NEPT DAV-TECH PLATING, INC. P.O. BOX 836 MARLBOROUGH MA 01752

2" 150 CEDAR HILL ST 4132721 60577515 NEPT *KEN'S FOODS P.O. BOX 849 MARLBOROUGH MA 01752

2" 165 CEDAR HILL ST 4132725 30026687 NEPT ASTRA GROUP LLC 1 WEST BOYLSTON ST SUITE LL05 WORCESTER MA 01605

2" 178 CEDAR HILL ST Apt 1-X 4132727 CNV0249 CNV CEDAR HILL CONDO-INDIGO HOLDIN 11 TOBACCO RD FRANKLIN MA 02038

2" 214 CEDAR HILL ST 4132728 CNV0250 CNV 214 CEDAR HILL LLC C/O PARSONS 1881 WORCESTER RD SUITE 200 FRAMINGHAM MA 01701

2" 201 CEDAR HILL ST 4132729 60070587 NEPT WALKER RLTY C/O NEXT GENERATIO P.O. BOX 4007 WESTFORD MA 01886

2" 225 CEDAR HILL ST 4132733 16329201 BADG CIL CEDAR LLC 138 TRAPELO RD LINCOLN MA 01773

2" 274 CEDAR HILL ST 4132740 60343346 NEPT SKINNER INC. 274 CEDAR HILL ST MARLBOROUGH MA 01752

2" 257 CEDAR HILL ST 4132742 CNV0255 CNV INVESTERS WARRANTY OF AMERICA 67 S. BEDFORD ST - SUITE 102E BURLINGTON MA 01803

2" 259 CEDAR HILL ST 4132743 60608074 NEPT INVESTERS WARRANTY OF AMERICA 67 S. BEDFORD ST - SUITE 102E BURLINGTON MA 01803

2" 261 CEDAR HILL ST 4132744 6017135 HERS RREEF BILLBOX G2-2803-596 PO BOX 7549 HICKSVILLE NY 11802-7549

2" 257 CEDAR HILL ST 4132745 CNV0257 CNV INVESTERS WARRANTY OF AMERICA 67 S. BEDFORD ST - SUITE 102E BURLINGTON MA 01803

2" 360 CEDAR HILL ST 4132765 99167995 BADG 360 CEDAR HILL HOLDINGS - 3LLC 161 WORCESTER RD FRAMINGHAM MA 01701

2" 398 CEDAR HILL ST 4132769 60427199 NEPT METRO PARK - MARLBORO ASSOC. P.O.BOX 55 WORCESTER MA 01613

2" 400 VALUE WAY 4132886 01024815C BADG TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

2" 400 VALUE WAY 4132886 60471462 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

2" 67 FOREST ST 4132944 60415480 NEPT RFP LINCOLN FOREST C/O LINCOLN PROP. CO 67 FOREST ST MARLBOROUGH MA 01752

2" 24 ST IVES WAY 4132948 60470524 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 79 SILVER LEAF WAY 4132951 60470525 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 74 SILVER LEAF WAY 4132952 60485852 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 92 SILVER LEAF WAY 4132953 60662638 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 109 SILVER LEAF WAY 4132954 60470531 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 40 ST IVES WAY 4132955 60470526 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 65 ST IVES WAY 4132956 60465202 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 68 ST IVES WAY 4132957 60470533 NEPT BEHRINGER HARVARD STONEGATE LLC . BOX 4697 LOGAN UT 84323

2" 10 RED BUD WAY 4132958 60668020 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 15 RED BUD WAY 4132959 60665182 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 80 RED BUD WAY 4132962 60491192 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 159 SILVER LEAF WAY 4132963 60470534 NEPT BEHRINGER HARVARD STONEGATE LLC P.O. BOX 4697 LOGAN UT 84323

2" 200 FOREST ST 4132981 60583150A NEPT ATLANTIC MARLBOROUGH REALTY LLC 205 NEWBURY ST FRAMINGHAM MA 01701

2" 219 FOREST ST 4132997 60592128 NEPT FOREKICKS II RECREATION CENTER 190 ROLLING MEADOWS DR HOLLISTON MA 01746

2" 734 FOREST ST 4133004 6015732 HERS RREEF BILLBOX G2-1227-551 PO BOX 7549 HICKSVILLE NY 11802-7549

2" 630 FOREST ST 4133006 CNV0272 CNV VERIZON C/O ECOVA - MS 3699 PO BOX 2379 SPOKANE WA 99210-2379

2" 40 HAYES MEMORIAL DR 4133060 CNV0276 CNV 40 HAYES MEM DR TR % SCHORER 10 TURNPIKE RD SOUTHBORO MA 01772

2" 102 HAYES MEMORIAL DR 4133090 776059 CARL PACE GLOBAL, A SIEMENS BUSINESS PO BOX 211788 COLUMBIA SC 29221

2" 0 4999987 03022065 BADG ALGONQUIN REGIONAL HIGH SCHOOL 53 PARKERVILLE ROAD SOUTHBOROUGH MA 01772

2" 0 4999987 03022065B BADG ALGONQUIN REGIONAL HIGH SCHOOL 53 PARKERVILLE ROAD SOUTHBOROUGH MA 01772

2" 53 BRIGHAM ST 5050699 97591626 BADG MOUNTAIN TOP CORPORATION 929 BOSTON POST RD E SUITE 2 MARLBOROUGH MA 01752

2" 61 BRIGHAM ST 5050704 60457216 NEPT MARLBORO ASSOCIATES 61 BRIGHAM ST. MARLBOROUGH MA 01752

2" 61 BRIGHAM ST 5050704 60574316 NEPT MARLBORO ASSOCIATES 61 BRIGHAM ST. MARLBOROUGH MA 01752

2" 205 EAST MAIN ST 5051300 1004434 BADG PAPA GINO'S INC DBA DANGELO DBA DELOPS I PO BOX 740 PARK RIDGE NJ 07656-0740

2" 240 EAST MAIN ST 5051366 60111903 NEPT GOLUB CORPORATION - P.O. BOX 1074 SCHENECTADY NY 12306

2" 255 EAST MAIN ST 5051420 5081300 TRID GOTHAM INK OF NEW ENG IN 255 EAST MAIN ST MARLBOROUGH MA 01752

2" 282 EAST MAIN ST 5051430 776055 CARL HOSMER PLAZA RLTY.% J.SPEROU P.O. BOX 733 MARLBOROUGH MA 01752

2" 520 FARM RD 5051880 1366708 BADG KANE SCHOOL % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

2" 799 FARM RD 5051920 116199745 BADG A BARBERIO FARM RLTY TR 805 FARM RD. MARLBOROUGH MA 01752

2" 370 HEMENWAY ST 5052022 60460802 NEPT SOUTH MEADOWS % CUMMINGS PROP 200 WEST CUMMINGS PARK WOBURN MA 01801

2" 420 HEMENWAY ST 5052030 60460796 NEPT CUMMINGS PROPERTIES 200 WEST CUMMINGS PARK WOBURN MA 01801

2" 444 HOSMER ST 5052140 16395968 BADG JAWOREK SCHOOL % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

2" 226 MAPLE ST 5052220 7125405 HERS SCRUB A DUB AUTO WASH OF MARLB 172 WORCESTER ROAD NATICK MA 01760

2" 246 MAPLE ST 5052260 60665185 NEPT CHARLES RIVER MEDICAL CENTER 246 MAPLE ST UNIT C MARLBOROUGH MA 01752

2" 340 MAPLE ST 5052322 70145262 NEPT JC MARLBORO REALTY 340 MAPLE ST MARLBOROUGH MA 01752

2" 26 WILSON ST Apt 2-X 5052937 CNV0135 CNV WILSON HEIGHTS CONDOMINIUM P.O. BOX 1492 WESTBOROUGH MA 01581

2" 24 WILSON ST Apt 1-X 5052941 CNV0136 CNV WILSON HEIGHTS CONDOMINIUM P.O. BOX 1492 WESTBOROUGH MA 01581

2" 451 BOLTON ST 5053071 60690085 NEPT FACILITY MGT CORP 100 SCHOOSETT ST BLDG 3 PEMBROKE MA 02359

2" 61 FAIRMOUNT ST Apt 1-X 5053220 60587914 NEPT FAIRMONT HEIGHTS CONDO TRUST P.O. BOX 1492 WESTBOROUGH MA 01581

2" 100 GRANGER BLVD Apt 01-X 5053266 60690081 NEPT CENTRE PLACE CONDO TRUST WELLINGTON - P.O. BOX 1492 WESTBORO MA 01581

2" 255 MAIN ST 5053655 86991156 BADG WALKER BUILDING % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

2" 100 NICKERSON RD 5053781 1117118 ROCK NORMANDY REAL ESTATE PARTNERS BB #01-366-4190 - PO BOX 7540 HICKSVILLE NY 11802-7540
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2" 300 NICKERSON RD 5053783 M1131515 ROCK NORMANDY REAL ESTATE PARTNERS HICKSVILLE NY 11802-7540

2" 17 WASHINGTON ST 5053960 2639820 OTHE FREEMAN SCHOOL %CITY OF MARLBO 140 MAIN STREET MARLBOROUGH MA 01752

2" 509 LINCOLN ST 5130701 27002677 NEPT THE ADVOCATES 1 CLARK HILL SUITE 305 FRAMINGHAM MA 01702

2" 83 BROAD ST 5131261 84701354 BADG WHITE REAL ESTATE 116 BROAD ST MARLBOROUGH MA 01752

2" 289 ELM ST 5131469 60581737 NEPT SANDRA & ANTHONY ANTICO RLTY LLC 72 JEFFERSON ST MARLBOROUGH MA 01752

2" 215 FITCHBURG ST 5131522 60397830 NEPT ASSABET VALLEY REG VOC HS 215 FITCHBURG ST BLDG A MARLBOROUGH MA 01752

2" 100 CROWLEY DR 5131523 60583154 NEPT METRO PARK CORPORATION 929 BOSTON POST RD EAST STE 2 MARLBOROUGH MA 01752

2" 500 DONALD J LYNCH BLVD 5132450 60411303 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

2" 325 DONALD J LYNCH BLVD 5132451 60431813 NEPT FERRIS DEVELOPMENT GROUP LLC 325 DONALD LYNCH BLVD, S. 2OO MARLBOROUGH MA 01752

2" 0 DONALD J LYNCH BLVD 5132455 70011805 NEPT FEDERATED DEPARTMENT STORES INC. 71182A P.O. BOX 182351 COLUMBUS OH 43218-2351

2" 33 DICKENSON WAY 5132457 60574320 NEPT 434800 BELL PARTNERS, MAIL STOP #2 PO BOX 183099 COLUMBUS OH 43218-3099

2" 423 DONALD J LYNCH BLVD 5132473 60335922 NEPT TARGET CORPORATION PO BOX 908 MANDAN ND 58554

2" 870 DONALD J LYNCH BLVD 5132477 60563518 NEPT THE SPORTS AUTHORITY 167 AIQ MS 658 PO BOX 2440 SPOKANE WA 99210-2440

2" 870 DONALD J LYNCH BLVD 5132477 60555311 NEPT THE SPORTS AUTHORITY 167 AIQ MS 658 PO BOX 2440 SPOKANE WA 99210-2440

2" 874 DONALD J LYNCH BLVD 5132478 60563517 NEPT NEW ENGLAND DEVELOPMENT 100 CAMBRIDGE SIDE PLACE CAMBRIDGE MA 02141

2" 728 DONALD LYNCH BLVD 5132485 19099887 BADG OLIVE GARDEN RESTAURANT C/O FACILITY IQ - MS434 SPOKANE WA 99210-2440

2" 747 DONALD LYNCH BLVD 5132504 19092956 BADG SHOPS AT THE POND P0 BOX 743727 DALLAS TX 75374-3727

2" 769 DONALD LYNCH BLVD 5132506 19092953 BADG BEST BUY C/O ADVANTAGE IQ MS441 P.O. BOX 2440 SPOKANE WA 99210-2440

2" 95 FELTON ST 5132920 31628691 NEPT EQUIVEST MGMT C/O ONEILL 215 SOUTH BROAD ST SUITE 600 PHILADELPHIA PA 19107

2" 123 FELTON ST 5132940 10791130 BADG STAG II MARLBORO LLC 99 HIGH ST 28TH FLOOR BOSTON MA 02110

2" 500 NICKERSON RD 5133018 1136236 BADG NORMANDY REAL ESTATE PARTNERS BB #01-366-4230 - PO BOX 7540 HICKSVILLE NY 11802-7540

2" 406 LINCOLN ST 5133321 60525272 NEPT FAIRBANKS DEVELOPMENT LLC 8 COLLEGE AVE ARLINGTON MA 02474

2" 33 LOCKE DR 5133323 85344306 BADG JANELON ASSOCIATES 1 MAIN ST WHITINSVILLE MA 01588

2" 111 LOCKE DR 5133327 26070402 NEPT INTERCONTINENTAL RLTY CORP ATTN S KELLY 1270 SOLDIERS FIELD RD BRIGHTON MA 02135

2" 140 LOCKE DR 5133330 60525265 NEPT INTERCONTINENTAL RLTY CORP ATTN S KELLY 1270 SOLDIERS FIELD RD BRIGHTON MA 02135

2" 211 LOCKE DR 5133337 CNV0298 CNV DEC-ATTN: TRACY FARBER 200 FOREST ST - MRO1-3/A47 MARLBOROUGH MA 01752

2" 280 LOCKE DR 5133340 60746702 NEPT CERMAX CORPORATION 280 LOCKE DR MARLBOROUGH MA 01752

2" 250 LOCKE DR 5133346 60478441 NEPT FIRST COLONY DEVELOPMENT 929 BOSTON POST RD EAST MARLBOROUGH MA 01752

2" 251 LOCKE DR 5133347 CNV0304 CNV STAG II MARLBOROUGH 2, LLC 99 HIGH ST, 28TH FLOOR BOSTON MA 02110

2" 260 LOCKE DR 5133348 60439850 NEPT FIRST COLONY DEVELOPMENT CORP 929 BOSTON POST RD EAST MARLBOROUGH MA 01752

3 455 FOREST ST 4133009 97737167 BADG ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

3 450 DONALD J LYNCH BLVD 5132448 70261911 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

3 601 DONALD J LYNCH BLVD 5132458 70161070 NEPT SIMON PROP GROUP C/0 ADVANTAGE IQ P.O. BOX 2440 SPOKANE WA 99210-2440

3 600 NICKERSON RD 5133019 31911300 NEPT NORMANDY REAL ESTATE PARTNERS BB #01-366-4240 - PO BOX 7540 HICKSVIILE NY 11802-7540

3' 100 PHELPS ST 5052440 70170226 NEPT POST RD.TRAILER PARK & SALES 181 BOSTON POST RD EAST MARLBOROUGH MA 01752

3" 45 WILLIAMS ST 3130040 10534667A BADG COURT FACILITIES BUREAU SUFFOLK COUNTY COURT BOSTON MA 02108

3" 0 BOUNDARY ST 3999999 4999999 BADG TOWN OF NORTHBORO NORTHBORO WATER DEPT NORTHBOROUGH MA 01532

3" 450 BOSTON POST RD EAST 4049941 70277308 NEPT TRINITY MANAGEMENT LLC 75 FEDERAL ST, 4TH FLOOR BOSTON MA 02110

3" 720 BOSTON POST RD EAST 4050220 70173842 NEPT ST ANNS NOVITIATE 720 BOSTON POST RD MARLBOROUGH MA 01752

3" 1001 BOSTON POST RD EAST 4050261 70102479C NEPT RAYTHEON CO. C/O NUS CONSULTING GROUP PO BOX 740 PARK RIDGE NJ 07656

3" 270 BROADMEADOW ST 4051021 7037320 HERS GULBANKIAN MOBILE PARK 280 BROADMEADOW RD MARLBOROUGH MA 01752

3" 123 BOSTON POST RD WEST 4131147 70144803 NEPT HILTON C/O AMERESCO PO BOX 9300 SPOKANE WA 99209-9300

3" 123 BOSTON POST RD WEST 4131152 70028173B NEPT HILTON C/O AMERESCO PO BOX 9300 SPOKANE WA 99209-9300

3" 88 DANGELO DR 4131350 70115144 NEPT MWRA 266 BOSTON RD SOUTHBOROUGH MA 01772

3" 19 NORTHBORO RD EAST 4131880 98296736 BADG HOMESTEAD VILLAGE PO BOX 211788 COLUMBIA SC 29221-6788

3" 201 BOSTON POST RD WEST Apt 2-4132199 70157694 NEPT R.K. ASSOCIATES P.O. BOX 111 DEDHAM MA 02027

3" 277 BOSTON POST RD WEST 4132201 80000986A NEPT HAMPTON INN % BUFF LODG ASSOC NIAGARA SQUARE STATION BUFFALO NY 14201-0480

3" 257 SIMARANO DR 4132490 70161071 NEPT 257 SIMARANO DR LLC % OBRIEN COM. PROP 5 MOUNT ROYAL AVE SUITE 200 MARLBOROUGH MA 01752

3" 350 VALUE WAY 4132499 70149424 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

3" 445 SIMARANO DR 4132510 71156503 NEPT 445 SIMARANO DR LLC C/O ALDEN REALTY PO BOX 252148 LOS ANGELES CA 90025

3" 250 CAMPUS DR 4132626 70040834A NEPT HOLOGIC CORPORATION 250 CAMPUS DR MARLBOROUGH MA 01752

3" 110 CAMPUS DR 4132627 70045381A NEPT HINES GLOBAL REIT/ MARLBORO CAMPUS LLC 100 CAMPUS DRIVE, FLOOR 1 MARLBOROUGH MA 01752

3" 138 -148 BARTLETT ST 4132642 70063850 NEPT 120 BARTLETT ST MARLBOROUGH LLC % RAM 200 US ROUTE 1, SUITE 200 SCARBOROUGH ME 04074

3" 0 BOSTON POST RD EAST 4132660 103721 BADG MARLBORO COUNTRY CLUB 192 CONCORD ROAD MARLBOROUGH MA 01752

3" 0 CONCORD RD 4132680 5020 BADG MARLBORO COUNTRY CLUB, INC 200 CONCORD ROAD MARLBOROUGH MA 01752

3" 26 FOREST ST 4132947 70050972A NEPT N.E. WILLIAMS II LLC C/O NATIONAL DEVELO 2310 WASHINGTON ST NEWTON LOWER FALLSMA 02462

3" 669 FOREST ST 4132999 70146526 NEPT ADCOLE CORPORATION FOREST & BARTLETT STS. MARLBOROUGH MA 01752

3" 455 FOREST ST 4133003 70144054 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

3" 455 FOREST ST 4133008 70146528 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

3" 455 FOREST ST 4133010 70146527A NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

3" 455 FOREST ST 4133016 70149678 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

3" 41 BRIGHAM ST 5050703 1353859 ROCK MOUNTAIN TOP CORP 929 BOSTON POST RD E SUITE 2 MARLBOROUGH MA 01752

3" 740 FARM RD Apt 740-X 5051940 95007869 BADG FARM RD CONDO'S 740 FARM RD MARLBOROUGH MA 01752

3" 750 FARM RD Apt 750-X 5051960 70140469 NEPT FARM ROAD CONDO'S 740 FARM ROAD MARLBOROUGH MA 01752
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3" 760 FARM RD Apt 760-X 5051980 112119183 BADG FARM RD CONDO'S 740 FARM RD MARLBOROUGH MA 01752

3" 50 BOSTON SCIENTIFIC WAY 5053442 70146517 NEPT BOSTON SCIENTIFIC C/O SCOTT SANTANGELO 100 BOSTON SCIENTIFIC WAY MARLBOROUGH MA 01752

3" 195 BOSTON SCIENTIFIC WAY 5053448 70145969 NEPT BOSTON SCIENTIFIC C/O SCOTT SANTANGELO 100 BOSTON SCIENTIFIC WAY MARLBOROUGH MA 01752

3" 51 ORCHARD ST 5053800 89334483 OTHE BIGELOW SCHOOL % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

3" 85 SAWIN ST 5053840 89334482 BADG HILDRETH SCHOOL % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

3" 25 UNION ST 5053860 7940335 BADG MARLBORO MIDDLE SCHOOL %CITY OF MARLBORO 140 MAIN ST MARLBOROUGH MA 01752

3" 20 BROAD ST 5131180 70114211A NEPT ACADEMY KNOLL 22 BROAD ST MARLBOROUGH MA 01752

3" 215 FITCHBURG ST 5131521 70220755 NEPT ASSABET VALLY REG. VOC. H.S. 215 FITCHBURG ST MARLBOROUGH MA 01752

3" 2 MOUNT ROYAL AVE 5131870 81176114 BADG HAYNES MGMT INC 34 WASHINGTON ST SUITE DEC7 WELLESLEY HILLS MA 02481

3" 4 MOUNT ROYAL AVE 5131871 81176115 BADG HAYNES MGMT ATTN- S BRADLEY 34 WASHINGTON ST SUITE DEC7 WELLESLEY HILLS MA 02481

3" 99 PLEASANT ST 5132361 70188783 NEPT CHRISTOPHER HEIGHTS 99 PLEASANT ST MARLBOROUGH MA 01752

3" 145 PLEASANT ST Apt A-X 5132400 CNV0233 CNV PLEASANT CT CONDOMINIUM TRUST P.O. BOX 210 HOPKINTON MA 01748

3" 84 WATERFORD DR 5132441 70207397 NEPT SEPRACOR 84 WATERFORD DR MARLBOROUGH MA 01752

3" 121 DONALD J LYNCH BLVD 5132442 70165651 NEPT N.E. SPORTS MGMT. CORP. 121 DONALD J LYNCH BLVD MARLBOROUGH MA 01752

3" 295 DONALD J LYNCH BLVD 5132446 70144052 NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

3" 0 DONALD J LYNCH BLVD 5132459 96228910 BADG REGAL ENTERTAINMENT GROUP MS#4 SOLOMON POND 15 221721 COLUMBUS OH 43218

3" 521 DONALD J LYNCH BLVD 5132460 96229204 BADG SEARS HOLDING MGMT COR C/O ADV IQ-MS1624 P. O. BOX 2440 SPOKANE WA 99210-2440

3" 0 DONALD J LYNCH BLVD 5132461 96077377 BADG SIMON PROP GROUP C/O ADVANTAGE IQ P.O. BOX 2440 SPOKANE WA 99210-2440

3" 200 DONALD J LYNCH BLVD 5132469 70094392A NEPT BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

3" 771 DONALD J LYNCH BLVD 5132508 70263687 NEPT T & T LEASING CORP 1715 BROADWAY SAUGUS MA 01906

3" 600 NICKERSON RD 5133019 1218557 ROCK NORMANDY REAL ESTATE PARTNERS BB #01-366-4240 - PO BOX 7540 HICKSVIILE NY 11802-7540

3" 280 LOCKE DR 5133341 70215498 NEPT CERMAX CORPORATION 280 LOCKE DR MARLBOROUGH MA 01752

3" 280 LOCKE DR 5133342 70215497 NEPT CERMAX CORPORATION 280 LOCKE DR MARLBOROUGH MA 01752

4 33 BELLEVIEW AVE 2055600 91040337 NEPT RUTH NEILL 33 BELLEVIEW AVE MARLBOROUGH MA 01752

4 157 UNION ST 5053890 70198487 NEPT MARLBORO HOSPITAL 157 UNION STREET MARLBOROUGH MA 01752

4" 860 BOSTON POST RD EAST 1003783 70198484 NEPT EAST WW PLANT % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

4" 303 BOUNDARY ST 3101139 CNV0068 BADG WEST WW PLANT BOUNDARY ST. MARLBOROUGH MA 01752

4" 1001 BOSTON POST RD EAST 4050244 70141117 NEPT RAYTHEON CO. C/O NUS CONSULTING GROUP PO BOX 740 PARK RIDGE NJ 07656

4" 181 BOSTON POST RD WEST 4131148 70169441 NEPT ROYAL PLAZA HOTEL 181 BOSTON POST RD.WEST. MARLBOROUGH MA 01752

4" 197 BOSTON POST RD WEST 4131154 31974562B NEPT RK ASSOCIATES P.O. BOX 111 DEDHAM MA 02027

4" 265 LAKESIDE AVE 4131640 70140468A NEPT HOLIDAY INN 265 LAKESIDE AVE. MARLBOROUGH MA 01752

4" 397 WILLIAMS ST 4131656 7116018 HERS THE GUTIERREZ CO 1 WALL ST, 5TH FLOOR BURLINGTON MA 01803

4" 300 PURITAN WAY 4132410 70164291 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

4" 300 PURITAN WAY 4132495 70164290 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

4" 273 WEST MAIN ST Apt 273-X 4132580 70085267 NEPT L. WILLIAMS CON TR % PHOENIX A 705 PLANTATION ST WORCESTER MA 01605

4" 400 VALUE WAY 4132885 70164289 NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

4" 400 VALUE WAY 4132888 70162033A NEPT TJX COMPANY PO BOX 182438 COLUMBUS OH 43218

4" 200 FOREST ST 4132961 70278611 NEPT ATLANTIC MARLBOROUGH REALTY LLC 205 NEWBURY ST FRAMINGHAM MA 01701

4" 455 FOREST ST 4132998 98148558 BADG ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

4" 455 FOREST ST 4133009 70146629 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

4" 455 FOREST ST 4133014 70146627 NEPT ROHM AND HAAS COMPANY #4501281978 PO BOX 2769 MIDLAND MI 48641-2769

4" 0 4999999 03116837 BADG ALGONQUIN REGIONAL HIGH SCHOOL 53 PARKERVILLE ROAD SOUTHBOROUGH MA 01772

4" 397 BOLTON ST 5053060 95148437A OTHE MARLBORO COMM DEVELOPMENT AUTHORITY 255 MAIN ST, SUITE 212 MARLBOROUGH MA 01752

4" 431 BOLTON ST 5053070 5699312 HERS MHS % CITY OF MARLBOROUGH 140 MAIN ST MARLBOROUGH MA 01752

4" 400 BOLTON ST 5053080 70154444 NEPT BOLTON MANOR NURSING HOME 400 BOLTON ST MARLBOROUGH MA 01752

4" 100 BOSTON SCIENTIFIC WAY 5053444 70147844 NEPT BOSTON SCIENTIFIC C/O SCOTT SANTANGELO 100 BOSTON SCIENTIFIC WAY MARLBOROUGH MA 01752

4" 195 BOSTON SCIENTIFIC WAY Apt 3-5053447 70147845 NEPT BOSTON SCIENTIFIC C/O SCOTT SANTANGELO 100 BOSTON SCIENTIFIC WAY MARLBOROUGH MA 01752

4" 240 MAIN ST 5053650 80023253 BADG MARLBORO COMM DEVELOPMENT AUTHORITY 255 MAIN ST, SUITE 212 MARLBOROUGH MA 01752

4" 157 UNION ST 5053940 70210121 NEPT MARLBORO HOSPITAL 157 UNION STREET MARLBOROUGH MA 01752

4" 157 UNION ST 5053941 90181797 NEPT MARLBORO HOSPITAL UNION ST MARLBOROUGH MA 01752

4" 313 BOSTON POST RD WEST 5131158 CNV0190 CNV NORMANDY REAL ESTATE PARTNERS LLC BILL BOX #01-366-4090 HICKSVILLE NY 11802-7540

4" 215 FITCHBURG ST 5131500 03022911B BADG ASSABET VALL VOC SCHOOL 215 FITCHBURG ST BLDG E MARLBOROUGH MA 01752

4" 215 FITCHBURG ST 5131520 3022491 BADG ASSABET VALLEY REG VOC HS 215 FITCHBURG ST BLDG A MARLBOROUGH MA 01752

4" 158 WATERFORD DR 5132437 70204215B NEPT SEPRACOR 84 WATERFORD DR MARLBOROUGH MA 01752

4" 290 DONALD J LYNCH BLVD 5132445 7177557 HERS BGI HOLDINGS III,LLC C/O GREAT POINT INV 71 3RD AVE BURLINGTON MA 01803

4" 112 DONALD J LYNCH BLVD 5132453 70149562 NEPT 112 APPLE EIGHT HOSPITALITY PO BOX 980 ELLWOOD CITY PA 16117

4" 400 DONALD J LYNCH BLVD 5132464 70046601A NEPT BGI HOLDINGS 3 LLC C/O NORDBLOM CO 71 3RD AVE BURLINGTON MA 01803

4" 700 NICKERSON RD 5133021 23634691 OTHE NORMANDY REAL ESTATE PARTNERS BB #01-366-4250 - PO BOX 7540 HICKSVIILE NY 11802-7540

4" 170 LOCKE DR 5133335 CNV0296 CNV INTERCONTINENTAL RLTY CORP ATTN S KELLY 1270 SOLDIERS FIELD RD BRIGHTON MA 02135

4" 175 MAPLE ST 5133440 70192178 NEPT PMC PROPERTY GROUP 175 MAPLE ST SUITE 323 MARLBOROUGH MA 01752

6" 31 CROSBY RD 1011880 10126344 BADG KENING SONG & YUHONG ZHANY 31 CROSBY ROAD MARLBOROUGH MA 01752

6" 104 ROBERT RD 1044295 CNV0045 BADG IRAJ GASHGAEE 104 ROBERT RD MARLBOROUGH MA 01752

6" 37 AZALEA LN Apt -195 1146278 96264001 BADG MAGGIE HILL 25 DURBY ST FRAMINGHAM MA 01701

6" 66 RINGOLD ST 2085800 09008931 BADG JOHN & MARY RAYMOND 66 RINGOLD ST MARLBOROUGH MA 01752

K - ITRON MANUAL READ

F - EXPORT REMOTE ID FOR HH
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M - MANUAL - OTHER
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F - EXPORT REMOTE ID FOR HH

M - MANUAL - OTHER

M - MANUAL - OTHER
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Size Address Account # Meter # Meter

Manuf.

Owner Name Owner Address Owner City Owner

State

Owner ZipReading System

6" 46 WINTHROP ST 2095260 8013203 BADG JACQUELINE A. VAUGAS 46 WINTHROP ST MARLBOROUGH MA 01752

6" 40 WITHERBEE ST 2095500 12623595 BADG PAUL D. JOHNSON 40 WITHERBEE ST MARLBOROUGH MA 01752

6" 1 DANGELO DR 4131345 70157696 NEPT *KEN'S FOOD, INC. PO BOX 849 MARLBOROUGH MA 01752

6" 319 EAST MAIN ST 5051440 10566750 BADG BROOK VILLAGE EAST-BLDG B - ATTN MAINT 319 EAST MAIN ST MARLBOROUGH MA 01752

6" 400 NICKERSON RD 5053784 1173284 ROCK NORMANDY REAL ESTATE PARTNERS BB #01-366-4220 - PO BOX 7540 HICKSVILLE NY 11802-7540

6" 473 LINCOLN ST 5131660 CNV0214 CNV GERMAN PACHECO 473 LINCOLN ST MARLBOROUGH MA 01752

6" 197 PLEASANT ST 5132440 CNV0235 CNV STE. CHRETIENNE EDUCATIONAL IN 197 PLEASANT ST. MARLBOROUGH MA 01752

6 200 FOREST ST 4132960 11254441-1 BADG HEWLETT-PACKARD UTILITIES P.O. BOX 431049 PONTIAC MI 48343

6 200 FOREST ST 4132980 11523039-1 BADG HEWLETT PACKARD UTILITIES P.O. BOX 431049 PONTIAC MI 48343

6" 303 BOSTON POST RD EAST 4049805 70093901 NEPT JO-LEN MOBILE HME PK,V&V RLTY 287 BOSTON POST RD EAST MARLBOROUGH MA 01752

6" 1 DANGELO DR 4131348 70157697B NEPT *KEN'S FOODS, INC. PO BOX 849 MARLBOROUGH MA 01752

6" 0 BOSTON POST RD EAST 4132660 70198489 NEPT MARLBORO COUNTRY CLUB 192 CONCORD ROAD MARLBOROUGH MA 01752

6" 0 CONCORD RD 4132680 5025 OTHE MARLBORO COUNTRY CLUB, INC 200 CONCORD ROAD MARLBOROUGH MA 01752

6" 75 FELTON ST 5132919 CNV0260 CNV MARLBOROUGH WCP HOTEL LLC 75 FELTON ST MARLBOROUGH MA 01752

6" 280 LOCKE DR 5133340 70214434 NEPT CERMAX CORPORATION 280 LOCKE DR MARLBOROUGH MA 01752

8" 0 PARMENTER ST 4052370 70173393 NEPT PRIMATE RESEARCH CENTER PARMENTER RD SOUTHBORO MA 01772

F - EXPORT REMOTE ID FOR HH

F - EXPORT REMOTE ID FOR HH

K - ITRON MANUAL READ

K - ITRON MANUAL READ

F - EXPORT REMOTE ID FOR HH

K - ITRON MANUAL READ
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F - EXPORT REMOTE ID FOR HH
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225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-1

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

SECTION 00401

BID FORM

ARTICLE 1 – DEFINED TERMS

1.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the Standard General and Supplementary Conditions, and the Additional Supplementary
Conditions, if any.

ARTICLE 2 – BID RECIPIENT

2.01 This Bid is submitted to:

City of Marlborough
c/o Department of Public Works
Administration Offices-2nd Floor
135 Neil Street
Marlborough, MA 01752
Attention: Michele Mochnoc Higgins, Assistant Commissioner

2.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in
accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 3 – BIDDER’S ACKNOWLEDGEMENTS

3.01 Bidder accepts all of the terms and conditions of the Bidding Documents including, without
limitation:

A. those dealing with disposition of Bid security;

B. those included in the Supplementary Instructions to Bidders;

C. insurance and bonding requirements (Payment Bond and Performance Bond each equal to
100% of the total Contract Price) set forth in the Standard General and Supplementary
Conditions and Additional Supplementary Conditions, if any;

D. Contract Times as set forth in the Agreement; and

E. provisions for liquidated damages as set forth in the Agreement.

3.02 This Bid will remain subject to acceptance for 90 days after the Bid opening or for such longer
period of time that Bidder may agree to in writing upon request of Owner.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-2

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

3.03 Bidder acknowledges receipt of the following Addenda.

Addendum No. Addendum Date

3.04 Bidder acknowledges the representations and certifications included in Section 00450 are made a
condition of the Bid.

ARTICLE 4 – BASIS OF BID

4.01 Bidder will complete the Work in accordance with the Contract Documents for the following
price(s) based on unit prices below.

BID PRICES SHALL EXCLUDE SALES AND USE TAX.

Item No. Item Description with Unit Price in Written Words
Estimated

Quantity &
Unit

Unit Bid Price Total Bid
Item Price

Dollars Cents Dollars Cents

Provide Single Jet Water Meters

1A

Furnish 1.5 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

176

EA

1B

Install 1.5 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

176

EA

2A

Furnish 2 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

245

EA

2B

Install 2 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

245

EA



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-3

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Item No. Item Description with Unit Price in Written Words
Estimated

Quantity &
Unit

Unit Bid Price Total Bid
Item Price

Dollars Cents Dollars Cents

3A

Furnish 3 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

63

EA

3B

Install 3 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

63

EA

4A

Furnish 4 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

43

EA

4B

Install 4 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

43

EA

5A

Furnish 6 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

23

EA

5B

Install 6 inch Single Jet

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

23

EA

6

Install Owner Furnished Meter Transmission Units
(MTUs)

@ _____________________________________________

_______________________________________________
Dollars and _______/100

538

EA

7

Install Owner Furnished Pit Meter Transmission Units

@ _____________________________________________

_______________________________________________
Dollars and _______/100 PER EACH

12

EA



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-4

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Item No. Item Description with Unit Price in Written Words
Estimated

Quantity &
Unit

Unit Bid Price Total Bid
Item Price

Dollars Cents Dollars Cents

8

Owner’s Contingency Allowance (per Paragraph 11.02 of
the General Conditions): Additional costs for Non-
Standard Installations and statutory price adjustments for
gasoline (exclude from Mobilization/Demobilization
calculation)

@ One Hundred Thousand Dollars and 00/100 LUMP
SUM

1
$ 100,000.00 $ 100,000.00

LS

9

Owner’s Contingency Allowance (per Paragraph 11.02 of
the General Conditions): Additional computer hardware
and software required for deployment of the MTUs and
coordination with Owner’s AMR system (exclude from
Mobilization/Demobilization calculation)

@ Ten Thousand Dollars and 00/100 NOT TO EXCEED

1
$ 10,000.00 $ 10,000.00

NTE

10

Mobilization and Demobilization

@ _____________________________________________

_______________________________________________
Dollars and _______/100 LUMP SUM

1

LS

TOTAL BID PRICE for all Work specified based on schedule above
(Items 1 - 10)

________________________________________________________

__________________________________________________________

___________________________________ Dollars and _________/100
(Use words)

$____________________
(Use figures)

4.02 Contract Price Adjustments: Per MGL c30s38A, Base Prices to be used for Contract Price
Adjustments are established in Section 00811, SC-12.01.

4.03 Unit Prices have been computed in accordance with Paragraph 11.03.A of the General Conditions
and Supplementary Conditions, if any.

4.04 Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all unit price items will be based on actual quantities
determined and based on the unit prices included above, as provided in the General Conditions and
Supplementary Conditions, if any.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-5

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

ARTICLE 5 – TIME OF COMPLETION

5.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 14.07 of the Standard General and Supplementary
Conditions and Additional Supplementary Conditions, if any, on or before the dates or within the
number of calendar days indicated in the Agreement.

5.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 6 – ATTACHMENTS TO THIS BID

6.01 The following documents are submitted with and made a condition of this Bid:

00431 Bid Security Form
OR
Required Bid security in the form of ________________________________

Supplements:

00432 Proposed Subcontractors Form

00433 Bid Submittal Checklist

Items required by 00440 Information, Schedules and Data

00441 Proposed Suppliers Form

00450 Bidder’s Representations and Certifications including required submittals

00451 Contractor’s Qualifications

00452 Non-collusion Affidavit



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-6

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

ARTICLE 7 – BID SUBMITTAL

7.01 This Bid is submitted by:

A Corporation

Corporation Name: __________________________________________________________________

State of incorporation: __________________________________________________________________

Type: __________________________________________________________________
(General Business, Professional, Service, other)

By: __________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

(CORPORATE SEAL)

Attest: _________________________________________________________________
(Signature of Corporate Secretary)

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

Date of qualification to do business as out-of-state corporation: ____________________________________

A Limited Liability Company (LLC)

LLC Name: ________________________________________________________________________

State in which organized: __________________________________________________________________

By: __________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-7

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

A Joint Venture

First Joint Venturer Name: __________________________________________________________________

By: __________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

Second Joint Venturer Name: ____________________________________________________________

By: __________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

(Each joint venturer must sign. The manner of signing for each individual, partnership, corporation and limited liability
company that is a party to the joint venture should be in the manner indicated above.)



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-8

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

A Partnership

Partnership Name: ___________________________________________________________(SEAL)

By: __________________________________________________________________
(Signature of general partner – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

An Individual

Name (typed or printed): _________________________________________________________________

By: ______________________________________________________________________
(Individual’s signature)

Doing business as: __________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID FORM
WOODARD & CURRAN 00401-9

Based on EJCDC C-410 Suggested Bid Form for Construction Contracts
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

SUBMITTED ON:

EIN/FEIN:

Communications concerning this Bid shall be addressed to:

Name:

Title:

Business Address:

Phone No.:

Facsimile No.:

Email address:

END OF SECTION
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225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID SECURITY FORM
WOODARD & CURRAN 00431-1

SECTION 00431

BID SECURITY FORM

Based on EJCDC C-430 Bid Bond (Penal Sum Form) prepared by the Engineers Joint Contract Documents Committee

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name and Include Location):

BOND
Bond Number:
Date (Not earlier than Bid due date):
Penal sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Bid
Bond to be duly executed by an authorized officer, agent, or representative.
BIDDER SURETY

(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:
Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title

Attest: Attest:
Signature Signature

Title Title
Note: Above addresses are to be used for giving any required notice. Provide execution by any additional parties,
such as joint venturers, if necessary.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID SECURITY FORM
WOODARD & CURRAN 00431-2

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of
the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this
Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and
deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

PROPOSED SUBCONTRACTORS FORM
WOODARD & CURRAN 00432 -1

SECTION 00432

PROPOSED SUBCONTRACTORS FORM

The following Subcontractors, other persons and organizations are proposed to be employed to
furnish portions of the Work. Attach additional sheets as necessary.

CONSTRUCTION/INSTALLATION

Name Address
Type of Construction/
Area of Responsibility

% of Total
Contract



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

PROPOSED SUBCONTRACTORS FORM
WOODARD & CURRAN 00432 -2

DESIGN PROFESSIONALS

Name Address Area of Responsibility
% of Total
Contract

END OF SECTION



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

BID SUBMITTAL CHECKLIST
WOODARD & CURRAN 00433-1

SECTION 00433

BID SUBMITTAL CHECKLIST

Bidder confirms that the following documents are fully completed, included in and made
part of its Bid.

 00401 Bid Form

 00431 Bid Security Form
OR
 Required Bid security in the form of ________________________________

Supplements

 00432 Proposed Subcontractors Form

 Items required by 00440 Information, Schedules and Data

 00441 Proposed Suppliers Form

 00450 Bidder’s Representations and Certifications including required submittals

 00451 Contractor’s Qualifications

 00452 Non-collusion Affidavit

 If a foreign corporation, certificate from the Secretary of State of the Commonwealth of
Massachusetts that the corporation has complied with requirements of section 15.03 of
subdivision A of Part 15 of chapter 156D and the date of compliance, and further has
filed all annual reports required by section 16.22 of subdivision B of Part 16 of said
chapter 156

 Certificate of Good Standing with respect to all returns due and taxes from the
Commonwealth of Massachusetts Department of Revenue

 One hardcopy, signed original (with original Bid security) has been submitted to the
Owner in accordance with Section 00200

CONFIRMED BY BIDDER ON:

By:
Authorized person per Bid Form

END OF SECTION
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225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

INFORMATION, SCHEDULES AND DATA
WOODARD & CURRAN 00440-1

SECTION 00440

INFORMATION, SCHEDULES AND DATA

INSURANCE AND BONDS

Submit evidence of Bidder’s ability to comply with specified insurance and bonding
requirements including names of insurance companies and sureties.

WORK PLAN

Submit a narrative work plan describing the Bidder’s approach to the successful
execution of the Work to accommodate the proposed Project Schedule. Allow for review
of submittals, coordination, and development of detailed sequencing, and compliance
with special requirements.

PROJECT MANAGEMENT PLAN

Submit a Project Management Plan that describes:

 how schedule progress will be measured and tracked;

 how the Schedule of Values and cash flow will be determined and how progress for
payment will be determined; and

 how documents will be controlled to assure that the appropriate revision is used in
design, procurement, and construction/installation.

TECHNICAL DATA

 Submit catalog/manufacturer information, product specifications and cut sheets for each
proposed component.

CONSUMABLES, SPARE PARTS AND SPECIAL TOOLS

Submit a complete list of recommended consumables, spare parts and special tools and
pricing for the equipment to be furnished and installed by Contractor f.o.b. Site, exclusive
of sales tax. The recommended consumables, spare parts and special tools listed may be
purchased at Owner's option and are not included in the Bid Prices.

END OF SECTION
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SECTION 00441

PROPOSED SUPPLIERS FORM

The following Suppliers are proposed to furnish the identified products, material and equipment
to be incorporated into the Work. Attach additional sheets as necessary. Meter manufacturer
must be identified and shall have manufactured meters for at least 20 years or must comply with
requirements in Section 02501.

Name Address Product, Material,
Equipment

END OF SECTION
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WOODARD & CURRAN 00450-1

SECTION 00450

BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

The undersigned, under the penalties of perjury, represents and certifies the following
which is made a condition of the Bid.

1.01 Bidder’s Representations

A. Bidder has examined and carefully studied the Bidding Documents and other
related data identified in the Bidding Documents.

B. Bidder has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and performance
of the Work.

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may
affect cost, progress, and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical
conditions relating to existing surface or subsurface structures at the Site (except
Underground Facilities) that have been identified in Section 00805 of the
Additional Supplementary Conditions Paragraph 4.02 as containing reliable
"technical data", and (2) reports and drawings of Hazardous Environmental
Conditions, if any, at the Site that have been identified in Section 00805 of the
Additional Supplementary Conditions Paragraph 4.06 as containing reliable
"technical data".

E. Bidder has considered the information known to Bidder; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the
Site-related reports and drawings identified in the Bidding Documents, with
respect to the effect of such information, observations, and documents on (1) the
cost, progress, and performance of the Work; (2) the means, methods, techniques,
sequences, and procedures of construction to be employed by Bidder, including
applying the specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Bidding Documents; and (3) Bidder’s
safety precautions and programs.
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F. Based on the information and observations referred to in Paragraph E above,
Bidder does not consider that further examinations, investigations, explorations,
tests, studies, or data are necessary for the determination of the Bid for
performance of the Work at the price(s) bid and within the times required, and in
accordance with the other terms and conditions of the Bidding Documents.

G. Bidder is aware of the general nature of work to be performed by Owner and
others at the Site that relates to the Work as indicated in the Bidding Documents.

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and the
written resolution thereof by Engineer is acceptable to Bidder.

I. The Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance of the Work for
which the Bid is submitted.

1.02 Bidder’s Certifications

A. The Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation.

B. Bidder has not directly or indirectly induced or solicited any other Bidder to
submit a false or sham Bid and has not solicited or induced any individual or
entity to refrain from bidding.

C. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of
anything of value likely to influence the action of a public official in the
bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made
(a) to influence the bidding process to the detriment of Owner, (b) to
establish Bid prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Owner, a purpose of which is
to establish Bid prices at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
bidding process or affect the execution of the Contract.
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D. Bidder will comply with the requirements of the Equal Employment Opportunity,
Anti-discrimination, and Affirmative Action Program provisions in the Contract
Documents, and if Bidder is awarded a Contract, it shall incorporate these
provisions into all subcontracts and Purchase Orders so that such provisions will
be binding upon each Subcontractor or Supplier.

E. Bidder will comply with the requirements of the Safety and Health provisions in
the Contract Documents, and if Bidder is awarded a Contract, it shall incorporate
these provisions into all subcontracts and Purchase Orders so that such provisions
will be binding upon each Subcontractor or Supplier.

1.03 Bidder’s Certifications Required by Massachusetts General Law (MGL)

A. The Bid is in all respects bona fide, fair and made without collusion or fraud with
any other person. “Person” here means any natural person, joint venture,
partnership, corporation or other business or legal entity.

B. Bidder has submitted a certificate from the Secretary of State of the
Commonwealth of Massachusetts that the corporation has complied with
requirements of Section 15.03 of subdivision A of Part 15 of MGL Chapter 156D
and the date of compliance, and further has filed all annual reports required by
Section 16.22 of subdivision B of Part 16 of said Chapter 156D if Bidder is a
foreign corporation. Bidder certifies it will provide such certificate for each
Subcontractor that is a foreign corporation if it receives a Notice of Award.

C. Bidder has submitted a Certificate of Good Standing with respect to all returns
due and taxes from the Commonwealth of Massachusetts Department of Revenue
certifying Bidder has complied with all laws relating to taxes, reporting of
employees and contractors, and withholding and remitting of child support.
Bidder certifies it will provide such certificate for each Subcontractor if it receives
a Notice of Award.

D. Bidder certifies that if awarded the Contract, the following will be submitted prior
to execution of the Agreement in accordance with MGL Chapter 30, Section 39R
Definitions; contract provisions; management and financial statements;
enforcement.

 A statement by management on internal accounting controls;

 A statement prepared by an independent certified public accountant
regarding management’s statement; and

 An audited financial statement for the most recent completed fiscal year.
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E. Bidder certifies that if awarded the Contract, any Work involving the removal,
containment, or encapsulation of asbestos or material containing asbestos will
only be performed by a licensed contractor in accordance with MGL Chapter 149,
Section 6BA.

F. Bidder is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed in the Work and further certifies that all
employees to be employed at the Work Site will have successfully completed a
course in construction safety and health approved by the United States
Occupational Safety and Health Administration that is at least 10 hours in
duration at the time the employee begins Work and if Bidder is awarded a
Contract, shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee.

G. Bidder is not presently debarred from bidding on or entering into a public contract
with the Commonwealth of Massachusetts under the provisions of MGL Chapter
29, Section 29F, or any other applicable debarment provisions of any other
chapter of the MGL or any rule or regulations promulgated thereunder; and is not
presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or
agency.

H. Bidder will comply with all laws of the Commonwealth of Massachusetts relating
to unemployment contributions and payments in lieu of contributions pursuant to
MGL Chapter 151A, Section 19A, as amended.

SUBMITTED ON:

By:
Authorized person per Bid Form

END OF SECTION



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

CONTRACTOR'S QUALIFICATIONS
WOODARD & CURRAN 00451-1

SECTION 00451

CONTRACTOR'S QUALIFICATIONS

The following data, statements of experience, personnel, equipment and general qualifications of
the Bidder are submitted as a part of the Bid and the Bidder represents and guarantees the
truthfulness and accuracy thereof and its ability to meet the qualifications requirements
specified forth in the General Requirements. Attach additional sheets as necessary properly
cross referenced.

A. Bidder’s organization is a ______________________________________________
(entity type) and has been in business continuously from the year
___________________.

B. Bidder’s organization has had experience in construction comparable to that required by
the Contract Documents as a prime contractor for __________ years and as a
subcontractor for _________ years.

C. Following is a list of at least 3 projects that the Bidder’s organization has completed for
public utilities in the Commonwealth of Massachusetts within the last 5 years, each
with a contract value of $1 million dollars or greater and a scope of work which
includes the replacement of at least 1,000 water meters. Projects shall be similar in
type, character and magnitude to that required by the Contract.

Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period
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Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period

D. Following is a list of 4 public utility references where the same meter as that
specified in the Bidding Documents has been in use for at least 2 years.

Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period
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Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period

E. The following supervisory personnel are currently employed by the Bidder and available
for assignment to the Project (project manager, superintendents, principal foremen and
engineers).

Name Title
Years of

Experience

Attach detailed resumes of qualifications, previous employers and experience for each.

F. Following is a list of all projects Bidder has undertaken in the last 5 years which have
resulted in partial or final settlement of the contract by arbitration or litigation.
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Name of Client and Project
Contact Name/
Telephone No.

Original
Contract Amount Total Claims

Arbitrated or
Litigated Amount of
Settlement of Claims

G. Following is a list of safety citations issued to the Bidder over the last 5 years.

Name of Client and Project
Contact Name/
Telephone No.

Type of Citation Issued by

H. Following is a list of labor disputes the Bidder has been the subject of, or otherwise been
involved in, during the last 5 years. For these purposes, "labor disputes" shall include
picketing or any other activity which disrupted or delayed the work. Attach additional
sheets as necessary.
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Name and Location of the Project

Nature of the Dispute

Duration and dates during which the dispute
took place

How the dispute was resolved

Name and Location of the Project

Nature of the Dispute

Duration and dates during which the dispute
took place

How the dispute was resolved

END OF SECTION
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SECTION 00452

NON-COLLUSION AFFIDAVIT

_________________________________________________________, being duly sworn,
depose and, under the penalty of perjury, say that the following is true:

1. I am the person responsible within my firm for the final decision as to the price(s) and
amount of this Bid or, if not, that I have written authorization, enclosed herewith, from that
person to make the statements set out below on his or her behalf and on the behalf of my firm.

2. The price(s) and amount of this Bid have been arrived at independently, without
collusion, consultation, communication, or agreement for the purpose of restricting competition
with any other contractor, competitor, Bidder, or potential Bidder.

3. Unless otherwise required by law, neither the price(s) nor the amount of this Bid have
been disclosed to any other firm or person who is a Bidder, competitor, or potential Bidder on
the Project, and will not be so disclosed either directly or indirectly prior to Bid opening.

4. No attempt has been made or will be made to solicit, cause, or induce any firm,
partnership, corporation, or person to submit or not submit a Bid on this Project, or to submit a
Bid higher than the Bid of this firm, or submit an intentionally high or noncompetitive Bid or
other form of complementary Bid, or for the purpose of restricting competition.

5. The Bid of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary Bid.

6. My firm has not offered or entered into a subcontracting agreement regarding the
purchase of materials or services from any firm or person, or offered, promised, or paid cash or
anything of value to any firm or person, whether in connection with this or any other Project, in
consideration for an agreement or promise by any firm or person to refrain from proposing or to
submit a complementary Bid on the Project.

7. My firm has not accepted nor been promised any subcontract or agreement regarding the
sale of materials or services to any firm or person, and has not been promised or paid cash or
anything of value to any firm or person, whether in connection with this or any other project, in
consideration for my firm's submitting a complementary Bid or agreeing to do so, on the Project.
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8. I have made a diligent inquiry of all members, officers, employees, and agents of my firm
with responsibilities relating to the preparation, approval, or submission of my firm's Bid on the
Project and have been advised by each of them that he or she has not participated in any
communication, consultation, discussion, agreement, collusion, act, or other conduct inconsistent
with any of the statements and representations made in this affidavit.

Company Name

Signature

Company Position

Date: _______________________________

Attest:

Date: _______________________________

END OF SECTION
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Based on EJCDC C-510 Notice of Award
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

SECTION 00505

SAMPLE NOTICE OF INTENT TO AWARD

Date: __________________

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Bidder:

Bidder's Address:

You are notified that your Bid dated for the above Contract has been considered. You are the
Successful Bidder and it is intended that a Contract for be awarded to you subject to required
reviews and approvals.

Subject to the above, a formal Notice of Award will be sent which will require you to comply with
certain conditions within 10 days of the date you receive the Notice of Award, including, but not limited
to the following.

1. Delivering the Contract security (Bonds) as specified in the Standard General and Supplementary
Conditions and Additional Supplementary Conditions (Articles 2 and 5);

2. Delivering the insurance certificates indicating coverages as specified in the Standard General and
Supplementary Conditions and Additional Supplementary Conditions (Articles 2 and 5);

3. Delivering the following completed and executed certifications and documents:

a. Pursuant to MGL Chapter 30, Section 39R Definitions; contract provisions; management
and financial statements; enforcement:

 A statement by management on internal accounting controls;

 A statement prepared by an independent certified public accountant regarding
management’s statement; and

 An audited financial statement for the most recent completed fiscal year.

b. From each Subcontractor:

 Certificate of Good Standing from the Department of Revenue with respect to all
returns due and taxes per Section 00210.

 Certification from the Secretary of State for foreign corporations per Section
00210.
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Based on EJCDC C-510 Notice of Award
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

4. Other conditions precedent:

*LIST OTHERS IF ANY*

After you comply with the conditions of the Notice of Award and required reviews and approvals are
obtained, Owner will thereafter deliver the conformed Contract Documents for execution.

Owner
By:

Authorized Signature

Title
Copy to Engineer
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SECTION 00510

SAMPLE NOTICE OF AWARD

Date:
__________________

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Bidder:

Bidder's Address: [send Notice of Award Certified Mail, Return Receipt Requested]

You are notified that your Bid dated [____________] for the above Contract has been
considered. You are the Successful Bidder and are awarded a Contract for [Indicate total Work,
alternates, or sections of Work awarded] subject to the following conditions being met and
subject to required reviews and approvals.

The Contract Price of your Contract is Dollars ($ ).

[Insert appropriate data if unit prices are used. Change language for cost-plus contracts.]

You must comply with the following conditions precedent within 10 days of the date you
receive this Notice of Award.

1. Deliver the Contract security (Bonds) as specified in the Standard General and
Supplementary Conditions and Additional Supplementary Conditions (Articles 2 and 5).

2. Deliver the insurance certificates indicating coverages as specified in the Standard General
and Supplementary Conditions and Additional Supplementary Conditions (Articles 2 and 5).

3. Deliver the following completed and executed certifications and documents.

a. Pursuant to MGL Chapter 30, Section 39R Definitions; contract provisions;
management and financial statements; enforcement per Section 00210:

 A statement by management on internal accounting controls (sample
attached);

 A statement prepared by an independent certified public accountant
regarding management’s statement (sample attached); and

 An audited financial statement for the most recent completed fiscal year.

b. From each Subcontractor per Section 00210:
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Based on EJCDC C-510 Notice of Award
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 Certificate of Good Standing from the Department of Revenue with
respect to all returns due and taxes

 Certification from the Secretary of State for foreign corporations

4. Other conditions precedent:

*LIST OTHERS IF ANY*

Failure to comply with the above conditions within the time specified will entitle the Owner to
consider you in default, annul this Notice of Award, and declare your Bid security forfeited.

After confirming that you have complied with the above conditions *and required approvals are
obtained,* Owner will deliver the conformed Contract Documents for execution.

Owner
By:

Authorized Signature

Title
Copy to Engineer



SAMPLE LETTER FROM CONTRACTOR REGARDING ACCOUNTING CONTROLS
Pursuant to MGL Chapter 30, Section 39R

TO BE SUBMITTED ON CONTRACTOR’S LETTERHEAD

DATE

City of Marlborough – Department of Public Works
John Ghiloni, Commissioner
135 Neil Street
Marlborough MA 01752

RE: [INSERT CONTRACT #/PROJECT # AND NAME]

Dear Mr. Ghiloni:

This letter is being submitted pursuant to MGL Chapter 30 §39R(c). Please be advised that our
firm has a system of internal accounting controls which assure that:

(1) transactions are executed in accordance with management’s general and
specific authorization;

(2) transactions are recorded as necessary, to permit preparation of financial
statements in conformity with generally accepted accounting principles, and to
maintain accountability for assets;

(3) access to assets is permitted only in accordance with management’s general or
specific authorization; and

(4) the recorded accountability for assets is compared with the existing assets at
reasonable intervals and appropriate action was taken with respect to any
difference.

Sincerely,

_________________________________
[Name and title of authorized representative of Contractor]



SAMPLE LETTER FROM CPA REGARDING CONTRACTOR ACCOUNTING CONTROLS
Pursuant to MGL Chapter 30, Section 39R

TO BE SUBMITTED ON CPA’S LETTERHEAD

DATE

City of Marlborough – Department of Public Works
John Ghiloni, Commissioner
135 Neil Street
Marlborough MA 01752

RE: [INSERT CONTRACT #/PROJECT # AND NAME]

Dear Mr. Ghiloni:

Please be advised that we have reviewed the Statement of Internal Accounting Controls
prepared by [NAME OF CONTRACTOR], in connection with the above-captioned Project as
required under MGL Chapter 30, § 39R. In our opinion, representations of management are
consistent with our evaluations of the system of internal accounting controls and such
representations are, in addition, reasonable with respect to transactions and assets in amounts
which would be material when measured in relation to [NAME OF CONTRACTOR]’s financial
statements.

Sincerely,

________________________, CPA
[Name]
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Section 00520
Owner-Contractor Agreement

THIS AGREEMENT made on this ______ day of 20__ by and between the [INSERT NAME OF
CONTRACTOR], a corporation, partnership, individual organized under the laws of [INSERT STATE] and having a
usual place of business at [INSERT ADDRESS] (hereinafter called the “Contractor”), and the City of Marlborough as
the awarding authority, a municipal corporation within said County of Middlesex and having a usual place of business
at 140 Main Street, Marlborough, MA 01752, (hereinafter called the “City” or “Owner”) as represented by the MAYOR
who signs these presents in his official capacity acting for and in behalf of the City and who incurs no liability in his
individual capacity.

W I T N E S S E T H, that the Owner and the Contractor, for the consideration hereinunder named, agree as follows:

Article 1. Scope of Work: The Contractor shall perform all Work required by the Contract Documents for
Replacement of Commercial Water Meters and Transmitters (hereinafter called the “Project”) in Marlborough,
Massachusetts, and to accomplish any and all Work incidental thereto in accordance with the Contract Documents
attached hereto, and incorporated herein as fully part of this Agreement as prepared by the Engineer, Woodard and
Curran, Inc.

Article 2. Time of Completion:

2.1 The Contractor shall commence Work under the Contract on the date specified in the written Notice to
Proceed issued by the City (“commencement of Contract Time”) and shall bring the Work to Substantial Completion
within 210 calendar days of said date and shall be completed and ready for final payment within 270 calendar days
from said date, in accordance with Paragraph 14.07 of the Standard General and Supplementary Conditions, and
Additional Supplementary Conditions, if any.

2.2 Damages for delays in the performance of the Work shall be as set forth in Section 00540, Agreement
Supplements.

Article 3. Contract Price: The Owner shall pay the Contractor, in current funds, for the Work specified in the
Contract Documents, a sum of money as follows:

______________________________________________ Dollars ( )

Article 4. Contracting Officers (MGL c. 43, §29 & c. 44, §31C): Wherever used in this Agreement, the
term “Contracting Officers” shall mean the City Officials so designated below, or the individual duly
appointed by him/her for the performance of any of his/her functions or responsibilities under this
Agreement. The Work performed hereunder shall be carried out under the direction and subject to the
approval and acceptance of the Mayor, the Department Head and the City Auditor (hereinafter called the
Contracting Officers).

Article 5. The Contract Documents:

5.1 The following, together with this Agreement, form the Contract and all are as fully apart of the
Contract as if attached to this Agreement or repeated herein: Contract Forms listed in 00605, Conditions
of the Contract (Section 00720 and Additional Supplementary Conditions listed in Section 00801), and
General Requirements, Specifications and Drawings as enumerated in the Table of Contents, the
Drawings as enumerated in the List of Contract Drawings, and the following which may be delivered or
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issued after the effective date of the Agreement and are not attached hereto: Notice to Proceed, Work
Change Directives, Change Orders. Terms used in this Agreement which are defined in the Conditions of
the Contract shall have the meanings designated in those Conditions. There are no Contract Documents
other than those listed above. The Contract Documents may only be amended, modified, or
supplemented as provided in Paragraph 3.04 of the Standard General and Supplementary Conditions,
and Additional Supplementary Conditions, if any.

5.2 The Contract Documents are to be read collectively and complementary to one another; any
requirement under one shall be as binding as if required by all. In the event of any conflict or
inconsistency between the provisions of this Agreement and any of the other Contract Documents, the
provisions of this Agreement shall prevail. In the event of any conflict or inconsistency between this
Agreement, the Contract Documents and any applicable state law, the applicable statutory provisions
shall prevail.

Article 6. Alternates: NOT USED

Article 7. Notice:

7.1 Wherever in this Agreement the City is to give or receive a notice, Michele Mochnoc Higgins,
Assistant Commissioner, Utilities, Department of Public Works, 135 Neil Street– Administration
Building, Administration Offices-2

nd
Floor, Marlborough, MA 01752 shall be the City’s agent for such

purpose.

7.2 Wherever in this Agreement the Contractor is to give or receive a notice, [insert name & title]
shall be the Contractor’s agent for such purpose.

Article 8. REAP Certification: Pursuant to M.G.L. c.62c §49a, the individual signing this Agreement on
behalf of the Contractor, hereby certifies, under the penalties of perjury, that to the best of their
knowledge and belief the Contractor has complied with all laws of the Commonwealth relating to taxes,
reporting of employees and contractors, and withholdings and remitting child support.

Article 9. Unemployment Contribution Certification: Pursuant to M.G.L. c.151A §19A, the individual
signing this Agreement on behalf of the Contractor, hereby certifies, under the penalties of perjury that, to
the best of their knowledge and belief, the Contractor has complied with all laws of the Commonwealth
relating to contributions and payments in lieu of contributions.

Article 10. Worker Documentation Certification: In accordance with the Federal Immigration and
Nationality Act, 8 USC §§1324a and 1324b and M.G.L. c. 149 §19C, the individual signing this
Agreement on behalf of the Contractor certifies under the penalties of perjury that the Contractor shall not
knowingly use undocumented workers in connection with the performance of this Contract; that pursuant
to federal requirements, the Contractor shall verify the immigration status of all workers assigned to such
Contract without engaging in unlawful discrimination; and that it shall not knowingly or recklessly alter,
falsify, or accept altered or falsified documents from any such worker(s). The Contractor understands and
agrees that breach of any of these terms during the Contract period may be regarded as a material
breach, subjecting the Contractor to sanctions, including but not limited to monetary penalties, withholding
of payments, contract suspension or termination.

Article 11. Conflict of Interest: The Contractor covenants, that (1) presently, there is no financial
interest and shall not acquire any such interest direct or indirect, which would conflict in any manner or
degree with the performance of services required to be performed under this Agreement or which would
violate M.G.L. c. 268A, as amended; (2) in the performance of this Contract, no person having any such
interest shall be employed by the Contractor or engaged as a Subcontractor by the Contractor; and (3) no
partner or employee of the firm is related by blood or marriage to any Board Member or employee of the
Awarding Authority.

Article 12. Validations: This Contract will not be valid until signed by the Mayor.
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IN WITNESS WHEREOF, the Parties hereto have caused this instrument to be executed under seal the
day and year first above written.

FOR THE CONTRACTOR
BY:

_____________________________________
By: __________________________________
Title: ________________________________
Date: ___________

[This name for the contractor must match the
name on the Certificate of Vote form, if
corporation.]

FOR THE CITY OF MARLBOROUGH
BY:

_____________________________________
By: Arthur G. Vigeant
Title: Mayor
Date: ___________

ATTEST:

_____________________________________
By: Lisa M. Thomas /Steven W. Kerrigan
Title: City Clerk/Asst. City Clerk

ATTEST:
_____________________________________
By: __________________________________
Title: ________________________________

DEPARTMENT HEAD:

_____________________________________
By: John Ghiloni
Title: Commissioner

CERTIFICATION PURSUANT TO c. 44, §31C AS TO
SUFFICIENCY OF FUNDS AND AUTHORIZATION
FOR MAYOR TO EXECUTE CONTRACT:

_____________________________________
By: Diane Smith
Title: City Auditor
Purchase Req./P.O.#:___________________

CERTIFICATION AS TO PROCUREMENT LAW:

_____________________________________
By: Beverly J. Sleeper, MCPPO
Title: Chief Procurement Officer
Or Designated Procurement Officer

_____________________________________
Procurement Law: ______________________
Contract/File #:_________________________

APPROVED AS TO FORM BY LEGAL COUNSEL:

_____________________________________
Donald V. Rider, Jr.
Title: City Solicitor
OR

_____________________________________
Cynthia Panagore Griffin
Title: Assistant City Solicitor
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CERTIFICATE OF VOTE OF AUTHORIZATION

________________________

At a duly authorized meeting of the Board of Directors of the:

______________________________________ held on ________________________
(Name of Corporation) (Date)

at which all the Directors were present or waived notice, it was VOTED That,

_______________________________________ ____________________________
(Name) (Officer)

of this company be and hereby is authorized to execute contract and bonds in the name and behalf of
said company, and affix its corporate seal thereto, and such execution of any contract or obligation in this
company’s name on its behalf by such

____________________________ of this company, shall be valid and binding upon this company.
(Officer)

I hereby certify that I am the Clerk of the __________________________ that
_______________________ is the duly elected

__________________________________________ of said company, and that the
(Officer)

above vote has not been amended or rescinded and remains in full force and effect as of the date of this
contract.

A true copy of the record,

ATTEST ____________________________________
Clerk

Place of Business ____________________________

___________________________________________

Corporate Seal

On this ____ day of 201__, before me, the undersigned Notary Public, personally appeared

__________________________________, duly designated by the board of directors and proved to me,

through satisfactory evidence of identification, which was ____________________, that s/he is the
person whose name is signed on the foregoing documents, and acknowledged to me that s/he signed it
voluntarily for its stated purpose and that it was her/his free act and deed.

________________________________
Notary Public
My Commission Expires:

If a corporation, complete below or attach to each signed copy of a contract a notarized copy of vote of corporation

authorizing the signatory to sign this contract. If attesting clerk is same as individual executing contract, have

signature notarized above.
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SECTION 00540

AGREEMENT FORM SUPPLEMENTS

The following items supplement the Agreement and are incorporated into the Agreement and
made a part thereof. Terms used herein will have the meanings stated in the Standard General
and Supplementary Conditions, and Additional Supplementary Conditions, if any.

1.01 Engineer

The Project has been designed by Woodard & Curran, Inc. (Engineer) which is to act as Owner’s
representative, assume all duties and responsibilities, and have the rights and authority assigned to
Engineer in the Contract Documents in connection with the completion of the Work in accordance
with the Contract Documents.

1.02 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence and that Owner will
suffer financial loss if the Work is not completed within the times specified in
Article 2 of the Agreement, plus any extensions thereof allowed in accordance
with Article 12 of the Standard General and Supplementary Conditions, and
Additional Supplementary Conditions, if any. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration
proceeding the actual loss suffered by Owner if the Work is not completed on
time. Accordingly, instead of requiring any such proof, Owner and Contractor
agree that as liquidated damages for delay (but not as a penalty), Contractor shall
pay Owner $1,000 for each day that expires after the time specified in Paragraph
4.02 above for Substantial Completion until the Work is substantially complete.
After Substantial Completion, if Contractor shall neglect, refuse, or fail to
complete the remaining Work within the Contract Time or any proper extension
thereof granted by Owner, Contractor shall pay Owner $1,000 for each day that
expires after the time specified in Article 2 of the Agreement for completion and
readiness for final payment until the Work is completed and ready for final
payment.

1.03 Actual Damages

A. Contractor’s failure to record final readings from stored water meters removed or
from stored meter registers, may result in the Contractor being responsible for
payment of customers' final water and sewer bill.

B. Contractor shall be liable for all costs incurred by the Owner to resolve
emergencies including, but not limited to, overtime costs and material costs for
Contractor’s failure to provide emergency response in accordance with Section
02501.
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1.04 Unit Prices

A. Unit Prices have been computed in accordance with Paragraph 11.03.A of the
Standard General and Supplementary Conditions and Additional Supplementary
Conditions, if any.

B. The prices for Unit Price Work as of the Effective Date of the Agreement are
based on estimated quantities as set forth in the Bid Form attached hereto. As
provided in Paragraph 11.03 of the Standard General and Supplementary
Conditions, and Additional Supplementary Conditions, if any, estimated
quantities are not guaranteed (except for those estimated by the Contractor), and
determinations of actual quantities and classifications are to be made by Engineer
as provided in Paragraph 9.07 of the Standard General and Supplementary
Conditions, and Additional Supplementary Conditions, if any. Final payment for
unit price items will be based on actual quantities determined and based on the
unit prices stated in the Bid Form.

1.05 Payment Procedures

A. Contractor shall submit Applications for Payment in accordance with Article 14
of the Standard General and Supplementary Conditions, and Additional
Supplementary Conditions, if any. Applications for Payment will be processed by
Engineer as provided in the Standard General and Supplementary Conditions, and
Additional Supplementary Conditions, if any, and the General Requirements.

B. Progress Payments: Owner shall make progress payments on account of the
Contract Price on the basis of Contractor’s Applications for Payment as provided
in Paragraph 1.04.B.1 below. All such payments will be measured by the
schedule of values established as provided in Paragraph 2.07.A of the Standard
General and Supplementary Conditions, and Additional Supplementary
Conditions, if any, (and in the case of Unit Price Work based on the number of
units completed).

1. Prior to Substantial Completion, progress payments will be made in an
amount equal to the percentage indicated below but, in each case, less the
aggregate of payments previously made and less such amounts as
Engineer may determine or Owner may withhold, including but not
limited to liquidated damages, in accordance with Paragraph 14.02 of the
Standard General and Supplementary Conditions, and Additional
Supplementary Conditions, if any, and additional retainage allowed by
Laws and Regulations.
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a. Progress Payments of 95 percent for Work completed (with the
balance of 5 percent being retainage). If the Work has been 50
percent completed as determined by Engineer, and if the character
and progress of the Work have been satisfactory to Owner and
Engineer, then as long as the character and progress of the Work
remain satisfactory to Owner and Engineer, there will be no
additional retainage; and

b. 95 percent of cost of materials and equipment not incorporated in
the Work (with the balance of 5 percent being retainage).

2. Upon Substantial Completion, Owner shall pay an amount sufficient to
increase total payments to Contractor to 99 percent of the Work completed
(with the balance of 1 percent being retainage), less such amounts as
Engineer shall determine in accordance with Paragraph 14.02.B.5 of the
General and Supplementary Conditions, and Additional Supplementary
Conditions, if any, and less the Engineer’s estimate of the value of Work
to be completed or corrected as shown on the tentative list of items to be
completed or corrected (Punch List) attached to the certificate of
Substantial Completion and subject to Paragraph 14.04 of the General and
Supplementary Conditions, and Additional Supplementary Conditions, if
any.

However, retainage for items planted in the ground shall remain at 5 percent
of the cost of such items until Final Payment per Massachusetts General
Laws Chapter 30, Section 39G.

C. Final Payment: Upon final completion and acceptance of the Work in accordance
with Paragraph 14.07 of the General and Supplementary Conditions, and
Additional Supplementary Conditions, if any, Owner shall pay the remainder of
the Contract Price as recommended by Engineer as provided in said Paragraph
14.07.

1.06 Interest

A. All moneys not paid when due as provided in Article 14 of the General and
Supplementary Conditions, and Additional Supplementary Conditions, if any,
shall bear interest at the rate three percentage points above the rediscount rate
then charged by the Federal Reserve Bank of Boston per Massachusetts General
Laws Chapter 30, Section 39G. Interest shall not be accrued on retainage.
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1.07 Dispute Resolution

A. The laws of the Commonwealth of Massachusetts shall govern all rights and
duties under the Agreement, including without limitation the validity of the
Agreement. Any actions arising out of the Agreement shall be brought and
maintained in a State or Federal Court in Massachusetts which shall have
exclusive jurisdiction thereof. The Owner may agree to voluntary mediation or
arbitration of any contract dispute and will share the costs of such mediation or
arbitration as set forth in the Standard General and Supplementary Conditions.
No legal or equitable rights of the parties shall be limited by this paragraph.

1.08 Contractor’s Representations and Certifications

A. In order to induce Owner to enter into this Agreement, Contractor makes the
following representations:

1. Contractor has examined and carefully studied the Contract Documents
and the other related data identified in the Bidding Documents.

2. Contractor has visited the Site and become familiar with and is satisfied as
to the general, local, and Site conditions that may affect cost, progress, and
performance of the Work.

3. Contractor is familiar with and is satisfied as to all federal, state, and local
Laws and Regulations that may affect cost, progress, and performance of
the Work.

4. Contractor has carefully studied all: (1) reports of explorations and tests
of subsurface conditions at or contiguous to the Site and all drawings of
physical conditions relating to existing surface or subsurface structures at
the Site (except Underground Facilities), if any, that have been identified
in Paragraph SC-4.02 in Section 00805 of the Additional Supplementary
Conditions as containing reliable "technical data," and (2) reports and
drawings of Hazardous Environmental Conditions, if any, at the Site that
have been identified in Paragraph SC-4.06 in Section 00805 of the
Additional Supplementary Conditions as containing reliable "technical
data".
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5. Contractor has considered the information known to Contractor;
information commonly known to contractors doing business in the locality
of the Site; information and observations obtained from visits to the Site;
the Contract Documents; and the Site-related reports and drawings
identified in the Contract Documents, with respect to the effect of such
information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences,
and procedures of construction to be employed by Contractor, including
any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Contract Documents; and (3)
Contractor’s safety precautions and programs.

6. Based on the information and observations referred to in Paragraph 8.01.E
above, Contractor does not consider that further examinations,
investigations, explorations, tests, studies, or data are necessary for the
performance of the Work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract
Documents.

7. Contractor is aware of the general nature of work to be performed by
Owner and others at the Site that relates to the Work as indicated in the
Contract Documents.

8. Contractor has given Engineer written notice of all conflicts, errors,
ambiguities, or discrepancies that Contractor has discovered in the
Contract Documents, and the written resolution thereof by Engineer is
acceptable to Contractor.

9. The Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing
of the Work.

B. The Contractor certifies, under the penalties of perjury, that:

1. Contractor has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes
of this Paragraph:

a. “corrupt practice” means the offering, giving, receiving, or
soliciting of anything of value likely to influence the action of a
public official in the bidding process or in the Contract execution;
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b. “fraudulent practice” means an intentional misrepresentation of
facts made (a) to influence the bidding process or the execution of
the Contract to the detriment of Owner, (b) to establish Bid or
Contract prices at artificial non-competitive levels, or (c) to
deprive Owner of the benefits of free and open competition;

c. “collusive practice” means a scheme or arrangement between two
or more Bidders, with or without the knowledge of Owner, a
purpose of which is to establish Bid prices at artificial, non-
competitive levels; and

d. “coercive practice” means harming or threatening to harm, directly
or indirectly, persons or their property to influence their
participation in the bidding process or affect the execution of the
Contract.

2. Pursuant to Article 8 of the Agreement, Contractor has provided for itself
and each Subcontractor, a Certificate of Good Standing from the
Department of Revenue with respect to all returns due and taxes;

3. If a foreign corporation, Contractor has provided for itself and each
Subcontractor, a certificate of the state secretary stating that the
corporation has complied with requirements of Massachusetts General
Laws Chapter 156D, Part 15, Section 15.03 of subdivision A and the date
of compliance, and further has filed all annual reports required by Section
16.22 of subdivision B of Part 16 of said Chapter 156D, pursuant to
Massachusetts General Laws Chapter 30, Section 39L;

4. Contractor is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed in the Work and further
certifies that all employees to be employed at the Work Site will have
successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the
employee begins Work and shall furnish documentation of successful
completion of said course with the first certified payroll report for each
employee;

5. Contractor is not presently debarred from entering into a public contract
Commonwealth of Massachusetts under the provisions of Massachusetts
General Laws Chapter 29, Section 29F, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or
regulations promulgated thereunder; and is not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;
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6. Pursuant to Massachusetts General Laws Chapter 30, Section 39R,
Contractor has provided a statement by management on internal
accounting controls, a statement prepared by an independent certified
public accountant regarding management’s statement; and an audited
financial statement for the most recent completed fiscal year;

7. Contractor will incorporate the applicable provisions of the Contract
Documents into all subcontracts and Purchase Orders so that such
provisions will be binding upon each Subcontractor or Supplier.

1.09 Miscellaneous

A. Terms used in this Agreement will have the meanings stated in the Standard
General and Supplementary Conditions, and Additional Supplementary
Conditions, if any.

B. No assignment by a party hereto of any rights under or interests in the Contract
will be binding on another party hereto without the written consent of the party
sought to be bound; and, specifically but without limitation, moneys that may
become due and moneys that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and
unless specifically stated to the contrary in any written consent to an assignment,
no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

C. Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and
legal representatives in respect to all covenants, agreements, and obligations
contained in the Contract Documents.

D. Any provision or part of the Contract Documents held to be void or unenforceable
under any Law or Regulation shall be deemed stricken, and all remaining
provisions shall continue to be valid and binding upon Owner and Contractor,
who agree that the Contract Documents shall be reformed to replace such stricken
provision or part thereof with a valid and enforceable provision that comes as
close as possible to expressing the intention of the stricken provision.
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1.10 Attachments to Agreement

The following items included in this Section are attached to and are incorporated into the
Agreement and made a part thereof.

 Items submitted with Bid
 Bid Form (00401)
 Proposed Subcontractors Form (00432)
 Information, Schedules and Data (00440)
 Proposed Suppliers Form (00441)
 Bidder’s Qualifications (00451)

 00611 Payment Bond
 00612 Performance Bond
 Insurance Certificates

 Certifications
 Certificate from the Secretary of State for foreign corporations
 Certificate of Good Standing from MA Department of Revenue with respect to all returns

due and taxes
 An audited financial statement for the most recent completed fiscal year
 A statement by management on internal accounting controls
 A statement prepared by an independent certified public accountant regarding

management’s statement
 Subcontractor Certificates of Good Standing from MA Department of Revenue with

respect to all returns due and taxes
 Subcontractor certification from the Secretary of State for foreign corporations

END OF SECTION
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SAMPLE NOTICE TO PROCEED (C-00550)

Date: _________________

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Contractor:

Contractor's Address: [send Certified Mail, Return Receipt Requested]

You are notified that the Contract Times under the above Contract will commence to run on .
On or before that date, you are to start performing your obligations under the Contract Documents
* for the following portion(s) of the Work:
*Describe the limits of the Work covered*

*A Notice to Proceed for the remaining Work will follow.*

In accordance with Article 4 of the Agreement, the date of Substantial Completion is , and
the date of readiness for final payment is [OR the number of days to achieve Substantial
Completion is , and the number of days to achieve readiness for final payment is ].

Before you may start any Work at the Site, Paragraph 2.01.B of the Standard General and
Supplementary Conditions, and additional Supplementary Conditions if any, provide that you and
Owner must each deliver to the other (with copies to Engineer and other identified additional
insureds and loss payees) certificates of insurance which each is required to purchase and maintain
in accordance with the Contract Documents.
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Also, before you may start any Work at the Site, you must:

[add other requirements].

Owner:
Given by:
Authorized Signature:

Title:

Date:
Copy to Engineer

END OF SECTION
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SECTION 00605

PROJECT FORMS

The following forms are included in this Section and shall be used for the Project as specified in
the General and Supplementary Conditions, Additional Supplementary Conditions if any, and the
General Requirements. Completed and execution versions of these forms used during the Project
shall be incorporated into the Agreement and made a part thereof.

Payment Bonds (Form C-00611)
Performance Bonds (Form C-00612)
Application for Payment (Form C-00621)
Notice of Substantial Completion (Form C-00628.A)
Certificate of Substantial Completion (Form C-00628.B)
Certificate of Completion (Form C-00629)
Request for Interpretation/Information (Form C-00635)
Field Order (Form C-00636)
Work Change Directive (Form C-00637)
Change Request (Form C-00638)
Change Order (Form C-00639)
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PAYMENT BOND (Form C-00611)

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause

this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference

to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

2. If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds harmless
the Owner from claims, demands, liens, or suits by any
person or entity seeking payment for labor, materials, or
equipment furnished for use in the performance of the
Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against the
Owner or the Owner’s property by any person or entity
seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within ninety
(90) days after having last performed labor
or last furnished materials or equipment
included in the Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

6. If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to the
Claimant.

8. The Surety’s total obligation shall not exceed the amount of
this Bond, plus the amount of reasonable attorney’s fees
provided under Paragraph 7.3, and the amount of this Bond
shall be credited for any payments made in good faith by
the Surety.

9. Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of
the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to
satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for
the completion of the work.

10. The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated to
the Construction Contract. The Owner shall not be liable
for the payment of any costs or expenses of any Claimant
under this Bond, and shall have under this Bond no
obligation to make payments to or give notice on behalf of
Claimants, or otherwise have any obligations to Claimants
under this Bond.

11. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

12. No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
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(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

13. Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished,
the intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

16. Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;
2. The name of the person for whom the labor

was done, or materials or equipment furnished;
3. A copy of the agreement or purchase order

pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last performed
labor or last furnished materials or equipment
for use in the performance of the Construction
Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or
equipment for use in the performance of the
Construction Contract. The term Claimant also
includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic’s
lien or similar statute against the real property upon
which the Project is located. The intent of this Bond

shall be to include without limitation in the terms of
“labor, materials, or equipment” that part of the
water, gas, power, light, heat, oil, gasoline,
telephone service, or rental equipment used in the
Construction Contract, architectural and
engineering services required for performance of
the work of the Contractor and the Contractor’s
subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction
where the labor, materials, or equipment were
furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the Contractor
as required under the Construction Contract or to
perform and complete or comply with the other
material terms of the Construction Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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EJCDC C-610 – Performance Bond
Published December 2010 by the Engineers Joint Contract Documents Committee.
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PERFORMANCE BOND (Form C00612)

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to

Contractor, Surety, Owner, or other party shall be considered plural where applicable.



EJCDC C-610 – Performance Bond
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction Contract,
which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the
Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and Surety
to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business
days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the Owner
shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 shall be held within ten (10)
business days of the Surety’s receipt of the Owner’s notice. If the
Owner, the Contractor, and the Surety agree, the Contractor shall
be allowed a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the Owner’s
right, if any, subsequently to declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the Owner
and a contractor selected with the Owners concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of

the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to
the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default on
this Bond seven days after receipt of an additional written notice from
the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to enforce
any remedy available to the Owner. If the Surety proceeds as provided
in Paragraph 5.4, and the Owner refuses the payment or the Surety has
denied liability, in whole or in part, without further notice the Owner
shall be entitled to enforce any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater than
those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety shall not be greater than
those of the Owner under the Construction Contract. Subject to the
commitment by the Owner to pay the Balance of the Contract Price,
the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than the
Owner or its heirs, executors, administrators, successors, and assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within



two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be mailed
or delivered to the address shown on the page on which their signature
appears.

13. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction was to
be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent is
that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount payable
by the Owner to the Contractor under the Construction Contract
after all proper adjustments have been made including allowance
for the Contractor for any amounts received or to be received by
the Owner in settlement of insurance or other claims for damages
to which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor under the
Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and the
Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which has
not been remedied or waived, to perform or otherwise to comply
with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required under
the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.

16. Modifications to this Bond are as follows:

EJCDC C-610 – Performance Bond
Published December 2010 by the Engineers Joint Contract Documents Committee.
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FORM C-00621 Contractor's Application for Payment No.
Application Application Date:

Period:

To From (Contractor): Via (Engineer):

(Owner):

Project: Contract:

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.:

1. ORIGINAL CONTRACT PRICE...........................................................................$

2. Net change by Change Orders......................................................................................$

3. Current Contract Price (Line 1 ± 2)................................................................................................$

4. TOTAL COMPLETED AND STORED TO DATE

(Column F on Progress Estimate).............................................................................................................$

5. RETAINAGE:

a. X Work Completed..............................................$

b. X Stored Material..............................................$

c. Total Retainage (Line 5a + Line 5b).........................................................................................................................................$

6. AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c)....................................................................................................................$

7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application).........................................................................................................$

8. AMOUNT DUE THIS APPLICATION....................................................................................................................................$

9. BALANCE TO FINISH, PLUS RETAINAGE

(Column G on Progress Estimate + Line 5 above).....................................................................................................$

Contractor's Certification

Payment of: $

is recommended by:

Payment of: $

is approved by:

By: Date: Approved by:

Approved by:

(Date)

(Date)

CHANGE ORDERS

(Engineer)

Application For Payment

(Line 8 or other - attach explanation of the other amount)

(Owner)

(Line 8 or other - attach explanation of the other amount)

(Date)

Funding Agency (if applicable)

Number

Approved Change Orders

NET CHANGE BY

Change Order Summary

TOTALS

Additions Deductions

The undersigned Contractor certifies that to the best of its knowledge: (1) all previous progress payments
received from Owner on account of Work done under the Contract have been applied on account to
discharge Contractor's legitimate obligations incurred in connection with Work covered by prior
Applications for Payment; (2) title of all Work, materials and equipment incorporated in said Work or
otherwise listed in or covered by this Application for Payment will pass to Owner at time of payment free
and clear of all Liens, security interests and encumbrances (except such as are covered by a Bond
acceptable to Owner indemnifying Owner against any such Liens, security interest or encumbrances);
and (3) all Work covered by this Application for Payment is in accordance with the Contract Documents
and is not defective.

EJCDC C-620 Contractor's Application for Payment

© 2010 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Lump Sum Work FORM C-00621

For (Contract): Application Number:

Application Period: Application Date:

B C D Materials Presently Total Completed Balance to Finish

Stored (not in C or D) and Stored to Date (B - F)

(C + D + E)

Contractor's Application

Totals

%

(F / B)

GE

Specification

Section No.
Description Scheduled Value ($)

A

This Period

FWork Completed

From Previous Application

(C+D)

EJCDC C-620 Contractor's Application for Payment

© 2010 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Unit Price Work FORM C-00621 Contractor's Application

For (Contract): Application Number:

Application Period: Application Date:

Totals

moblize

F

Item
Bid Item

Quantity
Unit Price

Bid Item

Value ($)

Total Completed

and Stored to Date

(D + E)

Balance to Finish

(B - F)

DA

%

(F / B)Bid Item No. Description

B C E

Estimated Quantity

Installed To Date

(Include This Month)

Value of Work

Installed to

Date

Materials Presently

Stored (not in C)

B(2)

Estimated

Quantity

Installed This

Month

EJCDC C-620 Contractor's Application for Payment

© 2010 National Society of Professional Engineers for EJCDC. All rights reserved.
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Stored Material Summary FORM C00621 Contractor's Application

For (Contract): Application Number:

Application Period: Application Date:

B E G

Totals

Stored Previously Incorporated in Work
Date Placed

into Storage

(Month/Year)

Amount

($)

Date (Month/

Year)

Amount

($)

D F

Materials Remaining

in Storage ($)

(D + E - F)

Amount Stored

this Month ($)

Subtotal Amount

Completed and

Stored to Date

(D + E)

Supplier

Invoice No.

Submittal No.

(with

Specification

Section No.)

A C

Bid

Item

No.

Storage

Location
Description of Materials or Equpment Stored

EJCDC C-620 Contractor's Application for Payment

© 2010 National Society of Professional Engineers for EJCDC. All rights reserved.

Page 4 of 4



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.

Notice of Substantial Completion (C-00628.A)

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor:

This Notice of Substantial Completion applies to:

 The following Systems, Equipment or specified portions  : All Work under the Contract Documents

:

Date of Substantial Completion for above

The following documents are attached to and made part of this Notice.

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release of
Contractor's obligation to complete the Work in accordance with the Contract Documents.

Accepted by Contractor Date

Accepted by Owner Date



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.
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Based on EJCDC C-625 Certificate of Substantial Completion
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 2

Certificate of Substantial Completion (Form C-00628.B)

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

This [tentative] [definitive] Certificate of Substantial Completion applies to:

All Work under the Contract Documents: The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion
of the Project or portion thereof designated above is hereby declared and is also the date of
commencement of applicable warranties required by the Contract Documents, except as stated below.

A [tentative] [definitive] list of items to be completed or corrected is attached hereto. This list may not
be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance,
heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as
amended as follows:
Amended Responsibilities Not Amended

Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:



Based on EJCDC C-625 Certificate of Substantial Completion
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 2 of 2

The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the
Contract Documents.

Executed by Engineer Date

Accepted by Contractor Date

Accepted by Owner Date



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.

Certificate of Completion (Form C-00629)

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor:

This Certificate of Completion applies to:

 All Work under the Contract Documents:  The following specified portions:

Date of final Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner and Contractor, Contractor
has completed all corrections to the satisfaction of Owner, delivered all required documentation, and the Project, or portion
designated above, is found to be complete. The Date of Completion of the Project or portion thereof designated above is hereby
declared.

Contractor may make application for final payment.

The following documents are attached to and made part of this Certificate:

Final Application for Payment

This Certificate does not constitute a release of Contractor's obligation to complete the Work in accordance with the Contract
Documents.

Only the making and acceptance of final payment will constitute:
1. A waiver of all claims by Owner against Contractor, except claims arising from any unsettled liens, from

Defective Construction appearing after final inspection; from failure to comply with the Contract Documents or the terms of any
special guarantees specified therein, or from Contractor's continuing obligations under the Contract Documents; and

2. A waiver of all claims by Contractor against Owner other than those previously timely made in writing and still
unsettled.

Accepted by Contractor Date

Accepted by Owner Date
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REQUEST FOR
INTERPRETATION/INFORMATION
(Form C-00635)

RFI #: Attachment

To: From:

Attn: Issue Date:

Project: Required Reply Date:

DISTRIBUTION:

Contractor Owner Engineer

REFERENCES:

 Specifications: Section: Page/Paragraph:

 Drawings: Issue Date: Detail/Sections:

 Work Area: Grid/Level:

From: Tel No: Fax: No:

Initial: E-mail:

Possible Cost Effect Yes: No: Possible Schedule Effect Yes: No:

From: Reply Date: xc:

RFI DESCRIPTION:

RFI REPLY:

Initial:

Based on: CASE Form B-1999
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Based on EJCDC C-942 Field Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 1

Field Order (C-00636)
No.

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

Attention:
You are hereby directed to promptly execute this Field Order issued in accordance with General
Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Contract Price
or Contract Times. If you consider that a change in Contract Price or Contract Times is
required, please notify the Engineer immediately and before proceeding with this Work.

Reference:
(Specification Section(s)) (Drawing(s) / Detail(s))

Description:

Attachments:

Engineer:

Receipt Acknowledged by Contractor: Date:

Copy to Owner
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Based on EJCDC C-940 Work Change Directive
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 1

Work Change Directive (Form C-00637)
No.

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

Contractor is directed to proceed promptly with the following change(s):

Item No. Description

Attachments (list documents supporting change):

Purpose for Work Change Directive:

Authorization for Work described herein to proceed on the basis of Cost of the Work due to:

Nonagreement on pricing of proposed change.

Necessity to expedite Work described herein prior to agreeing to changes on Contract
Price and Contract Time.

Estimated change in Contract Price and Contract Times:

Contract Price $ (increase/decrease) Contract Time (increase/decrease)

days

Recommended for Approval by Engineer: Date

Authorized for Owner by: Date

Received for Contractor by: Date

Received by Funding Agency (if applicable): Date:
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CHANGE REQUEST (FORM C-00638)
(Design Changes/Deviations/Substitutions)

CR NO.
DATE

Project:

Request Initiated by: Impact to Contract Price expected
Contractor Impact to Contract Time expected
Owner Change Orders will be processed separately
Engineer

Request submitted as (format):

Description of Change ( documentation attached)

Reason for Change

Response: This constitutes a Written Amendment to the Agreement.

Review of the proposed change/deviation/substitution by Engineer is for general compatibility with the design concept of the Project. This review does
not extend to means, methods, sequences, or procedures of construction or to issues of safety incident thereto. This review shall not relieve the
Contractor from responsibility for full compliance with the requirements specified and to determine and verify the information contained therein.

Recommended By Engineer for Acceptance (subject to
above comments if any)

recommended for processing and approval under a
separate Change Order

Approved by Owner (no schedule or cost impact)

Acknowledged by Owner – to be processed and approved
under a separate Change Order

NAME:

Signature Date

NAME:

Signature Date

Approved by Contractor
Change Order to be requested

NAME:

Signature Date
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Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 3

Change Order No.

(Form C-00639)

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

The Contract Documents are modified as follows upon execution of this Change Order:

Description:

Attachments (list documents supporting change):

CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIMES:

Original Contract Price: Original Contract Times: Working days Calendar days
Substantial completion (days or date):

$ Ready for final payment (days or date):

[Increase] [Decrease] from previously approved
Change Orders No. to No. :

[Increase] [Decrease] from previously approved Change Orders
No. to No. :

Substantial completion (days):
$ Ready for final payment (days):

Contract Price prior to this Change Order: Contract Times prior to this Change Order:
Substantial completion (days or date):

$ Ready for final payment (days or date):

[Increase] [Decrease] of this Change Order: [Increase] [Decrease] of this Change Order:
Substantial completion (days or date):

$ Ready for final payment (days or date):

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders:
Substantial completion (days or date):

$ Ready for final payment (days or date):

RECOMMENDED: ACCEPTED: ACCEPTED:

By: By: By:

Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature)

Date: Date: Date:

Approved by Funding Agency (if applicable): Approved by Funding Agency (if applicable): Approved by Funding Agency (if applicable):

Date: Date: Date:



Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 2 of 3

Pursuant to MGL c.44, s31C, I certify that an appropriation has been made in the total amount of the Change Order

______________________________________________________ Date: _________________________

Owner’s Auditor/Accountant (Name)

Pursuant to MGL c.30, s39I, reasons for deviation are as stated on Page 1. The specified deviation(s) does not
materially injure the Project as a whole, the Work is of the same cost and quality or an equitable adjustment has
been agreed upon, and the deviation is in the best interest of the Owner.

______________________________________________________ Date: _________________________

Owner



Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 3 of 3

Change Order

Instructions

A. GENERAL INFORMATION

This document was developed to provide a uniform format for handling contract changes that affect Contract
Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated
into a subsequent Change Order if they affect Price or Times.

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The
practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary
disputes.

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed.

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract
Times, a Field Order should be used.

B. COMPLETING THE CHANGE ORDER FORM

Engineer normally initiates the form, including a description of the changes involved and attachments based
upon documents and proposals submitted by Contractor, or requests from Owner, or both.

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for
approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a
negotiated agreement for a previously performed change. After approval by one contracting party, all copies
should be sent to the other party for approval. Engineer should make distribution of executed copies after
approval by both parties.

If a change only applies to price or to times, cross out the part of the tabulation that does not apply.



EJCDC C-700 Standard General Conditions of the Construction Contract

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.
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EJCDC C-700 Standard General Conditions of the Construction Contract

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between
Owner and Contractor (EJCDC C-520 or C-525, 2007 Editions). Their provisions are interrelated and a
change in one may necessitate a change in the other. Comments concerning their usage are contained in
the Narrative Guide to the EJCDC Construction Documents (EJCDC C-001, 2007 Edition). For guidance
in the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary
Conditions (EJCDC C-800, 2007 Edition).
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

2. Agreement—The written instrument which is evidence of the agreement between Owner
and Contractor covering the Work.

3. Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed. May also be referred to as “Proposal” which may be
used interchangeably and shall have the same meaning.

6. Bidder—The individual or entity who submits a Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

9. Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the
Agreement.

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

11. Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work
in accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that
it is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

15. Contractor—The individual or entity with whom Owner has entered into the Agreement.

16. Cost of the Work—See Paragraph 11.01 for definition.

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor and complement the Specifications. Shop Drawings and other Contractor
submittals are not Drawings as so defined. May also referred to as “Plans”, which may be
used interchangeably and shall have the same meaning. Notes on Drawings are directed to
Contractor unless specifically noted otherwise.

18. Effective Date of the Agreement—The date indicated in the Agreement on which it
becomes effective, but if no such date is indicated, it means the date on which the
Agreement is signed and delivered by the last of the two parties to sign and deliver.

19. Engineer—The individual or entity named as such in the Agreement.

20. Field Order—A written order issued by Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or the Contract Times.

21. General Requirements—Sections of Division 01 of the Specifications which govern the
Work of all sections of the Specifications.

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to
time.

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction. See Paragraph 17.05 of these General
Conditions.
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25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

26. Milestone—A principal event specified in the Contract Documents relating to an
intermediate completion date or time prior to Substantial Completion of all the Work.

27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on
which the Contract Times will commence to run and on which Contractor shall start to
perform the Work under the Contract Documents.

29. Owner—The individual or entity with whom Contractor has entered into the Agreement
and for whom the Work is to be performed.

30. PCBs—Polychlorinated biphenyls.

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times. May also be referred to as “Construction Schedule”,
which may be used interchangeably and shall have the same meaning.

33. Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

34. Project Manual—The bound documentary information prepared for bidding and
constructing the Work. A listing of the contents of the Project Manual, which may be
bound in one or more volumes, is contained in the table(s) of contents.

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36. Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

37. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portion of the Work will be judged.

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.
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39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

42. Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto. The
Specifications are based on the guidelines of the Construction Specifications Institute (CSI)
Project Resource Manual, and are directed to Contractor unless specifically noted
otherwise. The words "shall be" are included by inference where a colon (:) is used within
sentences or phrases in the Specifications.

43. Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work at the Site.

44. Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion thereof.

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

46. Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions. Modifications made and highlighted herein
(referred to as “Standard Supplementary Conditions”) and modifications and supplements
included in the Additional Supplementary Conditions have been prepared by Engineer on
behalf of and are as approved by Owner.

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having
a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment to be incorporated in the Work by Contractor or Subcontractor.
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48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases,
steam, liquid petroleum products, telephone or other communications, cable television,
water, wastewater, storm water, other liquids or chemicals, or traffic or other control
systems.

49. Unit Price Work—Work to be paid for on the basis of unit prices.

50. Work—The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of
performing or providing all labor, services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating all materials and equipment into
such construction, all as required by the Contract Documents.

51. Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or
Contract Times.

B. Additional Terms

1. Final Completion—The time at which all Work is completed and ready for final payment
in accordance with Paragraph 14.07 of these General Conditions.

2. Industry Practice—The written practices, methods, materials, supplies and equipment, as
changed from time to time, that are commonly used in the industry applicable to the Project
to design, construct and operate facilities and plants, or any practices, methods and acts,
which in the exercise of reasonable judgment in light of the facts known at the time, could
have been expected to accomplish the desired results consistent with good business
practices, reliability, safety and expedition.

3. Punch List—a list of open items representing portions of the Work which Contractor,
Engineer, Owner reasonably agree is not complete on the date of Substantial Completion or
Final Completion, but which items will not significantly interfere with the safe, reliable
operation and integrity of the Project or its intended use.

4. Purchase Order—A written agreement between Contractor and a Supplier for provision of
material and equipment.

5. Warranty Period—the correction period after the date of Substantial Completion per
Paragraph 13.07 of these General Conditions.
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1.02 Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents
(unless there is a specific statement indicating otherwise). The use of any such term or
adjective is not intended to and shall not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision
of the Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight. However, in limited instances the parties have agreed explicitly by context to
use the terms "business day" or "working day" to further define the meaning of the term
day. See also Paragraph 17.02 of these General Conditions.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.
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2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor,
“provide” is implied.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 – PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterpartsPrior to execution of the Agreement to
Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to
furnish.

B. Evidence of Insurance: Prior to execution of the Agreement and bBefore any Work at the Site
is started, Contractor and Owner shall each deliver to the other, with copies to each additional
insured identified in the Additional Supplementary Conditions, certificates of insurance (and
other evidence of insurance which either of them or any additional insured may reasonably
request) which Contractor and Owner respectively are required to purchase and maintain in
accordance with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten 5 printed or hard copies of the Drawings and Project
Manual Contract Documents. Additional copies will be furnished upon request at the cost of
reproduction.

2.03 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth 90th
day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement,
unless mutually agreed otherwise., whichever date is earlier.
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2.04 Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for
timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents, and the lead times for equipment and materials per the listing in
subparagraph 2.05.A.4;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work, which will be confirmed in writing by Contractor at the time of
submission. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work; and.

4. a complete listing of equipment and materials with lead times between placing orders and
delivery, including normal allowances of time for processing and correcting Shop
Drawings. All orders for long lead items shall be placed within 30 days after Effective
Date of the Agreement if delivery is critical to scheduling. Failure to place orders promptly
may result in full liability for liquidated damages if Contract Times are not met.

B. Evidence of Insurance: In accordance with Paragraph 2.01.

2.06 Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records in accordance with the General Requirements.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.
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2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended
by Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to
complete and resubmit the schedules. No progress payment shall be made to Contractor until
acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress
of the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if
it provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if
required by all and comprise the entire agreement between Owner and Contractor concerning
the Work. If any term or provision of any of the Contract Documents, or the application thereof
to any party or circumstance shall, to any extent, be determined to be invalid or unenforceable,
the remaining provisions of the Contract Documents, or the application of such term or
provision to parties or circumstances other than those as to which it is held invalid or
unenforceable, shall not be affected thereby, and each term and provision of each of the
Contract Documents shall be valid and shall be enforced to the fullest extent permitted by Laws
and Regulations.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.
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3.02 Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific
or by implication, shall mean the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids (or on the Effective Date of the
Agreement if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to
assign to Owner, Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors, any duty or authority to supervise or
direct the performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking
each part of the Work, Contractor shall carefully study and compare the Contract
Documents and check and verify pertinent figures therein and all applicable field
measurements. Contractor shall promptly report in writing to Engineer any conflict, error,
ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and
shall obtain a written interpretation or clarification from Engineer before proceeding with
any Work affected thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or
discrepancy within the Contract Documents, or between the Contract Documents and (a)
any applicable Law or Regulation , (b) any standard, specification, manual, or code, or (c)
any instruction of any Supplier, then Contractor shall promptly report it to Engineer in
writing. Contractor shall not proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an amendment or supplement to the
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.
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B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the Contract Documents shall take precedence in resolving any conflict, error,
ambiguity, or discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification; or.

4. A Change Request.

3.05 Reuse of Documents

A. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or
its consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions
of the Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.
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3.06 Electronic Data

A. Unless otherwise stated in the Additional Supplementary Conditions, the data furnished by
Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied
upon are limited to the printed copies (also known as hard copies). Files in electronic media
format of text, data, graphics, or other types are furnished only for the convenience of the
receiving party. Any conclusion or information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy between the electronic files and the hard
copies, the hard copies govern.

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving
party shall be deemed to have accepted the data thus transferred. Any errors detected within the
60-day acceptance period will be corrected by the transferring party.

C. When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements
for permanent structures or permanent changes in existing facilities. If Contractor and Owner
are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the
Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

4.02 Subsurface and Physical Conditions

A. Reports and Drawings: The Additional Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and
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2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Additional
Supplementary Conditions. Except for such reliance on such “technical data,” Contractor may
not rely upon or make any claim against Owner or Engineer, or any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled
to rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or

3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. (Not Used)Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A,
Engineer will promptly review the pertinent condition, determine the necessity of Owner’s
obtaining additional exploration or tests with respect thereto, and advise Owner in writing (with
a copy to Contractor) of Engineer’s findings and conclusions.
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C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will may be equitably adjusted to the
extent that the existence of such differing subsurface or physical condition causes an
increase or decrease in Contractor’s cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
if:

a. Contractor knew of the existence of such conditions at the time Contractor made a
final commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment;
or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A,or

c.d. written notice is submitted after final payment.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained
by Contractor on or in connection with any other project or anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and
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2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;

b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any,
to which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility
that was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to
agree on entitlement to or on the amount or extent, if any, of any such adjustment in
Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as
provided in Paragraph 10.05.

3. Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them, shall not be liable to Contractor for
any Claims, losses, or damages incurred by Contractor (including but not limited to all fees
and changes of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) related to Underground Facilities not shown or
indicated.
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4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Additional Supplementary Conditions identify those reports and
drawings known to Owner relating to Hazardous Environmental Conditions that have been
identified at the Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or
identified in the Contract Documents to be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition created with any materials brought to the
Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is
responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
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Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

E. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stoppage or such special conditions under
which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as
provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H
shall obligate Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.
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ARTICLE 5 – BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to
the Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are
required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority shall show that it is effective
on the date the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 5 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs
5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained
by Owner or Contractor shall be obtained from surety or insurance companies that are duly
licensed or authorized in the jurisdiction in which the Project is located to issue bonds or
insurance policies for the limits and coverages so required. Such surety and insurance
companies shall also meet such additional requirements and qualifications as may be provided
in the Additional Supplementary Conditions.

5.03 Certificates of Insurance

A. Contractor shall deliver to Owner and Engineer, with copies to each additional insured and loss
payee identified in the Additional Supplementary Conditions, certificates of insurance (and
other evidence of insurance requested by Owner or any other additional insured) which
Contractor is required to purchase and maintain.

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

with Standard Supplementary Conditions prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00720-19

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

5.04 Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed, complies with the requirements of Article 5, and as will provide protection from
claims set forth below which may arise out of or result from Contractor’s performance of the
Work and Contractor’s other obligations under the Contract Documents, whether it is to be
performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly
employed by any of them to perform any of the Work, or by anyone for whose acts any of them
may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage
which are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.;

7. claims for damages because of bodily injury or death of any person or for damage to
property of arising out of operation of Laws or Regulations; and

8. claims for damages because of negligent acts, errors and omissions arising out of
performing or providing professional services.
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B. The policies of insurance required by this Paragraph 5.04 shall:

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.67 inclusive, be
written on an occurrence basis, include as additional insureds by endorsement (subject to
any customary exclusion regarding professional liability) Owner and Engineer, and any
other individuals or entities identified in the Additional Supplementary Conditions, all of
whom shall be listed included as additional insureds by endorsement, and include coverage
for the respective officers, directors, members, partners, employees, agents, consultants,
and subcontractors of each and any of all such additional insureds, and the insurance
afforded to these additional insureds shall provide primary coverage for all claims covered
thereby;

2. include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever
is greater;

3. include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

4. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Engineer and Contractor and to each other additional insured identified
in the Additional Supplementary Conditions to whom a certificate of insurance has been
issued (and the certificates of insurance furnished by the Contractor pursuant to Paragraph
5.03 will so provide) and will contain waiver provisions in accordance with Paragraph
5.07;

5. remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

6. include completed operations coverage:

a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and Engineer and each other additional insured
identified in the Additional Supplementary Conditions, to whom a certificate of
insurance has been issued, evidence satisfactory to Owner and any such additional
insured of continuation of such insurance at final payment and one year thereafter.

7. In the event general liability insurance is provided on a claims-made policy, the retroactive
date of such policy shall not be later than the date of the Notice to Proceed or the Effective
Date of the Agreement, whichever is earlier. For construction periods extending beyond
the expiration date of an initial claims-made policy, the retroactive date of all subsequent
claims-made policies shall not be later than the date of the Notice to Proceed.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

with Standard Supplementary Conditions prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00720-21

C. The limits of liability for the insurance required by Paragraph 5.04 of the General Conditions
shall provide coverage for not less than the following amounts or greater where required by
Laws and Regulations:

1. Workers' Compensation and related coverage:

Minimum limit of liability Statutory
Applicable Federal (e.g., Longshoreman's) Statutory
Employer's Liability $1,000,000

2. Contractor’s General Liability:

$3,000,000 per occurrence; $3,000,000 general aggregate, including:

 Broad Form Property Damage Liability including coverage for acts of terrorism
 Completed Operations and Product Liability
 Contractual Liability
 Pollution Liability
 Independent Contractors
 Explosion, Collapse & Underground Hazards
 Personal Injury Coverage, Exclusion "C" Deleted
 Fire Legal Liability
 Pollution Liability

Excess or Umbrella Liability: $3,000,000 per occurrence; $3,000,000 general
aggregate

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions:

Combined Single Limit of $3,000,000 for bodily injury & property damage covering
Contractor and any vehicles owned, hired and non-owned by the Contractor

4. Professional Liability (E&O): $1,000,000 for each claim with an annual aggregate of at
least $2,000,000

5. Owners Protective Liability (OCIP): as may be specified in the Additional Supplementary
Conditions

Any self-insured retention (not allowed for Worker’s Compensation) and/or deductibles must be
identified and cannot exceed $100,000 per occurrence without the prior approval of the Owner.
Contractor must provide either an audited financial statement to confirm solvency or a letter of credit
guaranteeing the $100,000 in case of loss for the duration of the Project and for the Correction
Period.
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5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations under
the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, OwnerContractor shall purchase
and maintain property insurance upon the Work at the Site in the amount of the full replacement
cost thereof. Contractor shall be responsible for any (subject to such deductible amounts or
self-insured retention as may be provided in the Supplementary Conditions or required by Laws
and Regulations). This insurance shall:

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Additional Supplementary Conditions, and the
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, each of whom is deemed to have an insurable interest and shall be
listed as a loss payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, flood, extended coverage, theft, vandalism and malicious mischief,
earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and
Regulations, water damage (other than that caused by flood), and such other perils or
causes of loss as may be specifically required by the Additional Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and

7. be maintained in effect until Work is completedfinal payment is made unless otherwise
agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to
each and any other loss payee to whom a certificate of insurance has been issued.

B. (Not used)Owner shall purchase and maintain such equipment breakdown insurance or
additional property insurance as may be required by the Supplementary Conditions or Laws and
Regulations which will include the interests of Owner, Contractor, Subcontractors, and
Engineer, and any other individuals or entities identified in the Supplementary Conditions, and
the officers, directors, members, partners, employees, agents, consultants and subcontractors of
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each and any of them, each of whom is deemed to have an insurable interest and shall be listed
as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained by Contractor will contain provisions and endorsements specified in
Paragraph 5.04.All the policies of insurance (and the certificates or other evidence thereof)
required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a
provision or endorsement that the coverage afforded will not be canceled or materially changed
or renewal refused until at least 30 days prior written notice has been given to Owner and
Contractor and to each other loss payee to whom a certificate of insurance has been issued and
will contain waiver provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work. to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes
property insurance coverage within the limits of such amounts, each may purchase and maintain
it at the purchaser’s own expense.

E. (Not used)If Contractor requests in writing that other special insurance be included in the
property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include
such insurance, and the cost thereof will be charged to Contractor by appropriate Change Order.
Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor
whether or not such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Additional Supplementary Conditions as loss payees (and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each and
any of them) in such policies and will provide primary coverage for all losses and damages
caused by the perils or causes of loss covered thereby. All such policies shall contain provisions
to the effect that in the event of payment of any loss or damage the insurers will have no rights
of recovery against any of the insureds or loss payees thereunder. Owner and Contractor waive
all rights against each other and their respective officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them for all losses and
damages caused by, arising out of or resulting from any of the perils or causes of loss covered
by such policies and any other property insurance applicable to the Work; and, in addition,
waive all such rights against Subcontractors and Engineer, and all other individuals or entities
identified in the Additional Supplementary Conditions as loss payees (and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each and
any of them) under such policies for losses and damages so caused. None of the above waivers
shall extend to the rights that any party making such waiver may have to the proceeds of
insurance held by Owner as trustee or otherwise payable under any policy so issued.
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B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of,
or resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property insurance
maintained on the completed Project or part thereof by Owner during partial utilization
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or
after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, members,
partners, employees, agents, consultants and subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

A. (Not used) Any insured loss under the policies of insurance required by Paragraph 5.06 will be
adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their
interests may appear, subject to the requirements of any applicable mortgage clause and of
Paragraph 5.08.B. Owner shall deposit in a separate account any money so received and shall
distribute it in accordance with such agreement as the parties in interest may reach. If no other
special agreement is reached, the damaged Work shall be repaired or replaced, the moneys so
received applied on account thereof, and the Work and the cost thereof covered by an
appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

5.09 Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other partythe
Contractor in accordance with Article 5 on the basis of non-conformance with the Contract
Documents, the objecting partyOwner shall so notify the other partyContractor in writing within
10 days after receipt of the certificates (or other evidence requested) required by Paragraph
2.01.B. Owner and Contractor shall each provide to the other Owner, such additional
information in respect of insurance provided as the other may reasonably request. If either
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partyContractor does not purchase or maintain all of the bonds and insurance required of such
party by the Contract Documents, such partyContractor shall notify the other partyOwner in
writing of such failure to purchase prior to the start of the Work, or of such failure to maintain
prior to any change in the required coverage. Without prejudice to any other right or remedy,
the other partyOwner may elect to obtain equivalent bonds or insurance to protect such other
party’sOwner’s interests at the expense of the party Contractorwho was required to provide
such coverage, and a Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated
in and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

1. Contractor shall comply with the Equal Employment Opportunity Requirements included
in the Additional Supplementary Conditions.

B. Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.
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6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the
benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence
(including reports of required tests) as to the source, kind, and quality of materials and
equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise may be provided in the Contract Documents.

D. Provision of any instructions:

1. will not be effective to assign to Owner, or any of Owner's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 8.09; and

2. will not be effective to assign to Engineer, or any of Engineer's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.09.

6.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph
2.07) proposed adjustments in the Progress Schedule that will not result in changing the
Contract Times. Such adjustments will comply with any provisions of the General
Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract
Times may only be made by a Change Order.
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6.05 Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item, make or catalogue number, or the name of a particular
Supplier, the specification or description is intended to establish the type, function, appearance,
and quality required. Unless the specification or description contains or is followed by words
reading that no like, equivalent, or “or-equal” item or no substitution is permitted, other items of
material or equipment or material or equipment of other Suppliers may be submitted to
Engineer for review under the circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the proposed item may, in
Engineer’s sole discretion, be accomplished without compliance with some or all of the
requirements for approval of proposed substitute items. For the purposes of this Paragraph
6.05.A.1, a proposed item of material or equipment will be considered functionally equal to
an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;
and

3) it has a proven record of performance and availability of responsive service.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. Substitute Items:

a. If in Engineer’s sole discretion an item of material or equipment proposed by
Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be
considered a proposed substitute item.

b. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to
that named and an acceptable substitute therefor. Requests for review of proposed
substitute items of material or equipment will not be accepted by Engineer from
anyone other than Contractor.
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c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d,
as supplemented by the General Requirements, and as Engineer may decide is
appropriate under the circumstances.

d. Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the
general design,

b) be similar in substance to that specified, and

c) be suited to the same use as that specified;

2) will state:

a) the extent, if any, to which the use of the proposed substitute item will
prejudice Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change
in any of the Contract Documents (or in the provisions of any other direct
contract with Owner for other work on the Project) to adapt the design to the
proposed substitute item, and

c) whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services;
and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims
of other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent
to that expressly called for by the Contract Documents. The requirements for review by
Engineer will be similar to those provided in Paragraph 6.05.A.2.
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C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will
be the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in the
case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B.
Whether or not Engineer approves a substitute so proposed or submitted by Contractor,
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of
Engineer for making changes in the Contract Documents (or in the provisions of any other
direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

6.06 Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Bidding Requirements or Additional Supplementary Conditions require the identity of
certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in
advance for acceptance by Owner by a specified date prior to the Effective Date of the
Agreement, and if the Contractor has submitted a list thereof in accordance with the Bidding
Requirements or Additional Supplementary Conditions (which shall be included as an
attachment to the Agreement), Owner’s acceptance (either in writing or by failing to make
written objection thereto by the date indicated for acceptance or objection in the Bidding
Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual
or entity so identified may be revoked on the basis of reasonable objection after due
investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference
in the cost occasioned by such replacement, and an appropriate Change Order will be issued. No
acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether
initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to
reject defective Work.
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C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer.

1. Whenever any such agreement is with a Subcontractor or Supplier who is listed as a loss
payee on the property insurance provided in Paragraph 5.06, the agreement between the
Contractor and the Subcontractor or Supplier will contain provisions whereby the
Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, and all
other individuals or entities identified in the Additional Supplementary Conditions to be
listed as insureds or loss payees (and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them) for all losses and damages
caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the
insurers on any such policies require separate waiver forms to be signed by any
Subcontractor or Supplier, Contractor will obtain the same.

2. Such agreement between Contractor and the Subcontractor or Supplier shall specifically
include arbitration provisions similar to those in Article 16 and provisions required by
Laws and Regulations identified in the various Additional Supplementary Conditions.
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6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer,
its use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights shall be disclosed by Owner in the Contract
Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

D. At the Owner’s option, Contractor shall defend claims in connection with any alleged
infringement of such rights.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time of
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall
pay all charges of utility owners for connections for providing permanent service to the Work.

1. Owner will provide the permits and licenses indicated in the Additional Supplementary
Conditions, if any.
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6.09 Laws and Regulations

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. See Additional Supplementary Conditions for
specific requirements, if any. Except where otherwise expressly required by applicable Laws
and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor’s
compliance with any Laws or Regulations.

B. If Contractor observes that the Specifications or Drawings are at variance with any Laws or
Regulations, Contractor shall give Engineer prompt written notice thereof, and any necessary
changes will be authorized by one of the methods set forth in Paragraph 3.04. If Contractor
performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of
performance of the Work shall be the subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph
10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

B. If Owner is sales tax exempt, specific provisions shall be as set forth in the Additional
Supplementary Conditions.

6.11 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment,
and the operations of workers to the Site and other areas permitted by Laws and
Regulations, and shall not unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment. Contractor shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof,
or of any adjacent land or areas resulting from the performance of the Work.
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2. Should any claim be made by any such owner or occupant because of the performance of
the Work, Contractor shall promptly settle with such other party by negotiation agreement
or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at
law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any claim or action,
legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any
other party indemnified hereunder to the extent caused by or based upon Contractor’s
performance of the Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work, Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings and other closeout submittals will
be delivered to Engineer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:
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1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs and
safety requirements included in the Additional Supplementary Conditions, if any. The
Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.
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6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged
between or among employers at the Site in accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site
or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or
are required as a result thereof. If Engineer determines that a change in the Contract Documents
is required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide
and to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph
6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.
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C. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and
installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be both a written communication separate from the
Shop Drawings or Sample submittal; and, in addition, by a specific notation made on each
Shop Drawing or Sample submitted to Engineer for review and approval of each such
variation.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be
only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract Documents
and be compatible with the design concept of the completed Project as a functioning whole
as indicated by the Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences,
or procedures of construction (except where a particular means, method, technique,
sequence, or procedure of construction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs incident thereto. The review and
approval of a separate item as such will not indicate approval of the assembly in which the
item functions.
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3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of
each such variation by specific written notation thereof incorporated in or accompanying
the Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor
from responsibility for complying with the requirements of Paragraph 6.17.C.1. or for
errors or omissions in a Shop Drawing or Sample.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous submittals.

2. Contractor shall furnish required submittals with sufficient information and accuracy in
order to obtain required approval of an item with no more than 3 submittals. Engineer will
record Engineer’s time for reviewing subsequent submittals of Shop Drawings, samples, or
other items requiring approval and Contractor shall reimburse Owner for Engineer’s
charges for such time.

3. In the event that Contractor requests a change of a previously approved item, Contractor
shall reimburse Owner for Engineer’s charges for its review time unless the need for such
change is beyond the control of Contractor.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and in accordance with Subcontractor warranties, manufacturers and
Suppliers warranties on equipment and material, and extended or special warranties and will not
be defective for the correction period specified in 13.07. Owner and Engineer and its their
officers, directors, members, partners, employees, agents, consultants, and subcontractors shall
be entitled to rely on representation of Contractor’s warranty and guarantee.
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1. Contractor shall obtain and preserve for the benefit of the Owner:

a. manufacturers’ and Suppliers’ written warranties and guarantees on equipment and
material incorporated into the Work;

b. written warranties and guarantees from each Subcontractor engaged in the
performance of the Work; and

2. extended or special warranties.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that
is not in accordance with the Contract Documents or a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner; or.

8. any acceptance by Owner or any failure to do so.

D. Contractor shall prepare and execute a written general warranty and guarantee applicable to the
Work reflecting the provisions of this Paragraph 6.19, Article 13 and other applicable
provisions of the Contract Documents pertaining to warranties and guarantees, Subcontractor,
manufacturers and Supplier warranties and guarantees, and extended or special warranties and
guarantees. Contractor shall submit this written general warranty and guarantee in accordance
with Article 14 and the General Requirements.
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E. Provision of any warranties or guarantees:

1. will not be effective to assign to Owner, or any of Owner's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 8.09; and

2. will not be effective to assign to Engineer, or any of Engineer's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.09.

F. The warranty and guarantee provisions of this Paragraph 6.19 shall be in addition to and not in
limitation of any other warranties, guarantees or remedies allowed by Law or the Contract
Documents.

6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend
(with counsel designated by the insurer accepting liability for the Claim or damage or, in lieu
thereof, counsel acceptable to the Owner), and hold harmless Owner and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to the
performance of the Work, provided that any such claim, cost, loss, or damage is attributable to
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property
(other than the Work itself), including the loss of use resulting therefrom but only to the extent
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work
or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

with Standard Supplementary Conditions prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00720-40

1. Without limiting the generality of the preceding Paragraph, the Contractor hereby
specifically agrees to indemnify, defend, and hold harmless the Owner and Engineer from
all such claims, losses or expenses which arise out of injuries of employees of the
Contractor or any of its Subcontractors or Suppliers of any tier related to performance of
the Work. It is the Owner intention that all financial risk of injuries related to the Work be
borne by the Contractor, and that the Owner have no financial responsibility, direct or
indirect, for any such claims.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of , or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications, provided however,
that if the claim, cost, loss or damage referred to in this Paragraph 6.20 results from failure
of the Engineer to discover a condition, Underground Facilities or object which is
underground or otherwise not reasonably observable by the Engineer, and if said failure to
discover either was or should have been apparent to the Contractor in that the said
condition or object is omitted from the Engineer’s maps, Drawings, opinions, reports,
surveys, Change Orders, designs or Specifications, then the Contractor shall be liable for
indemnification of the Engineer and Owner under Paragraph 6.20 for claims, costs, losses
and damages resulting from said failure to discover unless Contractor shall have notified
Engineer of the existence and location of such condition or object prior to the occurrence of
such claims, costs, losses and damages and in sufficient time for Engineer to have made
provisions therefor.; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.; or

3. caused by the negligent acts, errors or omissions of any of them.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.
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C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided
Owner and Engineer have specified to Contractor all performance and design criteria that such
services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7 – OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and
safe access to the Site, provide a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other work, and properly coordinate the
Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be
required to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or alter
others' work with the written consent of Engineer and the others whose work will be affected.
The duties and responsibilities of Contractor under this Paragraph are for the benefit of such
utility owners and other contractors to the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between Owner and such utility owners and other
contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 7, Contractor shall inspect such other work and promptly
report to Engineer in writing any delays, defects, or deficiencies in such other work that render
it unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
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proper for integration with Contractor’s Work except for latent defects and deficiencies in such
other work.

7.02 Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Additional Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Additional Supplementary Conditions, Owner shall have sole
authority and responsibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 – OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

8.02 Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to
whom Contractor makes no reasonable objection, whose status under the Contract Documents
shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
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8.04 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering
surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02
refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and drawings of physical conditions relating to
existing surface or subsurface structures at the Site.

8.06 Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

8.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Owner will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

8.10 Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.
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8.12 Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION

9.01 Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to make
exhaustive or continuous inspections on the Site to check the quality or quantity of the Work.
Engineer’s efforts will be directed toward providing for Owner a greater degree of confidence
that the completed Work will conform generally to the Contract Documents. On the basis of
such visits and observations, Engineer will keep Owner informed of the progress of the Work
and will endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditionsherein, and limitations on the responsibilities thereof will be as
provided in Paragraph 9.09. If Owner designates another representative or agent to represent
Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual or entity will be as provided in the
Additional Supplementary Conditions.
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B. The Resident Project Representative (RPR) will be Engineer's employee or agent at the Site,
will act as directed by and under the supervision of Engineer, and will confer with Engineer
regarding RPR's actions. RPR's dealings in matters pertaining to the Work in general shall be
with Engineer and Contractor. RPR's dealings with Subcontractors shall be through or with the
full knowledge and approval of Contractor. The RPR shall:

1. Schedules: Review the progress schedule, schedule of Shop Drawing and Sample
submittals, and schedule of values prepared by Contractor and consult with Engineer
concerning acceptability.

2. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences and other project-related meetings, and
prepare and circulate copies of minutes thereof.

3. Liaison:

a. Serve as Engineer’s liaison with Contractor, working principally through Contractor’s
authorized representative, assist in providing information regarding the intent of the
Contract Documents.

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s
operations affect Owner’s on-Site operations.

c. Assist in obtaining from Owner additional details or information, when required for
proper execution of the Work.

4. Interpretation of Contract Documents: Report to Engineer when clarifications and
interpretations of the Contract Documents are needed and transmit to Contractor
clarifications and interpretations as issued by Engineer.

5. Shop Drawings and Samples:

a. Record date of receipt of Samples and approved Shop Drawings.

b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of
availability of Samples for examination.

6. Modifications:

a. Consider and evaluate Contractor’s suggestions for modifications in Drawings or
Specifications and report such suggestions, together with RPR’s recommendations, to
Engineer.

b. Transmit to Contractor in writing, decisions as issued by Engineer.
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7. Review of Work and Rejection of Defective Work:

a. Conduct on-Site observations of Contractor’s work in progress to assist Engineer in
determining if the Work is in general proceeding in accordance with the Contract
Documents.

b. Report to Engineer whenever RPR believes that any part of Contractor’s work in
progress will not produce a completed Project that conforms generally to the Contract
Documents or will imperil the integrity of the design concept of the completed Project
as a functioning whole as indicated in the Contract Documents, or has been damaged,
or does not meet the requirements of any inspection, test or approval required to be
made; and advise Engineer of that part of work in progress that RPR believes should
be corrected or rejected or should be uncovered for observation, or requires special
testing, inspection or approval.

8. Inspections, Tests, and System Startups:

a. Verify that tests, equipment, and systems start-ups and operating and maintenance
training are conducted in the presence of appropriate Owner’s personnel, and that
Contractor maintains adequate records thereof.

b. Observe, record, and report to Engineer appropriate details relative to the test
procedures and systems start-ups.

9. Records:

a. Record names, addresses, fax numbers, e-mail addresses, web site locations, and
telephone numbers of all Contractors, Subcontractors, and major Suppliers of materials
and equipment.

b. Maintain records for use in preparing Project documentation.

10. Reports:

a. Furnish to Engineer periodic reports as required of progress of the Work and of
Contractor’s compliance with the progress schedule and schedule of Shop Drawing
and Sample submittals.

b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives,
and Field Orders. Obtain backup material from Contractor.

c. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts
of God endangering the Work, damage to property by fire or other causes, or the
discovery of any Hazardous Environmental Condition or conditions that may impede
the compliant operation of existing facilities on Site.

11. Payment Requests: Review Applications for Payment with Contractor for compliance with
the established procedure for their submission and forward with recommendations to
Engineer, noting particularly the relationship of the payment requested to the schedule of
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values, Work completed, and materials and equipment delivered at the Site but not
incorporated in the Work.

12. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify
that materials and equipment certificates, operation and maintenance manuals and other
data required by the Specifications to be assembled and furnished by Contractor are
applicable to the items actually installed and in accordance with the Contract Documents,
and have these documents delivered to Engineer for review and forwarding to Owner prior
to payment for that part of the Work.

13. Completion:

a. Participate in a Substantial Completion inspection, assist in the determination of
Substantial Completion and the preparation of lists of items to be completed or
corrected.

b. Participate in a final inspection in the company of Engineer, Owner, and Contractor
and prepare a final list of items to be completed and deficiencies to be remedied.

c. Observe whether all items on the final list have been completed or corrected and make
recommendations to Engineer concerning acceptance and issuance of the Notice of
Acceptability of the Work.

C. The RPR shall not:

1. Authorize any deviation from the Contract Documents or substitution of materials or
equipment (including “or-equal” items).

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of Contractor, Subcontractors, Suppliers, or
Contractor’s superintendent.

4. Advise on, issue directions relative to, or assume control over any aspect of the means,
methods, techniques, sequences or procedures of Contractor’s work unless such advice or
directions are specifically required by the Contract Documents.

5. Advise on, issue directions regarding, or assume control over safety practices, precautions,
and programs in connection with the activities or operations of Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-site by
others except as specifically authorized by Engineer.

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor.

8. Authorize Owner to occupy the Project in whole or in part or determine operational
protocol that may affect the compliant operation of existing facilities.
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9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount
or extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed Project as
a functioning whole as indicated by the Contract Documents. Engineer will also have authority
to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or
not the Work is fabricated, installed, or completed.

9.06 Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any,
see Paragraph 6.21.

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
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the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for
the purposes of Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

9.09 Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision
of the Contract Documents nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance of
any authority or responsibility by Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their content complies with the requirements
of, and in the case of certificates of inspections, tests, and approvals that the results certified
indicate compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also
apply to the Resident Project Representative, if any, and assistants, if any.

F. Engineer will have no responsibility or authority:

1. To order changes in construction which will result in additional costs or which will require
extensions of Contract Times;
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2. To suspend all or any portion of Contractor's operations;

3. To terminate all or any portion of the Work;

4. To make final acceptance of all or any portion of the Work; and

5. To operate or maintain any portion of the Work.

9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the
Contract Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if
any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as
a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in
the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive; and
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3. changes in the Contract Price or Contract Times which embody the substance of any
written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either
may otherwise have under the Contract Documents or by Laws and Regulations in respect of
such Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the
claimant to Engineer and the other party to the Contract promptly (but in no event later than 30
14 days) after the start of the event giving rise thereto. Failure to comply with this notice
requirement shall constitute a waiver of the Claim. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with
supporting data shall be delivered to the Engineer and the other party to the Contract within 60
30 days after the start of such event (unless Engineer allows additional time for claimant to
submit additional or more accurate data in support of such Claim). A Claim for an adjustment in
Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A
Claim for an adjustment in Contract Times shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied by claimant’s written statement that
the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any response to Engineer and the claimant
within 30 days after receipt of the claimant’s last submittal (unless Engineer allows additional
time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;

2. approve the Claim; or
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3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall
be deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3
or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

G. Contractor shall not have the right to stop performance of the Work pending resolution of a
Claim.

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded
in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of
the Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph
11.01.B, and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which
shall include social security contributions, unemployment, excise, and payroll taxes,
workers’ compensation, health and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. The expenses of performing Work outside of regular
working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the
extent authorized by Owner.

a. If applicable, prevailing wage requirements and rates are included in the Additional
Supplementary Conditions.
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2. Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts shall
accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus
materials and equipment shall accrue to Owner, and Contractor shall make provisions so
that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

1) Rentals of construction equipment and machinery and the parts thereof whether
rented from Contractor or others in accordance with rates published in current
edition of the Rental Rate Blue Book® for construction equipment published by
EquipmentWatch® (www.equipmentwatch.com). When Contractor-owned
equipment is ordered by Owner or Engineer to be held at standby, equipment
rental rates shall be 50% of normal rate. Rental or standby shall not include time
that equipment is inoperative because of malfunction or breakdown and shall
cease when the use thereof is no longer necessary for the Work.
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d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with
the performance of the Work (except losses and damages within the deductible
amounts of property insurance established in accordance with Paragraph 5.06.D),
provided such losses and damages have resulted from causes other than the negligence
of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of
them or for whose acts any of them may be liable. Such losses shall include
settlements made with the written consent and approval of Owner. No such losses,
damages, and expenses shall be included in the Cost of the Work for the purpose of
determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at
the Site, express and courier services, and similar petty cash items in connection with
the Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the
Contract Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at
the Site or in Contractor’s principal or branch office for general administration of the Work
and not specifically included in the agreed upon schedule of job classifications referred to
in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to
be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.
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5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to
cover unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by allowances,
and the Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.
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B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made
by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs by plus or
minus 20 percentmaterially and significantly from the estimated quantity of such item
indicated in the Agreement or the Unit Prices for individual items differ by plus or minus 5
percent; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease
in Contract Price and the parties are unable to agree as to the amount of any such increase
or decrease.

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Price shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents,
by application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract
Documents, by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract
Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the
basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph 12.01.C).
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C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee
shall be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five
percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b
is that the Subcontractor who actually performs the Work, at whatever tier, will be paid
a fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will
each be paid a fee of five percent of the amount paid to the next lower tier
Subcontractor, provided, however, that on any subcontracted work the total maximum
fee to be paid by Owner under this subparagraph shall be no greater than 27 percent of
the costs incurred by the Subcontractor who actually performs the Work;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in cost
plus a deduction in Contractor’s fee by an amount equal to five percent of such net
decrease; and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.
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12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an
amount equal to the time lost due to such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other
work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, acts
of war or terrorism, or acts of God (force majeure).

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of war or terrorism, acts of God, acts or failures to act of
utility owners not under the control of Owner, or other causes not the fault of and beyond
control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in
Contract Times, if such adjustment is essential to Contractor’s ability to complete the Work
within the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive remedy
for the delays described in this Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.
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13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise
them of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other representative
of such public body, Contractor shall assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable
to Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.
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13.04 Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and
of satisfactory replacement or reconstruction (including but not limited to all costs of repair or
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a
Claim therefor as provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in
the Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.
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13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents (such as partial utilization
in Paragraph 14.05), any Work is found to be defective, or if the repair of any damages to the
land or areas made available for Contractor’s use by Owner or permitted by Laws and
Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with Owner’s written instructions:

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of repair or replacement of work of
others) will be paid by Contractor and may be deducted from amounts otherwise due the
Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work, including materials, equipment and supplies or as defined in
manufacturers’ and Suppliers’ warranties (and damage to other Work resulting therefrom) has
been corrected or removed and replaced under this Paragraph 13.07, the correction period
hereunder with respect to such Work will be extended for an additional period of one year after
such correction or removal and replacement has been satisfactorily completed and the terms of
this Paragraph 13.07 will continue to apply.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.
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13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner
may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited
to all fees and charges of engineers, architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an
appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, or immediately in the
case of an emergency, correct, or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable
to Engineer. Progress payments on account of Unit Price Work will be based on the number of
units completed.

14.02 Progress Payments

A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed
as of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice, or other documentation warranting that Owner has
received the materials and equipment free and clear of all Liens and evidence that the
materials and equipment are covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein, all of which must be satisfactory to
Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of
the Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate
in writing a recommendation of payment and present the Application to Owner or return
the Application to Contractor indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may make the necessary corrections and
resubmit the Application.
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2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to
the best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used
the moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.
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5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or,
because of subsequently discovered evidence or the results of subsequent inspections or
tests, revise or revoke any such payment recommendation previously made, to such extent
as may be necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance
with Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge
of such Liens and provides an indemnity satisfactory to Owner for all claims, costs,
losses and damages arising out of such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended
including liability for liquidated damages and correction of defective work by Owner
or others; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons
for such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.
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3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use and final testing has been
completed in accordance with the General Requirements, Contractor shall notify Owner and
Engineer in writing that the entire Work is substantially complete (except for items specifically
listed by Contractor as incomplete) using the Notice of Substantial Completion form included in
the Contract Documents, submit the Contractor’s written general warranty and guarantee per
Paragraph 6.19.D., and request that Engineer issue a certificate of Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial
Completion using the Certificate of Substantial Completion included in the Contract
Documents. There shall be attached to the certificate a tentative list of items to be completed or
corrected before final payment (Punch List). Owner shall have seven days after receipt of the
tentative certificate during which to make written objection to Engineer as to any provisions of
the certificate or attached list. If, after considering such objections, Engineer concludes that the
Work is not substantially complete, Engineer will, within 14 days after submission of the
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the Work substantially complete,
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive
certificate of Substantial Completion (with a revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative certificate as Engineer believes justified
after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.
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E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of Paragraph
14.04 will apply with respect to certification of Substantial Completion of that part of the
Work and the division of responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

B. Owner may request in writing that Contractor permit Owner to separately operate any part of
the Work although it is not substantially complete subject to the following conditions.

1. A copy of such request will be sent to Engineer and, within a reasonable time thereafter,
Owner, Contractor and Engineer shall make an inspection of that part of the Work not
substantially complete to determine the status of completion and will prepare a Punch List
before final payment.

2. If Contractor does not indicate in writing to Owner and Engineer that such part of the Work
is not ready for separate operation by Owner, Engineer will finalize the Punch List and will
deliver such list to Owner and Contractor, together with a written recommendation as to the
division of responsibilities between Owner and Contractor with respect to security,
operation, safety, maintenance, utilities, insurance, warranties and guarantees for that part
of the Work pending final payment.
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3. The Engineer’s recommendation and Punch List will become binding upon Owner and
Contractor at the time the Owner takes over and separately operates such part of the Work
unless otherwise agreed in writing and so informed Engineer.

4. During such separate operation by Owner and prior to Substantial Completion of such part
of the Work, Owner shall allow Contractor reasonable access to complete or correct Punch
List and to complete other related Work.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07 Final Payment

A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, warranties,
updated Contractor’s written general warranty and guarantee per Paragraph 6.19.D if
modified., bonds, certificates or other evidence of insurance, certificates of inspection,
marked-up record documents (as provided in Paragraph 6.12), and other documents, and
Engineer has indicated that the Work is acceptable (subject to the provisions of Paragraph
14.09), Contractor may make application for final payment following the procedure for
progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents, including but not limited to
the evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
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paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable using the Certificate of
Completion form included in the Contract Documents, subject to the provisions of
Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application
for Payment.

C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted as detailed on the Certificate of Completion. If the remaining balance
to be held by Owner for Work not fully completed or corrected is less than the retainage
stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the
written consent of the surety to the payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by Contractor to Engineer with the Application
for such payment. Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of Claims.

14.09 Waiver of Claims

A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
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specified therein, or from Contractor’s continuing obligations under the Contract
Documents; and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing
as still unsettled.

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by notice in writing to Contractor and Engineer
which will fix the date on which Work will be resumed. Contractor shall resume the Work on
the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly attributable to any such suspension if
Contractor makes a Claim therefor as provided in Paragraph 10.05.

B. If the performance of all or any part of the Work is suspended, delayed, or interrupted due to an
order of a court of competent jurisdiction as a result of environmental litigation, as defined
below, the Owner, at the request of the Contractor, shall determine whether the order is due in
any part to the acts or omissions of the Contractor or a Subcontractor at any tier not required by
the terms of this Contract. If it is determined that the order is not due in any part to acts or
omissions of the Contractor or a Subcontractor at any tier other than as required by the terms of
this Contract, such suspension, delay, or interruption shall be considered as if ordered by the
Owner in the administration of this Contract under the terms of Article 15 except that it will not
be possible for the Owner to fix the date for resumption of the Work.

1. The term "environmental litigation", as used herein, means a claim or lawsuit alleging that
the Work has or will have an adverse effect on the environment or that the Owner has not
duly considered, either substantively or procedurally, the effect of the Work on the
environment.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;

3. Contractor’s repeated disregard of the authority of Engineer; or

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents;
or.
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5. Contractor commences a voluntary case under any chapter of the Bankruptcy Code (Title
11, United States Code), as now or hereafter in effect, or if Contractor takes any equivalent
or similar action by filing a petition or otherwise under any Laws and Regulations in effect
at such time relating to the bankruptcy or insolvency; or

6. a petition is filed against Contractor under any chapter of the Bankruptcy Code as now or
hereafter in effect at the time of filing, or if a petition is filed seeking any such equivalent
or similar relief against Contractor under any Laws and Regulations in effect at the time
relating to bankruptcy or insolvency; or

7. Contractor makes a general assignment for the benefit of creditors; or

8. a trustee, receiver, custodian or agent of Contractor is appointed under applicable law or
under contract, whose appointment or authority to take charge of property of Contractor is
for the purpose of enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of Contractor’s creditors; or

9. Contractor admits in writing its inability to pay its debts generally as they become due.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to
the full extent they could be used by Contractor (without liability to Contractor for trespass
or conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.
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D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated
if Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter
accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit
on such expenses;

3. all reasonable claims, costs, losses, and damages (including but not limited to all reasonable
fees and charges of engineers, architects, attorneys, and other professionals and all
reasonable court or arbitration or other dispute resolution costs) incurred in settlement of
terminated contracts with Subcontractors, Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act
on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30
days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy
such suspension or failure within that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph 15.03.
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B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The provisions
of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under
Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this
Paragraph.

ARTICLE 16 – DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Subject to the requirements in Paragraph 10.05, Owner and Contractor agree that they will
submit any and all unsettled Claims, counterclaims, disputes and other matters in question
between them arising out of or relating to the Contract Documents ("disputes"), to mediation by
senior management representatives of each party for a period of 5 days. If resolution is not
achieved, then the dispute shall be submitted to formal mediation prior to either of them
initiating against the other, a demand for arbitration pursuant to Paragraph 16.02, unless delay
in initiating arbitration would irrevocably prejudice one of the Parties. Any time limits within
which to file a demand for arbitration shall be suspended with respect to a dispute submitted to
mediation within those same applicable time limits and shall remain suspended until 10 days
after the termination of the mediation. The mediator of any dispute submitted to mediation shall
not serve as arbitrator of such dispute unless otherwise agreed.

A.B. Subject to Paragraph 16.01.A, eEither Owner or Contractor may request formal
mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such
decision becomes final and binding. The mediation will be governed by the Construction
Industry Mediation Rules of the American Arbitration Association in effect as of the Effective
Date of the Agreement. The request for mediation shall be submitted in writing to the American
Arbitration Association and the other party to the Contract. Timely submission of the request
shall stay the effect of Paragraph 10.05.E.

B.C. Owner and Contractor shall participate in the mediation process in good faith. The
process shall be concluded within 60 days of filing of the request. The date of termination of the
mediation shall be determined by application of the mediation rules referenced above.

C.D. If the Claim is not resolved by senior management mediation or formal mediation,
Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or
10.05.D shall become final and binding 30 days after termination of the mediation unless,
within that time period, Owner or Contractor:

1. elects in writing to invoke any the dispute resolution process pursuant to Paragraph
16.02provided for in the Supplementary Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process.; or
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3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

16.02 Arbitration

A. All Claims or counterclaims, disputes, or other matters in question between Owner and
Contractor arising out of or relating to the Contract Documents or the breach thereof (except for
Claims which have been waived by the making or acceptance of final payment as provided by
Paragraph 14.09) including but not limited to those not resolved under the provisions of
Paragraphs 10.05 or 16.01, will be subject to arbitration in accordance with the rules of
Construction Industry Rules of the American Arbitration Association, subject to the conditions
and limitations of this Paragraph 16.02. This agreement to arbitrate, and any other agreement or
consent to arbitrate entered into, will be specifically enforceable under the prevailing Laws of
any court having jurisdiction.

B. The demand for arbitration will be filed in writing with the other party to this Contract and with
the selected arbitrator or arbitration provider, and a copy will be sent to Engineer for
information. The demand for arbitration will be made within the 30 day period specified in
Paragraph 16.01.D, and in all other cases, within a reasonable time after the Claim or
counterclaim, dispute, or other matter in question has arisen, and in no event shall any such
demand be made after the date when institution of legal or equitable proceedings based on such
Claim or other dispute or matter in question would be barred by the applicable statute of
limitations.

C. No arbitration arising out of or relating to the Contract Documents shall include by
consolidation, joinder, or in any other manner any other individual or entity (including
Engineer, and Engineer’s consultants and the officers, directors, partners, agents, employees or
consultants of any of them) who is not a party to this Contract unless:

1. the inclusion of such other individual or entity is necessary if complete relief is to be
afforded among those who are already parties to the arbitration; and

2. such other individual or entity is substantially involved in a question of law or fact which is
common to those who are already parties to the arbitration and which will arise in such
proceedings.

D. Consolidation shall be by order of the arbitrator(s) in any pending case, or if the arbitrator(s) fail
to make an order, a party may apply to a court of competent jurisdiction for such order. The
foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or
entity shall be specifically enforceable in accordance with the Laws of any court having
jurisdiction thereof.

E. The award rendered by the arbitrator(s) shall be consistent with the agreement of the parties, in
writing, and include: (i) a concise breakdown of the award; (ii) a written explanation of the
award specifically citing the Contract Document provisions deemed applicable and relied on in
making the award.
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F. The award will be final. Judgment may be entered upon it in any court having jurisdiction
thereof, and it will not be subject to modification or appeal, subject to provisions of the
controlling Laws relating to vacating or modifying an arbitral award.

G. If the parties decline to arbitrate, such Claims, disputes and other matters shall be decided by a
court having jurisdiction.

16.03 General

A. The Contractor will require similar arbitration provisions in agreements with its Subcontractors
and Suppliers.

B. Contractor shall not have the right to stop performance of the Work pending resolution of a
Claim or dispute.

C. Notwithstanding any provision contained in this Article or elsewhere in the Contract
Documents, the Owner reserves the following rights in connection with Claims and disputes
between the Owner and the Contractor:

1. The right to institute legal action against the Contractor in any court of competent
jurisdiction in lieu of demanding arbitration pursuant to this Article, in which case the
Claims or disputes which are the subject of such action shall be decided by such court, and
not by arbitration.

2. The right to obtain from any court of competent jurisdiction a stay of any arbitration
instituted by the Contractor, provided that the application for such stay is made before the
appointment of the neutral arbitrator in such arbitration, in which case the Claims or
disputes which are the subject of such arbitration shall be decided by such court, and not by
arbitration.

3. The right to require the Contractor to join as a party in any arbitration between the Owner
and the Engineer relating to the Project, in which case the Contractor agrees to be bound by
the decision of the arbitrator or arbitrators in such arbitration.

ARTICLE 17 – MISCELLANEOUS

17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.
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17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed
to exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by
other provisions of the Contract Documents. The provisions of this Paragraph will be as
effective as if repeated specifically in the Contract Documents in connection with each
particular duty, obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in
the Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of the state in which the Project is located. See
Additional Supplementary Conditions for specific requirements.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.

17.07 Professional Fees and Court Costs Included

A. In any action or proceeding to enforce or interpret any contractual provision or to resolve any
conflict or dispute relating to or arising from this Contract, the prevailing party shall be entitled
to recover, as part of its claim, award or judgment, reasonable attorneys; fees and associated
costs and expenses, including expenses of engineering, claims and other consultants.

END OF SECTION
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SECTION 00801

ADDITIONAL SUPPLEMENTARY CONDITIONS

The following are in addition to the modifications highlighted within the text of the Standard
General Conditions of the Construction Contract with Standard Supplementary Conditions
(“Standard General and Supplementary Conditions”). All provisions which are not so modified or
supplemented remain in full force and effect. The Additional Supplementary Conditions may
include certain provisions required by Laws and Regulations. Contractor is responsible to
determine and obtain applicable Laws and Regulations and to review and interpret the full text of
such Laws and Regulations.

The terms used in these Additional Supplementary Conditions have the meanings stated in the
Standard General and Supplementary Conditions and as included within the Sections listed below.

00805 Specific Project Requirements
00811 Statutory Requirements
00813 Wage Determination Schedule
00814 Wage Rates Requirements
00815 Equal Employment Opportunity Requirements
00818 Health and Safety Criteria
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SECTION 00805

SPECIFIC PROJECT REQUIREMENTS

GENERAL

The address system used herein is the same as the address system used in the Standard General
and Supplementary Conditions, with the prefix "SC" added thereto. Additional terms used in
this Section have the meanings stated below, which are applicable to both the singular and plural
thereof.

The contents of this Section do not represent or reflect all applicable provisions and policies or
Laws and Regulations, and may only include excerpts and portions thereof. Other required
provisions and policies, and Laws and Regulations, shall be deemed to be so included and
incorporated herein. Contractor is solely responsible to determine, obtain, review and interpret
the full text of applicable provisions and policies, Regulations, and Laws.

SC-1.01.B Additional Terms: Add the following new definition.

6. Installer -- The entity engaged by Contractor or a Subcontractor for
installation, erection, application and similar required operations of a
particular portion of the Work at the Site, including who has specialty
experience in the Work they are engaged to perform.

SC-3.06 Electronic Data

Pursuant to Paragraph 3.06.A, the Contractor may rely on the following electronic data furnished
by Owner or Engineer.

1. Files transmitted to the Contractor in portable document format (“PDF”)
which are understood by all parties to constitute official Project
correspondence such as a response to a request for information or
submittal review.

SC 4.01 Availability of Lands

Pursuant to Paragraph 4.01.A, the following easements and rights-of-way exist for the Project.

1. NONE
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SC-4.02 Subsurface and Physical Conditions

A. Pursuant to Paragraph 4.02.A,

1. the following reports of explorations and tests of subsurface conditions at
or contiguous to the Site are known to Owner:

a. None

2. The following drawings of physical conditions relating to existing surface
or subsurface structures at the Site (except Underground Facilities) are
known to Owner:

a. None

SC-4.06 Hazardous Environmental Conditions at Site

A. Pursuant to Paragraph 4.06.A,

1. the following reports regarding Hazardous Environmental Conditions at
the Site are known to Owner:

a. None

2. The following drawings regarding Hazardous Environmental Conditions
at the Site are known to Owner:

a. None

SC-5.02 Licensed Sureties and Insurers: At the end of the first sentence of Paragraph 5.02.A.
insert “and satisfactory to the Owner”.

SC-5.04 Contractor’s Insurance

In Paragraph C, modify the listed coverages as follows.

2. Contractor’s General Liability: $1,000,000 Bodily Injury and Property Damage
Liability, Combined Single Limit with a $3,000,000 Annual Aggregate Limit

 Broad Form Property Damage Liability including coverage for acts of
terrorism

 Completed Operations and Product Liability – maintained for 3 years after
completion of Project

 Contractual Liability
 Pollution Liability
 Independent Contractors
 Explosion, Collapse & Underground Hazards
 Personal Injury Coverage, Exclusion "C" Deleted
 Fire Legal Liability
 Pollution Liability
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Excess or Umbrella Liability: $5,000,000 per occurrence; $5,000,000 general
aggregate

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions:
$1,000,000 per accident for bodily injury & property damage covering Contractor
and any vehicles owned, hired and non-owned by the Contractor

4. Professional Liability (E&O): $1,000,000 per occurrence, $3,000,000 aggregate

5. Owners Protective Liability (OCIP): Not required

SC-5.07 Waiver of Rights: Replace Paragraph A. in its entirety with “(Not Used)” and delete
Paragraphs B. and C. in their entirety.

SC-6 Contractor’s Responsibilities

Pursuant to Article 6, Contractor shall comply with special coordination requirements and
communicate with identified contacts during prosecution of the Work as set forth in Section
01003.

SC-6.02 Labor; Working Hours

Add the following immediately after Paragraph A.1.

2. All employees of the Contractor and its Subcontractors who may have
direct supervised and or/unsupervised contact with any customers of the
Owner must comply with the special screening and checks specified in
Section 02501.

Pursuant to Paragraph 6.02.B, regular working hours for this Project are 7:00 a.m. to 3:00 p.m.
Monday through Friday. Special circumstances may require Work to be performed outside of
regular working hours. See Section 02501 for details.

SC-6.08 Permits

Pursuant to subparagraph 6.08.A.1, Contractor shall comply with the following licenses and
permits Owner has obtained for the Project.

NONE
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SC-6.11 Use of Site and Other Areas

Pursuant to Paragraph 6.11.A, the Contractor shall provide that access to businesses and
residences are maintained during prosecution of the Work.

SC-6.19 Contractor’s General Warranty and Guarantee

Add the following new Paragraph.

G. Contractor shall guarantee that Customer information provided by Owner or
obtained during the performance of Work shall be kept confidential by employees
and consultants of the Contractor and its Subcontractors.

SC-6.20 Indemnification: Delete Paragraph A in its entirety and insert the following in its
place:

Contractor shall, to the maximum extent permitted by law, indemnify and save harmless
the City of Marlborough (Owner) and the Engineer, their officers, agents and employees
from and against any and all damages liabilities, actions, suits, proceedings, claims,
demands, losses, costs and expenses, (including but not limited to reasonable attorney’s
fees) that may arise out of or in connection with the Work being performed or to be
performed by Contractor, its employees, agents, subcontractors or material men, provided
that any such damages, liabilities, actions, suits, proceedings, claims, demands, losses,
costs and expenses are attributable to bodily injury, including death. The existence of
insurance shall in no way limit the scope of this indemnification. Contractor) further
agrees to reimburse the City of Marlborough for damage to its property caused by
Contractor, its employees, agents, subcontractors or material men, including damages
caused by his, her, its or their use of faulty, defective or unsuitable material or equipment,
unless the damage is caused by the gross negligence or willful misconduct of the City of
Marlborough.

SC-7.01 Related Work at Site

Pursuant to 7.01, Owner has separately contracted for or intends to separately contract for the
installation of a Fixed Network Automatic Meter Reading System. See SC-7.02 for coordination
details.

SC-7.02 Coordination

Pursuant to Paragraph 7.02.A, for other work on the Project at the Site Owner has separately
contracted for or intends to separately contract for as identified in SC-7.01:

Owner and Engineer will have authority and responsibility for coordination of the
activities among the various contractors.
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SC-13.07 Correction Period

Add the following to Paragraph 13.07.C.

1. All leaks within 3 feet of the meter couplings reported after the meter
installation shall be repaired at no charge, provided that the Contractor is
notified within 30 calendar days of the installation date.

2. Meters shall be furnished with a manufacturer’s warranty to cover the
following:

a. Meters shall be covered to meet AWWA standards for Accuracy
for 5 years from date of acceptance of installation.

b. Meter maincase shall be warranted against defects for the life of
the meter from date of acceptance of installation.

c. Meter register shall be warranted for performance, materials, and
workmanship for 10 years from date of acceptance of installation.

d. Meter measuring chamber shall be warranted for 10 years against
freeze damage if the meter has been equipped with a frostproof
cast iron or synthetic polymer bottom cap.

3. Meter transmission units shall have a minimum 20 year warranty from the
date of acceptance of installation, with batteries warranted for 10 years full
replacement, and a prorated replacement cost in years 11 through 20.

SC-14.02 Progress Payments

Add the following immediately after subparagraph 14.02.A.1.

a. Contractor shall be paid based on successful installations as
determined by the Owner and Engineer. Owner and Engineer will
review the installation reports, work orders, status of additions of
the new meters to the AMR system, billing software, customer
accounts and the ability of the new system to consistently receive
reliable meter readings.

SC-15.02 Owner May Terminate for Cause

Add the following to Paragraph 15.02.A.

10. Inappropriate conduct of employees of Contractor or its Subcontractors.

END OF SECTION
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SECTION 00811

STATUTORY REQUIREMENTS

GENERAL

A. The address system used herein is the same as the address system used in the
Standard General and Supplementary Conditions, with the prefix "SC" added
thereto. Additional terms used in this Section have the meanings stated below,
which are applicable to both the singular and plural thereof.

B. The contents of this Section do not represent or reflect all applicable Laws and
Regulations and may only include excerpts and portions of certain Laws and
Regulations. Other provisions required by statute shall be deemed to be so
included and incorporated herein. Contractor is solely responsible to determine,
obtain, review and interpret the full text of applicable Laws and Regulations.

C. The Project is specifically subject to the provisions of the Massachusetts General
Laws (“MGL”).

SC-1.01.A.15 Contractor: Add the following language at the end of the definition.

Also referred to as “general Contractor” in applicable statutory provisions which may be
used interchangeably and shall have the same meaning.

SC-1.01.A.29 Owner: Add the following at the end of the definition.

Also referred to as “Awarding Authority” or “contracting authority” in applicable
statutory provisions which may be used interchangeably and shall have the same
meaning.

SC-1.01.A.44 Substantial Completion: Add the following language at the end of the definition.

For the purposes of MGL Chapter 30, Section 39G, Completion of public works; semi-
final and final estimates; payments; extra work; disputed items, Substantial Completion
shall also mean either that the Work has been completed except for Work having a valued
at less than 1 percent of the then adjusted total Contract Price, or substantially all of the
Work has been completed and opened to public use except for minor incomplete or
unsatisfactory Work items that do not materially impair the usefulness of the Work as
required by the Contract.
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SC-1.01.B Additional Terms: Add the following new definition.

7. material or Material -- As used in MGL Chapter 30, Section 39M,
Contracts for construction and materials; manner of awarding, regarding
items equal to those specified, the word “material” shall mean and include
any article, assembly, system, included in the Work, or any component
part thereof.

SC-4.03 Differing Subsurface or Physical Conditions: Delete Paragraph 4.03.B in its entirety
and insert the following in its place.

B. Pursuant to MGL Chapter 30, Section 39N, Construction contracts; equitable
adjustment in contract price for differing subsurface or latent physical conditions,
if, during the progress of the Work, the Contractor or the Awarding Authority
discovers that the actual subsurface or latent physical conditions encountered at
the Site differ substantially or materially from those shown on the Plans or
indicated in the Contract Documents either the Contractor or the contracting
authority may request an equitable adjustment in the Contract Price of the
Contract applying to Work affected by the differing Site conditions. A request for
such an adjustment shall be in writing and shall be delivered by the party making
such claim to the other party as soon as possible after such conditions are
discovered. Upon receipt of such a claim from a Contractor, or upon its own
initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the
Plans or indicated in the Contract Documents or from those ordinarily
encountered and generally recognized as inherent in work of the character
provided for in the Plans and Contract Documents and are of such a nature as to
cause an increase or decrease in the cost of performance of the Work or a change
in the construction methods required for the performance of the Work which
results in an increase or decrease in the cost of the Work, the contracting authority
shall make an equitable adjustment in the Contract Price and the Contract shall be
modified in writing accordingly.

SC-5.01 Performance, Payment, and Other Bonds: Add the following new paragraphs
immediately after Paragraph 5.01.A.

1. Pursuant to MGL Chapter 30, Section 39A, Construction contracts for
public ways, airports or public works; truck rentals; security for payment,
and MGL Chapter 149, Section 29, Bonds for payment for labor,
materials, rentals or transportation charges (et al), the required payment
bond shall also cover payment by the Contractor and Subcontractors for
the rental or hire of dump trucks and “the rental or hire of vehicles, steam
shovels, rollers propelled by steam or other power, concrete mixers, tools
and other appliances and equipment employed in such construction,” and
for payment of transportation charges directly related to such rental or
hire. Such security for payment of transportation charges shall be
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incorporated by appropriate reference thereto as an additional obligation
or condition in the required bonds.

2. In addition, such bonds shall cover payment by Contractor and
Subcontractors of any sums due trustees or other persons authorized to
collect such payments from the Contractor or Subcontractors, for health
and welfare plans, supplementary unemployment benefit plans and other
fringe benefits which are payable in cash and provided for in collective
bargaining agreements between organized labor and the Contractor or
Subcontractors.

SC-5.02 Licensed Sureties and Insurers: Add the following new paragraphs immediately after
Paragraph 5.02.A.

1. Pursuant to MGL Chapter 149, Section 29D, Surety company; bonds,
every performance bond and every payment bond issued for any
construction work in the Commonwealth shall be the bond of a surety
company organized pursuant to Section 105 of MGL Chapter 175 or of a
surety company authorized to do business in the Commonwealth under the
provisions of Section 106 of said Chapter 175 and be approved by the U.S.
Department of Treasury and are acceptable as sureties and reinsurers on
federal bonds under Title 31 of the United States Code, sections 9304 to
9308.

2. If there is more than one surety company, the surety companies shall be
jointly and severally liable.

SC-5.04 Contractor’s Insurance:

Add the following language at the end of Paragraph 5.04.A.1.

, pursuant to MGL Chapter 149, Section 34A, Contracts for public works; workers’
compensation insurance; breach of contract; enforcement and violation of statute;

Add the following language at the end of Paragraph 5.04.C.1,

, in compliance with MGL Chapter 152

SC-6.02 Labor; Working Hours:

Add the following new paragraphs immediately after Paragraph 6.02.A.1.

2. Pursuant to MGL Chapter 30, Section 39S, Contracts for construction;
requirements, Contractor shall furnish labor that can work in harmony
with all other elements of labor employed or to be employed in the Work.
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3. Pursuant to MGL Chapter 149, Section 26, Public works; preference to
veterans and citizens; wages, preference shall be given to citizens of the
Commonwealth of Massachusetts, citizens of the town or city where the
Project is located, veterans and service-disabled veterans, and citizens of
the United States.

4. The Contractor shall not participate in or cooperate with an international
boycott, as defined in Section 999 (b)(3) and (4) of the Internal Revenue
Code as amended, or engage in conduct declared to be unlawful by MGL
Chapter 151E, Prohibition Of Certain Discrimination By Businesses,
Section 2.

5. Any Work involving the removal, containment, or encapsulation of
Asbestos or material containing Asbestos may only be performed by a
licensed contractor in accordance with the provisions of MGL Chapter
149, Sections 6A-6E, applicable Laws and Regulations, and requirements
as may be included in the Specifications and Drawings.

6. Sheet metal work must be performed by a contractor licensed in
accordance with 271 CMR, Rules and Regulations Governing Sheet Metal
Workers, governing licensing, permitting, and sheet metal work in
Massachusetts.

Add the following new paragraph immediately after Paragraph 6.02.B.

1. MGL Chapter 149, Section 30, Eight hour day and six day week;
emergencies; work on highways, and Section 34, Public contracts;
stipulation as to hours and days of work; void contracts, apply to this
Project which limits work hours of those employed on public construction
to 8 hours in any one day or 48 hours in any one week or 6 days in any
one week, except in cases of emergency.

SC-6.05 Substitutes and “Or-Equals”: Add the following language at the end of Paragraph
6.05.A.

The provisions of MGL Chapter 30, Section 39M, subsection (b) also applies to this
Paragraph.

SC-6.10 Taxes: Add the following new paragraph immediately after Paragraph 6.10.A.

1. MGL Chapter 64H, Section 6, Exemptions, subsection (f), exempts from
Massachusetts sales tax, building materials and supplies to be used in the
Project, and Contractor shall not include any amount therefor. The words
“building materials and supplies” shall include all materials and supplies
consumed, employed or expended in the construction, reconstruction,
alteration, remodeling or repair of any building, structure, public highway,
bridge, or other such public work, as well as such materials and supplies
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physically incorporated therein. Said words shall also include rental
charges for construction vehicles, equipment and machinery rented
specifically for use on the Project Site, or while being used exclusively for
the transportation of materials for the Project.

SC-6.12 Record Documents: Add the following new paragraphs immediately after Paragraph
6.12.A.

B. Subject to the provisions of MGL Chapter 266, Section 67C, Capital facility
construction projects, etc.; false entries in records; penalties, and pursuant to
MGL Chapter 30, Section 39R, Definitions; contract provisions; management
and financial statements; enforcement:

1. The Contractor shall make, and keep for at least six years after final
payment, books, records, and accounts which in reasonable detail
accurately and fairly reflect the transactions and dispositions of the
contractor, and until the expiration of six years after final payment, the
office of inspector general, and the commissioner of capital asset
management and maintenance shall have the right to examine any books,
documents, papers or records of the Contractor or of his Subcontractors
that directly pertain to, and involve transactions relating to, the Contractor
or his Subcontractors.

2. The Contractor shall describe any change in the method of maintaining
records or recording transactions which materially affect any statements
filed with the Awarding Authority and included in Section 00540,
including in his description the date of the change and reasons therefor,
and shall accompany said description with a letter from the Contractor’s
independent certified public accountant approving or otherwise
commenting on the changes.

3. The Contractor shall annually file with the commissioner of capital asset
management and maintenance during the term of the Contract, a financial
statement prepared by an independent certified public accountant on the
basis of an audit by such accountant. The final statement filed shall
include the date of final payment. All statements shall be accompanied by
an accountant’s report. Such statements shall be made available to the
Awarding Authority upon request.

4. Contractor’s failure to satisfy any of the requirements of this section of the
MGL may be grounds for debarment pursuant to MGL Chapter 149,
Section 44C, Suspension or debarment of contractors.

SC-9.08 Decisions on Requirements of Contract Documents and Acceptability of Work: In
Paragraph 9.08.B, replace “with reasonable promptness” with “within 30 days pursuant to MGL
Chapter 30, Section 39P, Contracts for construction and materials; awarding authority’s
decisions on interpretation of specifications, etc.; time limit; notice”.
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SC-10.01 Authorized Changes in the Work: Add the following paragraph immediately after
Paragraph 10.01.A.

5. Changes to the Work are subject to the requirements of MGL Chapter 30,
Section 39I, Deviations from plans and specifications.

SC-10.05 Claims: Add the following paragraph immediately after Paragraph 10.05.G.

H. Presentation of false, fictitious, or fraudulent Claims is subject to the provisions of
MGL Chapter 266, Section 67B, Presentation of false claims.

SC-11.01. Cost of the Work:

Pursuant to subparagraph 11.01.A.1.a, prevailing wage requirements are included in Sections
00813 and 00814.

Add the following new paragraph immediately after Paragraph 11.01.A.5.d.

1) The Project is exempt from sales tax as set forth in
SC-6.01.

SC-12.01 Change of Contract Price: Add the following new paragraph immediately after
Paragraph 12.01.B.3.

4. Monthly Price Adjustments for Certain Materials: As required by Massachusetts
Chapter 150 of the Acts of 2013, the following price adjustment clauses for fuel
(both diesel and gasoline) shall be applicable to the Project. The following Base
Prices are established for the Project, based on period prices for February 2014 as
published by the Massachusetts Department of Transportation - Highway Division.

Gasoline – $3.155 per GALLON

b. Monthly Price Adjustment for Diesel Fuel and Gasoline: This adjustment
will provide for either additional compensation to the Contractor or repayment
to the Owner, depending on an increase or decrease in the Period Price of
Diesel Fuel or Gasoline.

1) Base Price: The Base Price of Diesel Fuel and Gasoline listed above is the
fixed price determined at the time of Bid by the Owner by using the same
method as for the determination of the Period Price detailed below.

2) Price Adjustment: The Price Adjustment will be based on fuel usage
factors for various items of Work included. These factors will be
multiplied by the quantities of Work completed in each item during each
monthly period and further multiplied by the variance in price from the
Base Price to the Period Price.
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3) Period Price: The Period Price for this Contract shall be the current Diesel
Period Price and Gasoline Period Price, in English Units, as published by
the Massachusetts Department of Transportation – Highway Division at

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about

4) Applicability The fuel Price Adjustment will apply only to the following
items of Work listed at the fuel factors shown.

ITEMS OF WORK COVERED (PER
BID FORM)

FUEL FACTORS

DIESEL GASOLINE

1A through 1E, 2 and 3 N/A 0.1 Gallons per EA

5) Payment/Credit of Price Adjustment: The Price Adjustment will be a
separate payment item and processed by Change Order. The Contract
Price of items listed below will be paid under the respective items in the
Contract. The price adjustment, as herein provided, upwards or
downwards, will be made after the Work has been performed, using the
monthly Period Price for the month during which the Work was
performed.

a) The Price Adjustment will be a separate payment item. For all items,
the Price Adjustment will be determined by multiplying the number of
units of each item of Work times the fuel factor for each item of Work
times the variance in price between Base Price and Period Price of
diesel or gasoline.

b) The Price Adjustment will be paid or credited if the variance from the
Base Price is 5 percent or more for a monthly period. No further Price
Adjustments will be processed after the Contract is finally complete,
unless an extension of Contract Time is approved by the Owner.

SC-14.02. Progress Payments

Add the following new paragraph immediately after subparagraph 14.02.A.1.a.

b. Pursuant to MGL Chapter 30, Section 39S, Contracts for
construction; requirements, provide with the first certified payroll
record, certification for each employee employed at the Work Site
of successful completion of a course in construction safety and
health approved by the United States Occupational Safety and
Health Administration that is at least 10 hours in duration at the
time the employee begins Work.

Add the following new paragraph immediately after Paragraph 14.02.C.1.
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2. The provisions of MGL Chapter 30, Section 39G, Completion of public
works; semi-final and final estimates; payments; extra work; disputed
items, covering “periodic estimate” and “periodic payment” apply to this
Project and shall be considered Progress Payments per Paragraph 14.02.
However, the Engineer will perform some of indicated actions on behalf
of the Awarding Authority as its representative, consistent with the role
and responsibilities defined in the Standard General and Supplementary
Conditions and Additional Supplementary Conditions, and the forms listed
in Section 00605 and included in the Contract Documents will be utilized.

Add the following new paragraph immediately after Paragraph 14.02.D.3.

E. The following provisions regarding payment to Subcontractors are required by
MGL Chapter 30, Section 39F, Construction contracts; assignment and
subrogation; subcontractor defined; enforcement of claim for direct payment;
deposit, reduction of disputed amounts. These provisions shall be included in any
subcontract in connection with Work under the Contract Documents.

1. The Engineer will perform some of indicated actions on behalf of the
Awarding Authority as its representative, consistent with the role and
responsibilities defined in the Standard General and Supplementary
Conditions and Additional Supplementary Conditions, if any.

a. Forthwith after the general Contractor receives payment on
account of a periodic estimate, the general Contractor shall pay to
each Subcontractor the amount paid for the labor performed and
the materials furnished by that Subcontractor, less any amount
specified in any court proceedings barring such payment and also
less any amount claimed due from the Subcontractor by the general
Contractor.

b. Not later than the 65th day after each Subcontractor substantially
completes his Work in accordance with the Plans and
Specifications, the entire balance due under the subcontract less
amounts retained by the Awarding Authority as the estimated cost
of completing the incomplete and unsatisfactory items of Work,
shall be due the Subcontractor; and the Awarding Authority shall
pay that amount to the general Contractor. The general Contractor
shall forthwith pay to the Subcontractor the full amount received
from the Awarding Authority less any amount specified in any
court proceedings barring such payment and also less any amount
claimed due from the Subcontractor by the general Contractor.
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c. Each payment made by the Awarding Authority to the general
Contractor pursuant to subparagraphs (a) and (b) above for the
labor performed and the materials furnished by a Subcontractor
shall be made to the general Contractor for the account of that
Subcontractor; and the Awarding Authority shall take reasonable
steps to compel the general Contractor to make each such payment
to each such Subcontractor. If the Awarding Authority has
received a demand for direct payment from a Subcontractor for any
amount which has already been included in a payment to the
general Contractor or which is to be included in a payment to the
general Contractor for payment to the Subcontractor as provided in
subparagraphs (a) and (b) above, the Awarding Authority shall act
upon the demand as provided in this section of the MGL.

d. If, within 70 days after the Subcontractor has substantially
completed the subcontract Work, the Subcontractor has not
received from the general Contractor the balance due under the
subcontract including any amount due for extra labor and materials
furnished to the general Contractor, less any amount retained by
the Awarding Authority as the estimated cost of completing the
incomplete and unsatisfactory items of Work, the Subcontractor
may demand direct payment of that balance from the Awarding
Authority. The demand shall be by a sworn statement delivered to
or sent by certified mail to the Awarding Authority, and a copy
shall be delivered to or sent by certified mail to the general
Contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a
statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work
shall be valid even if delivered or mailed prior to the seventieth
day after the Subcontractor has substantially completed the
subcontract work. Within 10 days after the Subcontractor has
delivered or so mailed the demand to the Awarding Authority and
delivered or so mailed a copy to the general Contractor, the general
Contractor may reply to the demand. The reply shall be by a
sworn statement delivered to or sent by certified mail to the
Awarding Authority and a copy shall be delivered to or sent by
certified mail to the Subcontractor at the same time. The reply
shall contain a detailed breakdown of the balance due under the
subcontract including any amount due for extra labor and materials
furnished to the general Contractor and of the amount due for each
Claim made by the general Contractor against the Subcontractor.

e. Within 15 days after receipt of the demand by the Awarding
Authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the Awarding
Authority shall make direct payment to the Subcontractor of the
balance due under the subcontract including any amount due for
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extra labor and materials furnished to the general Contractor, less
any amount (i) retained by the Awarding Authority as the
estimated cost of completing the incomplete or unsatisfactory
items of Work, (ii) specified in any court proceedings barring such
payment, or (iii) disputed by the general Contractor in the sworn
reply; provided, that the Awarding Authority shall not deduct from
a direct payment any amount as provided in part (iii) if the reply is
not sworn to, or for which the sworn reply does not contain the
detailed breakdown required by subparagraph (d). The Awarding
Authority shall make further direct payments to the Subcontractor
forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this
subparagraph.

f. The Awarding Authority shall forthwith deposit the amount
deducted from a direct payment as provided in part (iii) of
subparagraph (e) above in an interest-bearing joint account in the
names of the general Contractor and the Subcontractor in a bank in
Massachusetts selected by the Awarding Authority or agreed upon
by the general Contractor and the Subcontractor and shall notify
the general Contractor and the Subcontractor of the date of the
deposit and the bank receiving the deposit. The bank shall pay the
amount in the account, including accrued interest, as provided in
an agreement between the general Contractor and the
Subcontractor or as determined by decree of a court of competent
jurisdiction.

g. All direct payments and all deductions from demands for direct
payments deposited in an interest-bearing account or accounts in a
bank pursuant to subparagraph (f) above shall be made out of
amounts payable to the general Contractor at the time of receipt of
a demand for direct payment from a Subcontractor and out of
amounts which later become payable to the general Contractor and
in the order of receipt of such demands from Subcontractors. All
direct payments shall discharge the obligation of the Awarding
Authority to the general Contractor to the extent of such payment.

h. The Awarding Authority shall deduct from payments to a general
Contractor amounts which, together with the deposits in interest-
bearing accounts pursuant to subparagraph (f) above, are sufficient
to satisfy all unpaid balances of demands for direct payment
received from Subcontractors. All such amounts shall be
earmarked for such direct payments, and the Subcontractors shall
have a right in such deductions prior to any Claims against such
amounts by creditors of the general Contractor.
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SC 14.04 Substantial Completion: Add the following new paragraph immediately after
Paragraph 14.04.E.

F. The provisions of MGL Chapter 30, Section 39G, Completion of public works;
semi-final and final estimates; payments; extra work; disputed items, covering
substantial completion apply to this Project. However, the Engineer will perform
some of indicated actions on behalf of the Awarding Authority as its
representative, consistent with the role and responsibilities defined in the Standard
General and Supplementary Conditions and Additional Supplementary Conditions
if any, and the forms listed in Section 00605 and included in the Contract
Documents will be utilized.

SC 14.07 Final Payment: Add the following new paragraph immediately after Paragraph
14.07.C.1.

D. The provisions of MGL Chapter 30, Section 39G, Completion of public works;
semi-final and final estimates; payments; extra work; disputed items covering the
final estimate and completion of the Work apply to this Project. However, the
Engineer will perform some of indicated actions on behalf of the Awarding
Authority as its representative, consistent with the role and responsibilities
defined in the Standard General and Supplementary Conditions and Additional
Supplementary Conditions if any, and the forms listed in Section 00605 and
included in the Contract Documents will be utilized.

SC-15.01 Owner May Suspend Work: Add the following new paragraphs immediately after
Paragraph 15.01.A.

1. Pursuant to MGL Chapter 30, Section 39O, Contracts for construction and
materials; suspension, delay or interruption due to order of awarding
authority; adjustment in contract price; written claim, the Awarding
Authority may order the general Contractor in writing to suspend, delay,
or interrupt all or any part of the Work for such period of time as it may
determine to be appropriate for the convenience of the Awarding
Authority; provided however, that if there is a suspension, delay or
interruption for 15 days or more or due to a failure of the Awarding
Authority to act within the time specified in the Contract, the Awarding
Authority shall make an adjustment in the Contract Price for any increase
in the cost of performance of the Contract but shall not include any profit
to the general Contractor on such increase; and provided further, that the
Awarding Authority shall not make any adjustment in the Contract Price
under this provision for any suspension, delay, interruption or failure to
act to the extent that such is due to any cause for which this Contract
provides for an equitable adjustment of the Contract Price under any other
Contract provisions.
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2. The general Contractor must submit the amount of a Claim under
provision 1 above to the Awarding Authority in writing as soon as
practicable after the end of the suspension, delay, interruption or failure to
act and, in any event, not later than the date of final payment under the
Contract and, except for costs due to a suspension order, the Awarding
Authority shall not approve any costs in the Claim incurred more than 20
days before the general Contractor notified the Awarding Authority in
writing of the act or failure to act involved in the Claim.

3. In the event a suspension, delay, interruption or failure to act of the
Awarding Authority increases the cost of performance to any
Subcontractor, that Subcontractor shall have the same rights against the
general Contractor for payment for an increase in the cost of his
performance as provisions 1 and 2 above give the general Contractor
against the Awarding Authority, but nothing in provisions 1 and 2 above
shall in any way change, modify or alter any other rights which the general
Contractor or the Subcontractor may have against each other.

SC-17.05 Controlling Law: Add the following new paragraphs immediately after Paragraph
17.05.A.

1. This Contract is subject to all Laws and Regulations of the United States
of America (including the U.S. Code of Federal Regulations), the
Commonwealth of Massachusetts and other public authorities, and all
amendments thereto. Where any requirements contained herein do not
conform to or are inconsistent with such Laws and Regulations to which
the Contract is subject or by which it is governed, such Laws and
Regulations shall have precedence over any matters set forth herein.

2. The Project is specifically subject to MGL Chapters 30 and 149 for
contracts awarded pursuant to MGL Chapter 30, Section 39M.

3. Statutes, Regulations, and portions and summaries thereof which are set
forth or referred to in the Contract Documents shall be construed to
include all amendments thereto in effect at the time of opening of Bids (or
on the Effective Date of the Agreement if there were no Bids). The
Owner and Engineer make no representation as to and assume no
responsibility for the correctness or completeness of such statutory matters
referred to or set forth herein.

4. Any provision in violation of the foregoing shall be deemed null, void and
of no effect. Where conflicts with Laws and Regulations exist, the more
stringent requirement shall apply.

END OF SECTION
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SECTION 00813

WAGE DETERMINATION SCHEDULE

The Project is subject to the following wage rates (included in this section) in accordance with
the requirements included in Section 00814.

 Minimum wage rates as determined by the Commissioner of Department of Workforce
Development pursuant to MGL Chapter 149, Sections 26 to 27D.
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SECTION 00814

WAGE RATES REQUIREMENTS

The Project is subject to minimum wage rates as determined by the Commissioner of Department
of Workforce Development and the requirements of MGL Chapter 149, Sections 26, 27, and 27A
through 27D. Wage Determination Schedules are included in Section 00813. In addition,
pursuant to MGL Chapter 149, Section 34B, wages paid to reserve police officers shall be the
same prevailing rate of wage paid to regular police officers at the location of the Project.

Obtain the latest Weekly Payroll and Compliance forms from the following website.

http://www.mass.gov/lwd/labor-standards/prevailing-wage-program
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END OF SECTION



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
DEVAL L. PATRICK RACHEL KAPRIELIAN

SecretaryGovernor

HEATHER E. ROWE

The project which includes, but is not limited to the purchase, delivery and installation of water meters ranging in 

size from 1.5-inch to 6-inch and the installation MTUs on meters installed.

Director

Awarding Authority: City of Marlborough

City/Town:Contract Number: Contract No. 2014-16 MARLBOROUGH

Description of Work:

Job Location: 135 Neil St, Marlborough, MA 01752

Wage Request Number:    20140408-002Issue Date: 04/08/2014

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage 

Request Number” on all pages of this schedule.  

• Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has not 

opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 

27.  Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project.  The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with 

M.G.L.  c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the 

project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training 

(DAT).   Apprentices must keep his/her apprentice identification card on his/her person during all work hours on the project.   If an 

apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the 

apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule.   If an 

apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the 

DAT, the apprentice must be paid the journeyworker’s rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract 

was executed by the awarding authority and the general contractor.  Contractors are required to obtain the wage schedules from 

awarding authorities, and to pay no less than these rates to covered workers.  The annual update requirement is not applicable to 

27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports directly to the awarding authority and keep them on file for three years.  Each weekly payroll report must contain:  the 

employee’s name, address, occupational classification, hours worked, and wages paid.  Do not submit weekly payroll reports to 

DLS.  A sample of a payroll reporting form may be obtained at http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal 

penalties.



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.16 12/01/2013 $9.41 $0.00 $30.95 $8.80

$49.51 06/01/2014 $9.41 $0.00 $31.30 $8.80

$50.01 08/01/2014 $9.91 $0.00 $31.30 $8.80

$50.54 12/01/2014 $9.91 $0.00 $31.30 $9.33

$50.89 06/01/2015 $9.91 $0.00 $31.65 $9.33

$51.39 08/01/2015 $10.41 $0.00 $31.65 $9.33

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.23 12/01/2013 $9.41 $0.00 $31.02 $8.80

$49.58 06/01/2014 $9.41 $0.00 $31.37 $8.80

$50.08 08/01/2014 $9.91 $0.00 $31.37 $8.80

$50.61 12/01/2014 $9.91 $0.00 $31.37 $9.33

$50.96 06/01/2015 $9.91 $0.00 $31.72 $9.33

$51.46 08/01/2015 $10.41 $0.00 $31.72 $9.33

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.35 12/01/2013 $9.41 $0.00 $31.14 $8.80

$49.70 06/01/2014 $9.41 $0.00 $31.49 $8.80

$50.20 08/01/2014 $9.91 $0.00 $31.49 $8.80

$50.73 12/01/2014 $9.91 $0.00 $31.49 $9.33

$51.08 06/01/2015 $9.91 $0.00 $31.84 $9.33

$51.58 08/01/2015 $10.41 $0.00 $31.84 $9.33

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$112.18 08/01/2013 $9.80 $0.00 $84.21 $18.17

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$47.03 12/01/2013 $10.40 $0.00 $30.68 $5.95

$47.93 06/01/2014 $10.40 $0.00 $31.58 $5.95

$48.83 12/01/2014 $10.40 $0.00 $32.48 $5.95

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LOWELL)

$73.69 03/01/2014 $10.18 $0.00 $45.96 $17.55

$74.66 09/01/2014 $10.18 $0.00 $46.86 $17.62

$75.22 03/01/2015 $10.18 $0.00 $47.42 $17.62

$76.19 09/01/2015 $10.18 $0.00 $48.32 $17.69

$76.76 03/01/2016 $10.18 $0.00 $48.89 $17.69

$77.74 09/01/2016 $10.18 $0.00 $49.79 $17.77

$78.31 03/01/2017 $10.18 $0.00 $50.36 $17.77
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 LowellApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.98 $10.18 $17.55 $0.00 $50.71 50

 2 $27.58 $10.18 $17.55 $0.00 $55.31 60

 3 $32.17 $10.18 $17.55 $0.00 $59.90 70

 4 $36.77 $10.18 $17.55 $0.00 $64.50 80

 5 $41.36 $10.18 $17.55 $0.00 $69.09 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.43 $10.18 $17.62 $0.00 $51.23 50

 2 $28.12 $10.18 $17.62 $0.00 $55.92 60

 3 $32.80 $10.18 $17.62 $0.00 $60.60 70

 4 $37.49 $10.18 $17.62 $0.00 $65.29 80

 5 $42.17 $10.18 $17.62 $0.00 $69.97 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$54.65 12/01/2013 $7.30 $0.00 $34.45 $12.90

$55.40 06/01/2014 $7.30 $0.00 $35.20 $12.90

$56.15 12/01/2014 $7.30 $0.00 $35.95 $12.90

$56.90 06/01/2015 $7.30 $0.00 $36.70 $12.90

$57.65 12/01/2015 $7.30 $0.00 $37.45 $12.90

$58.40 06/01/2016 $7.30 $0.00 $38.20 $12.90

$59.40 12/01/2016 $7.30 $0.00 $39.20 $12.90
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$60.49 03/01/2014 $9.80 $0.00 $34.78 $15.91

$61.26 09/01/2014 $9.80 $0.00 $35.55 $15.91

$62.03 03/01/2015 $9.80 $0.00 $36.32 $15.91
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.39 $9.80 $1.57 $0.00 $28.76 50

 2 $20.87 $9.80 $1.57 $0.00 $32.24 60

 3 $24.35 $9.80 $11.20 $0.00 $45.35 70

 4 $26.09 $9.80 $11.20 $0.00 $47.09 75

 5 $27.82 $9.80 $12.77 $0.00 $50.39 80

 6 $27.82 $9.80 $12.77 $0.00 $50.39 80

 7 $31.30 $9.80 $14.34 $0.00 $55.44 90

 8 $31.30 $9.80 $14.34 $0.00 $55.44 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.78 $9.80 $1.57 $0.00 $29.15 50

 2 $21.33 $9.80 $1.57 $0.00 $32.70 60

 3 $24.89 $9.80 $11.20 $0.00 $45.89 70

 4 $26.66 $9.80 $11.20 $0.00 $47.66 75

 5 $28.44 $9.80 $12.77 $0.00 $51.01 80

 6 $28.44 $9.80 $12.77 $0.00 $51.01 80

 7 $32.00 $9.80 $14.34 $0.00 $56.14 90

 8 $32.00 $9.80 $14.34 $0.00 $56.14 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LOWELL)

$70.20 01/01/2014 $10.90 $1.30 $39.29 $18.71

$71.03 07/01/2014 $10.90 $1.30 $40.12 $18.71

$71.71 01/01/2015 $10.90 $1.30 $40.80 $18.71

$72.54 07/01/2015 $10.90 $1.30 $41.63 $18.71

$73.23 01/01/2016 $10.90 $1.30 $42.32 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - LowellApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.65 $10.90 $12.21 $1.30 $44.06 50

 2 $23.57 $10.90 $13.71 $1.30 $49.48 60

 3 $25.54 $10.90 $14.71 $1.30 $52.45 65

 4 $27.50 $10.90 $15.71 $1.30 $55.41 70

 5 $29.47 $10.90 $16.71 $1.30 $58.38 75

 6 $31.43 $10.90 $17.71 $1.30 $61.34 80

 7 $35.36 $10.90 $18.71 $1.30 $66.27 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.90 $12.21 $1.30 $44.47 50

 2 $24.07 $10.90 $13.71 $1.30 $49.98 60

 3 $26.08 $10.90 $14.71 $1.30 $52.99 65

 4 $28.08 $10.90 $15.71 $1.30 $55.99 70

 5 $30.09 $10.90 $16.71 $1.30 $59.00 75

 6 $32.10 $10.90 $17.71 $1.30 $62.01 80

 7 $36.11 $10.90 $18.71 $1.30 $67.02 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$65.67 12/01/2013 $10.00 $0.00 $41.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$69.86 01/01/2014 $7.85 $0.00 $45.91 $16.10

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.96 $7.85 $0.00 $0.00 $30.81 50

 2 $25.25 $7.85 $3.66 $0.00 $36.76 55

 3 $27.55 $7.85 $3.99 $0.00 $39.39 60

 4 $29.84 $7.85 $4.32 $0.00 $42.01 65

 5 $32.14 $7.85 $14.11 $0.00 $54.10 70

 6 $34.43 $7.85 $14.44 $0.00 $56.72 75

 7 $36.73 $7.85 $14.77 $0.00 $59.35 80

 8 $41.32 $7.85 $15.44 $0.00 $64.61 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$53.50 12/01/2013 $7.30 $0.00 $33.50 $12.70

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$54.50 12/01/2013 $7.30 $0.00 $34.50 $12.70

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$54.25 12/01/2013 $7.30 $0.00 $34.25 $12.70

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$54.50 12/01/2013 $7.30 $0.00 $34.50 $12.70

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$54.25 12/01/2013 $7.30 $0.00 $34.25 $12.70

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$53.50 12/01/2013 $7.30 $0.00 $33.50 $12.70

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$84.11 08/01/2013 $9.80 $0.00 $56.14 $18.17

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$88.12 08/01/2013 $9.80 $0.00 $60.15 $18.17

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$112.18 08/01/2013 $9.80 $0.00 $84.21 $18.17

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

ELECTRICIAN
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 96Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.15 $7.66 $0.45 $0.00 $23.26 40

 2 $16.28 $7.66 $0.49 $0.00 $24.43 43

 3 $18.18 $7.66 $9.93 $0.00 $35.77 48

 4 $20.83 $7.66 $10.29 $0.00 $38.78 55

 5 $24.62 $7.66 $10.83 $0.00 $43.11 65

 6 $30.30 $7.66 $11.63 $0.00 $49.59 80

06/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.25 $7.91 $0.46 $0.00 $23.62 40

 2 $16.39 $7.91 $0.49 $0.00 $24.79 43

 3 $18.30 $7.91 $10.09 $0.00 $36.30 48

 4 $20.97 $7.91 $10.46 $0.00 $39.34 55

 5 $24.78 $7.91 $11.00 $0.00 $43.69 65

 6 $30.50 $7.91 $11.80 $0.00 $50.21 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$68.19 01/01/2012 $8.78 $0.00 $52.45 $6.96

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2012

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.23 $8.78 $0.00 $0.00 $35.01 50

 2 $28.85 $8.78 $6.96 $0.00 $44.59 55

 3 $34.09 $8.78 $6.96 $0.00 $49.83 65

 4 $36.72 $8.78 $6.96 $0.00 $52.46 70

 5 $41.96 $8.78 $6.96 $0.00 $57.70 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$54.33 01/01/2012 $8.78 $0.00 $38.59 $6.96

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$62.28 11/01/2013 $10.00 $0.00 $38.73 $13.55

$63.05 05/01/2014 $10.00 $0.00 $38.87 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$63.70 11/01/2013 $10.00 $0.00 $40.15 $13.55

$64.47 05/01/2014 $10.00 $0.00 $40.29 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$44.65 11/01/2013 $10.00 $0.00 $21.10 $13.55

$45.10 05/01/2014 $10.00 $0.00 $20.92 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$57.94 12/01/2013 $10.00 $0.00 $33.76 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 2

$39.90 12/01/2013 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2016 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2016 $7.30 $0.00 $20.50 $12.10
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$66.63 03/01/2014 $9.80 $0.00 $39.87 $16.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.94 $9.80 $1.79 $0.00 $31.53 50

 2 $21.93 $9.80 $1.79 $0.00 $33.52 55

 3 $23.92 $9.80 $11.59 $0.00 $45.31 60

 4 $25.92 $9.80 $11.59 $0.00 $47.31 65

 5 $27.91 $9.80 $13.38 $0.00 $51.09 70

 6 $29.90 $9.80 $13.38 $0.00 $53.08 75

 7 $31.90 $9.80 $15.17 $0.00 $56.87 80

 8 $33.89 $9.80 $15.17 $0.00 $58.86 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$59.36 01/01/2014 $7.85 $0.00 $35.41 $16.10

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.71 $7.85 $0.00 $0.00 $25.56 50

 2 $19.48 $7.85 $3.66 $0.00 $30.99 55

 3 $21.25 $7.85 $3.99 $0.00 $33.09 60

 4 $23.02 $7.85 $4.32 $0.00 $35.19 65

 5 $24.79 $7.85 $14.11 $0.00 $46.75 70

 6 $26.56 $7.85 $14.44 $0.00 $48.85 75

 7 $28.33 $7.85 $14.77 $0.00 $50.95 80

 8 $31.87 $7.85 $15.44 $0.00 $55.16 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.27 $10.00 $0.00 $0.00 $32.27 55

 2 $24.29 $10.00 $14.18 $0.00 $48.47 60

 3 $26.32 $10.00 $14.18 $0.00 $50.50 65

 4 $28.34 $10.00 $14.18 $0.00 $52.52 70

 5 $30.37 $10.00 $14.18 $0.00 $54.55 75

 6 $32.39 $10.00 $14.18 $0.00 $56.57 80

 7 $34.42 $10.00 $14.18 $0.00 $58.60 85

 8 $36.44 $10.00 $14.18 $0.00 $60.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$65.16 09/01/2013 $10.95 $0.00 $42.11 $12.10

$67.16 09/01/2014 $10.95 $0.00 $44.11 $12.10

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $10.95 $9.00 $0.00 $41.01 50

 2 $25.27 $10.95 $9.62 $0.00 $45.84 60

 3 $29.48 $10.95 $10.24 $0.00 $50.67 70

 4 $33.69 $10.95 $10.86 $0.00 $55.50 80

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.06 $10.95 $9.00 $0.00 $42.01 50

 2 $26.47 $10.95 $9.62 $0.00 $47.04 60

 3 $30.88 $10.95 $10.24 $0.00 $52.07 70

 4 $35.29 $10.95 $10.86 $0.00 $57.10 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$67.84 03/16/2014 $7.70 $0.00 $40.89 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.53 $7.70 $19.25 $0.00 $51.48 60

 2 $28.62 $7.70 $19.25 $0.00 $55.57 70

 3 $30.67 $7.70 $19.25 $0.00 $57.62 75

 4 $32.71 $7.70 $19.25 $0.00 $59.66 80

 5 $34.76 $7.70 $19.25 $0.00 $61.71 85

 6 $36.80 $7.70 $19.25 $0.00 $63.75 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.91 $7.30 $12.10 $0.00 $37.31 60

 2 $20.90 $7.30 $12.10 $0.00 $40.30 70

 3 $23.88 $7.30 $12.10 $0.00 $43.28 80

 4 $26.87 $7.30 $12.10 $0.00 $46.27 90

06/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.21 $7.30 $12.10 $0.00 $37.61 60

 2 $21.25 $7.30 $12.10 $0.00 $40.65 70

 3 $24.28 $7.30 $12.10 $0.00 $43.68 80

 4 $27.32 $7.30 $12.10 $0.00 $46.72 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$49.40 12/01/2013 $7.30 $0.00 $30.05 $12.05

$49.90 06/01/2014 $7.30 $0.00 $30.55 $12.05

$50.40 12/01/2014 $7.30 $0.00 $31.05 $12.05

$50.90 06/01/2015 $7.30 $0.00 $31.55 $12.05

$51.40 12/01/2015 $7.30 $0.00 $32.05 $12.05
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MASON TENDER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$63.67 02/01/2014 $10.18 $0.00 $36.66 $16.83

$64.45 08/01/2014 $10.18 $0.00 $37.37 $16.90

$64.90 02/01/2015 $10.18 $0.00 $37.82 $16.90

$65.68 08/01/2015 $10.18 $0.00 $38.53 $16.97

$66.13 02/01/2016 $10.18 $0.00 $38.98 $16.97

$66.91 08/01/2016 $10.18 $0.00 $39.68 $17.05

$67.37 02/01/2017 $10.18 $0.00 $40.14 $17.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.33 $10.18 $16.83 $0.00 $45.34 50

 2 $22.00 $10.18 $16.83 $0.00 $49.01 60

 3 $25.66 $10.18 $16.83 $0.00 $52.67 70

 4 $29.33 $10.18 $16.83 $0.00 $56.34 80

 5 $32.99 $10.18 $16.83 $0.00 $60.00 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $16.90 $0.00 $45.77 50

 2 $22.42 $10.18 $16.90 $0.00 $49.50 60

 3 $26.16 $10.18 $16.90 $0.00 $53.24 70

 4 $29.90 $10.18 $16.90 $0.00 $56.98 80

 5 $33.63 $10.18 $16.90 $0.00 $60.71 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.43 02/01/2014 $10.18 $0.00 $48.10 $18.15

$77.40 08/01/2014 $10.18 $0.00 $49.00 $18.22

$77.96 02/01/2015 $10.18 $0.00 $49.56 $18.22

$78.93 08/01/2015 $10.18 $0.00 $50.46 $18.29

$79.50 02/01/2016 $10.18 $0.00 $51.03 $18.29

$80.48 08/01/2016 $10.18 $0.00 $51.93 $18.37

$81.05 02/01/2017 $10.18 $0.00 $52.50 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.05 $10.18 $18.15 $0.00 $52.38 50

 2 $28.86 $10.18 $18.15 $0.00 $57.19 60

 3 $33.67 $10.18 $18.15 $0.00 $62.00 70

 4 $38.48 $10.18 $18.15 $0.00 $66.81 80

 5 $43.29 $10.18 $18.15 $0.00 $71.62 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.22 $0.00 $52.90 50

 2 $29.40 $10.18 $18.22 $0.00 $57.80 60

 3 $34.30 $10.18 $18.22 $0.00 $62.70 70

 4 $39.20 $10.18 $18.22 $0.00 $67.60 80

 5 $44.10 $10.18 $18.22 $0.00 $72.50 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$59.17 04/01/2014 $9.80 $0.00 $33.16 $16.21

$59.93 10/01/2014 $9.80 $0.00 $33.92 $16.21

$60.70 04/01/2015 $9.80 $0.00 $34.69 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

04/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.24 $9.80 $4.48 $0.00 $32.52 55

 2 $21.55 $9.80 $13.36 $0.00 $44.71 65

 3 $24.87 $9.80 $14.18 $0.00 $48.85 75

 4 $28.19 $9.80 $14.99 $0.00 $52.98 85

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.66 $9.80 $4.48 $0.00 $32.94 55

 2 $22.05 $9.80 $13.36 $0.00 $45.21 65

 3 $25.44 $9.80 $14.18 $0.00 $49.42 75

 4 $28.83 $9.80 $14.99 $0.00 $53.62 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$45.14 12/01/2013 $10.00 $0.00 $20.96 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$48.61 12/01/2013 $10.00 $0.00 $24.43 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$69.86 01/01/2014 $7.85 $0.00 $45.91 $16.10

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.96 $7.85 $0.00 $0.00 $30.81 50

 2 $25.25 $7.85 $3.66 $0.00 $36.76 55

 3 $27.55 $7.85 $3.99 $0.00 $39.39 60

 4 $29.84 $7.85 $4.32 $0.00 $42.01 65

 5 $32.14 $7.85 $14.11 $0.00 $54.10 70

 6 $34.43 $7.85 $14.44 $0.00 $56.72 75

 7 $36.73 $7.85 $14.77 $0.00 $59.35 80

 8 $41.32 $7.85 $15.44 $0.00 $64.61 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$60.76 01/01/2014 $7.85 $0.00 $36.81 $16.10

$61.61 07/01/2014 $7.85 $0.00 $37.66 $16.10

$62.51 01/01/2015 $7.85 $0.00 $38.56 $16.10

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.41 $7.85 $0.00 $0.00 $26.26 50

 2 $20.25 $7.85 $3.66 $0.00 $31.76 55

 3 $22.09 $7.85 $3.99 $0.00 $33.93 60

 4 $23.93 $7.85 $4.32 $0.00 $36.10 65

 5 $25.77 $7.85 $14.11 $0.00 $47.73 70

 6 $27.61 $7.85 $14.44 $0.00 $49.90 75

 7 $29.45 $7.85 $14.77 $0.00 $52.07 80

 8 $33.13 $7.85 $15.44 $0.00 $56.42 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.83 $7.85 $0.00 $0.00 $26.68 50

 2 $20.71 $7.85 $3.66 $0.00 $32.22 55

 3 $22.60 $7.85 $3.99 $0.00 $34.44 60

 4 $24.48 $7.85 $4.32 $0.00 $36.65 65

 5 $26.36 $7.85 $14.11 $0.00 $48.32 70

 6 $28.25 $7.85 $14.44 $0.00 $50.54 75

 7 $30.13 $7.85 $14.77 $0.00 $52.75 80

 8 $33.89 $7.85 $15.44 $0.00 $57.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$58.82 01/01/2014 $7.85 $0.00 $34.87 $16.10

$59.67 07/01/2014 $7.85 $0.00 $35.72 $16.10

$60.57 01/01/2015 $7.85 $0.00 $36.62 $16.10

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.44 $7.85 $0.00 $0.00 $25.29 50

 2 $19.18 $7.85 $3.66 $0.00 $30.69 55

 3 $20.92 $7.85 $3.99 $0.00 $32.76 60

 4 $22.67 $7.85 $4.32 $0.00 $34.84 65

 5 $24.41 $7.85 $14.11 $0.00 $46.37 70

 6 $26.15 $7.85 $14.44 $0.00 $48.44 75

 7 $27.90 $7.85 $14.77 $0.00 $50.52 80

 8 $31.38 $7.85 $15.44 $0.00 $54.67 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.86 $7.85 $0.00 $0.00 $25.71 50

 2 $19.65 $7.85 $3.66 $0.00 $31.16 55

 3 $21.43 $7.85 $3.99 $0.00 $33.27 60

 4 $23.22 $7.85 $4.32 $0.00 $35.39 65

 5 $25.00 $7.85 $14.11 $0.00 $46.96 70

 6 $26.79 $7.85 $14.44 $0.00 $49.08 75

 7 $28.58 $7.85 $14.77 $0.00 $51.20 80

 8 $32.15 $7.85 $15.44 $0.00 $55.44 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$59.36 01/01/2014 $7.85 $0.00 $35.41 $16.10

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.71 $7.85 $0.00 $0.00 $25.56 50

 2 $19.48 $7.85 $3.66 $0.00 $30.99 55

 3 $21.25 $7.85 $3.99 $0.00 $33.09 60

 4 $23.02 $7.85 $4.32 $0.00 $35.19 65

 5 $24.79 $7.85 $14.11 $0.00 $46.75 70

 6 $26.56 $7.85 $14.44 $0.00 $48.85 75

 7 $28.33 $7.85 $14.77 $0.00 $50.95 80

 8 $31.87 $7.85 $15.44 $0.00 $55.16 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$57.42 01/01/2014 $7.85 $0.00 $33.47 $16.10

$58.27 07/01/2014 $7.85 $0.00 $34.32 $16.10

$59.17 01/01/2015 $7.85 $0.00 $35.22 $16.10

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.74 $7.85 $0.00 $0.00 $24.59 50

 2 $18.41 $7.85 $3.66 $0.00 $29.92 55

 3 $20.08 $7.85 $3.99 $0.00 $31.92 60

 4 $21.76 $7.85 $4.32 $0.00 $33.93 65

 5 $23.43 $7.85 $14.11 $0.00 $45.39 70

 6 $25.10 $7.85 $14.44 $0.00 $47.39 75

 7 $26.78 $7.85 $14.77 $0.00 $49.40 80

 8 $30.12 $7.85 $15.44 $0.00 $53.41 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.16 $7.85 $0.00 $0.00 $25.01 50

 2 $18.88 $7.85 $3.66 $0.00 $30.39 55

 3 $20.59 $7.85 $3.99 $0.00 $32.43 60

 4 $22.31 $7.85 $4.32 $0.00 $34.48 65

 5 $24.02 $7.85 $14.11 $0.00 $45.98 70

 6 $25.74 $7.85 $14.44 $0.00 $48.03 75

 7 $27.46 $7.85 $14.77 $0.00 $50.08 80

 8 $30.89 $7.85 $15.44 $0.00 $54.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.05 $9.80 $18.17 $0.00 $48.02 50

 2 $24.06 $9.80 $18.17 $0.00 $52.03 60

 3 $28.07 $9.80 $18.17 $0.00 $56.04 70

 4 $30.08 $9.80 $18.17 $0.00 $58.05 75

 5 $32.08 $9.80 $18.17 $0.00 $60.05 80

 6 $32.08 $9.80 $18.17 $0.00 $60.05 80

 7 $36.09 $9.80 $18.17 $0.00 $64.06 90

 8 $36.09 $9.80 $18.17 $0.00 $64.06 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

PIPEFITTER - Local 537Apprentice -

03/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.74 $8.75 $6.50 $0.00 $34.99 40

 2 $22.20 $8.75 $14.39 $0.00 $45.34 45

 3 $29.60 $8.75 $14.39 $0.00 $52.74 60

 4 $34.54 $8.75 $14.39 $0.00 $57.68 70

 5 $39.47 $8.75 $14.39 $0.00 $62.61 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.29 $9.82 $5.33 $0.00 $32.44 35

 2 $19.76 $9.82 $6.02 $0.00 $35.60 40

 3 $27.18 $9.82 $8.08 $0.00 $45.08 55

 4 $32.12 $9.82 $9.47 $0.00 $51.41 65

 5 $37.06 $9.82 $10.85 $0.00 $57.73 75

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.64 $9.82 $5.33 $0.00 $32.79 35

 2 $20.16 $9.82 $6.02 $0.00 $36.00 40

 3 $27.73 $9.82 $8.08 $0.00 $45.63 55

 4 $32.77 $9.82 $9.47 $0.00 $52.06 65

 5 $37.81 $9.82 $10.85 $0.00 $58.48 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$54.58 Step5 with lic$60.90

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

Issue Date: Wage Request Number:04/08/2014 Page 29 of 4020140408-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$50.25 12/01/2013 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2014 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2014 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2015 $7.30 $0.00 $32.35 $12.10

$52.25 12/01/2015 $7.30 $0.00 $32.85 $12.10

$52.75 06/01/2016 $7.30 $0.00 $33.35 $12.10

$53.50 12/01/2016 $7.30 $0.00 $34.10 $12.10
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 170

$33.98 05/01/2010 $6.50 $0.00 $22.04 $5.44

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$60.41 02/01/2014 $10.50 $0.00 $39.21 $10.70

$61.31 08/01/2014 $10.50 $0.00 $40.11 $10.70

$62.21 02/01/2015 $10.50 $0.00 $41.01 $10.70

$63.11 08/01/2015 $10.50 $0.00 $41.91 $10.70

$64.01 02/01/2016 $10.50 $0.00 $42.81 $10.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.61 $10.50 $3.38 $0.00 $33.49 50

 2 $23.53 $10.50 $10.70 $0.00 $44.73 60

 3 $25.49 $10.50 $10.70 $0.00 $46.69 65

 4 $29.41 $10.50 $10.70 $0.00 $50.61 75

 5 $33.33 $10.50 $10.70 $0.00 $54.53 85

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $10.70 $0.00 $45.27 60

 3 $26.07 $10.50 $10.70 $0.00 $47.27 65

 4 $30.08 $10.50 $10.70 $0.00 $51.28 75

 5 $34.09 $10.50 $10.70 $0.00 $55.29 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$60.66 02/01/2014 $10.50 $0.00 $39.46 $10.70

$61.56 08/01/2014 $10.50 $0.00 $40.36 $10.70

$62.46 02/01/2015 $10.50 $0.00 $41.26 $10.70

$63.36 08/01/2015 $10.50 $0.00 $42.16 $10.70

$64.26 02/01/2016 $10.50 $0.00 $43.06 $10.70
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.10 $9.82 $4.28 $0.00 $31.20 40

 2 $17.10 $9.82 $4.28 $0.00 $31.20 40

 3 $19.24 $9.82 $8.70 $1.13 $38.89 45

 4 $19.24 $9.82 $8.70 $1.13 $38.89 45

 5 $21.38 $9.82 $9.49 $1.22 $41.91 50

 6 $21.38 $9.82 $9.74 $1.23 $42.17 50

 7 $25.66 $9.82 $11.05 $1.40 $47.93 60

 8 $27.79 $9.82 $11.84 $1.48 $50.93 65

 9 $32.07 $9.82 $13.41 $1.66 $56.96 75

 10 $36.35 $9.82 $14.48 $1.82 $62.47 85

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.44 $9.82 $4.28 $0.00 $31.54 40

 2 $17.44 $9.82 $4.28 $0.00 $31.54 40

 3 $19.62 $9.82 $8.70 $1.13 $39.27 45

 4 $19.62 $9.82 $8.70 $1.13 $39.27 45

 5 $21.81 $9.82 $9.49 $1.22 $42.34 50

 6 $21.81 $9.82 $9.74 $1.23 $42.60 50

 7 $26.17 $9.82 $11.05 $1.40 $48.44 60

 8 $28.35 $9.82 $11.84 $1.48 $51.49 65

 9 $32.71 $9.82 $13.41 $1.66 $57.60 75

 10 $37.07 $9.82 $14.48 $1.82 $63.19 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.45 12/01/2013 $9.41 $0.00 $31.24 $8.80

$49.80 06/01/2014 $9.41 $0.00 $31.59 $8.80

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.74 12/01/2013 $9.41 $0.00 $31.53 $8.80

$50.09 06/01/2014 $9.41 $0.00 $31.88 $8.80

$50.59 08/01/2014 $9.91 $0.00 $31.88 $8.80

$51.12 12/01/2014 $9.91 $0.00 $31.88 $9.33

$51.47 06/01/2015 $9.91 $0.00 $32.23 $9.33

$51.97 08/01/2015 $10.41 $0.00 $32.23 $9.33

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$75.60 03/01/2014 $8.42 $0.00 $53.58 $13.60

$76.75 10/01/2014 $8.42 $0.00 $54.73 $13.60

$76.90 01/01/2015 $8.42 $0.00 $54.73 $13.75

$77.90 03/01/2015 $8.42 $0.00 $55.73 $13.75

$79.05 10/01/2015 $8.42 $0.00 $56.88 $13.75

$79.45 01/01/2016 $8.67 $0.00 $56.88 $13.90

$80.45 03/01/2016 $8.67 $0.00 $57.88 $13.90

$81.60 10/01/2016 $8.67 $0.00 $59.03 $13.90

$82.60 03/01/2017 $8.67 $0.00 $60.03 $13.90

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.75 $8.42 $8.25 $0.00 $35.42 35

 2 $21.43 $8.42 $8.25 $0.00 $38.10 40

 3 $24.11 $8.42 $8.25 $0.00 $40.78 45

 4 $26.79 $8.42 $8.25 $0.00 $43.46 50

 5 $29.47 $8.42 $8.25 $0.00 $46.14 55

 6 $32.15 $8.42 $8.25 $0.00 $48.82 60

 7 $34.83 $8.42 $8.25 $0.00 $51.50 65

 8 $37.51 $8.42 $8.25 $0.00 $54.18 70

 9 $40.19 $8.42 $8.25 $0.00 $56.86 75

 10 $42.86 $8.42 $8.25 $0.00 $59.53 80

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.16 $8.42 $8.25 $0.00 $35.83 35

 2 $21.89 $8.42 $8.25 $0.00 $38.56 40

 3 $24.63 $8.42 $8.25 $0.00 $41.30 45

 4 $27.37 $8.42 $8.25 $0.00 $44.04 50

 5 $30.10 $8.42 $8.25 $0.00 $46.77 55

 6 $32.84 $8.42 $8.25 $0.00 $49.51 60

 7 $35.57 $8.42 $8.25 $0.00 $52.24 65

 8 $38.31 $8.42 $8.25 $0.00 $54.98 70

 9 $41.05 $8.42 $8.25 $0.00 $57.72 75

 10 $43.78 $8.42 $8.25 $0.00 $60.45 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

Issue Date: Wage Request Number:04/08/2014 Page 35 of 4020140408-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$75.33 02/01/2014 $10.18 $0.00 $47.00 $18.15

$76.30 08/01/2014 $10.18 $0.00 $47.90 $18.22

$76.86 02/01/2015 $10.18 $0.00 $48.46 $18.22

$77.83 08/01/2015 $10.18 $0.00 $49.36 $18.29

$78.40 02/01/2016 $10.18 $0.00 $49.93 $18.29

$79.38 08/01/2016 $10.18 $0.00 $50.83 $18.37

$79.95 02/01/2017 $10.18 $0.00 $51.40 $18.37

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.50 $10.18 $18.15 $0.00 $51.83 50

 2 $28.20 $10.18 $18.15 $0.00 $56.53 60

 3 $32.90 $10.18 $18.15 $0.00 $61.23 70

 4 $37.60 $10.18 $18.15 $0.00 $65.93 80

 5 $42.30 $10.18 $18.15 $0.00 $70.63 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.22 $0.00 $52.35 50

 2 $28.74 $10.18 $18.22 $0.00 $57.14 60

 3 $33.53 $10.18 $18.22 $0.00 $61.93 70

 4 $38.32 $10.18 $18.22 $0.00 $66.72 80

 5 $43.11 $10.18 $18.22 $0.00 $71.51 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$54.90 12/01/2013 $7.30 $0.00 $34.70 $12.90

$55.65 06/01/2014 $7.30 $0.00 $35.45 $12.90

$56.40 12/01/2014 $7.30 $0.00 $36.20 $12.90

$57.15 06/01/2015 $7.30 $0.00 $36.95 $12.90

$57.90 12/01/2015 $7.30 $0.00 $37.70 $12.90

$58.65 06/01/2016 $7.30 $0.00 $38.45 $12.90

$59.65 12/01/2016 $7.30 $0.00 $39.45 $12.90
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$53.62 12/01/2013 $7.30 $0.00 $33.42 $12.90

$54.37 06/01/2014 $7.30 $0.00 $34.17 $12.90

$55.12 12/01/2014 $7.30 $0.00 $34.92 $12.90

$55.87 06/01/2015 $7.30 $0.00 $35.67 $12.90

$56.62 12/01/2015 $7.30 $0.00 $36.42 $12.90

$57.37 06/01/2016 $7.30 $0.00 $37.17 $12.90

$58.37 12/01/2016 $7.30 $0.00 $38.17 $12.90
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.03 12/01/2013 $9.41 $0.00 $31.82 $8.80

$50.38 06/01/2014 $9.41 $0.00 $32.17 $8.80

$50.88 08/01/2014 $9.91 $0.00 $32.17 $8.80

$51.41 12/01/2014 $9.91 $0.00 $32.17 $9.33

$51.76 06/01/2015 $9.91 $0.00 $32.52 $9.33

$52.26 08/01/2015 $10.41 $0.00 $32.52 $9.33

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$66.18 12/01/2013 $7.30 $0.00 $45.58 $13.30

$66.93 06/01/2014 $7.30 $0.00 $46.33 $13.30

$67.68 12/01/2014 $7.30 $0.00 $47.08 $13.30

$68.43 06/01/2015 $7.30 $0.00 $47.83 $13.30

$69.18 12/01/2015 $7.30 $0.00 $48.58 $13.30

$69.93 06/01/2016 $7.30 $0.00 $49.33 $13.30

$70.93 12/01/2016 $7.30 $0.00 $50.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$68.18 12/01/2013 $7.30 $0.00 $47.58 $13.30

$68.93 06/01/2014 $7.30 $0.00 $48.33 $13.30

$69.68 12/01/2014 $7.30 $0.00 $49.08 $13.30

$70.43 06/01/2015 $7.30 $0.00 $49.83 $13.30

$71.18 12/01/2015 $7.30 $0.00 $50.58 $13.30

$71.93 06/01/2016 $7.30 $0.00 $51.33 $13.30

$72.93 12/01/2016 $7.30 $0.00 $52.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$58.25 12/01/2013 $7.30 $0.00 $37.65 $13.30

$59.00 06/01/2014 $7.30 $0.00 $38.40 $13.30

$59.75 12/01/2014 $7.30 $0.00 $39.15 $13.30

$60.50 06/01/2015 $7.30 $0.00 $39.90 $13.30

$61.25 12/01/2015 $7.30 $0.00 $40.65 $13.30

$62.00 06/01/2016 $7.30 $0.00 $41.40 $13.30

$63.00 12/01/2016 $7.30 $0.00 $42.40 $13.30
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
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Unemployment
Effective Date

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$60.25 12/01/2013 $7.30 $0.00 $39.65 $13.30

$61.00 06/01/2014 $7.30 $0.00 $40.40 $13.30

$61.75 12/01/2014 $7.30 $0.00 $41.15 $13.30

$62.50 06/01/2015 $7.30 $0.00 $41.90 $13.30

$63.25 12/01/2015 $7.30 $0.00 $42.65 $13.30

$64.00 06/01/2016 $7.30 $0.00 $43.40 $13.30

$65.00 12/01/2016 $7.30 $0.00 $44.40 $13.30
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.45 12/01/2013 $9.41 $0.00 $31.24 $8.80

$49.80 06/01/2014 $9.41 $0.00 $31.59 $8.80

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$43.61 06/01/2013 $7.66 $0.00 $25.86 $10.09

VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.93 $7.66 $2.85 $0.00 $23.44 50

 2 $14.22 $7.66 $2.89 $0.00 $24.77 55

 3 $15.52 $7.66 $9.78 $0.00 $32.96 60

 4 $16.81 $7.66 $9.81 $0.00 $34.28 65

 5 $18.10 $7.66 $9.85 $0.00 $35.61 70

 6 $19.40 $7.66 $9.89 $0.00 $36.95 75

 7 $20.69 $7.66 $9.93 $0.00 $38.28 80

 8 $21.98 $7.66 $9.97 $0.00 $39.61 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"
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WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78
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LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.30 07/16/2012 $4.18 $0.00 $26.33 $2.79

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$20.55 01/29/2012 $3.37 $0.00 $17.18 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$18.52 01/29/2012 $3.37 $0.00 $15.15 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours) unless otherwise specified.

*        Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 00815

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

A. The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor shall take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without regard to their race,
color, religion, sex or national origin. Such action shall include, but not be
limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; provision of non-segregated facilities and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting
forth the provisions of this nondiscrimination clause.

B. The Contractor shall, in all solicitations or advancements for employees placed by
or on behalf of the Contractor, state that all qualified applicants shall receive
consideration for employment without regard to race, color, religion, sex or
national origin.

C. The Contractor shall comply with all provisions of Executive Order No. 11246 as
amended, and of the rules, Regulations, and relevant orders of the Secretary of
Labor as applicable.

D. In the event of the Contractor's noncompliance with the nondiscrimination clauses
of the Contract or with any of such rules, Regulations, or orders, the Contract may
be cancelled, terminated, or suspended in whole or in part and the Contractor may
be declared ineligible for further contracts in accordance with procedures
authorized in Executive Order No. 11246 as amended, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order No. 11246
as amended, or by rule, Regulation, or order of the Secretary of Labor, or as
otherwise provided by Law.

E. The Contractor shall include the applicable provisions of the above paragraphs in
every subcontract or purchase order unless exempted by rules, Regulations, or
orders of the Secretary of Labor issued pursuant to Section 204 of Executive
Order No. 11246 as amended, so that such provisions shall be binding upon each
Subcontractor or vendor or Supplier.

END OF SECTION
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SECTION 00818

HEALTH AND SAFETY CRITERIA

Contractor shall comply with the following minimum requirements and is solely responsible to
determine, obtain, review and interpret the full text of applicable Laws and Regulations.

A. Code of Federal Regulations, Chapter XVII-Occupational Safety and Health
Administration (OSHA), Department of Labor, Title 29, Part 1926, Safety and
Health Regulations for Construction.

1. Contractor shall strictly comply with the Hazard Communication Standard
1910.1200 regulated by OSHA, including providing and maintaining
Safety Data Sheets, labeling of hazardous substances, and providing
required protective equipment and training and instruction to personnel on
the Site including Owner and Engineer’s personnel.

B. ANSI/ASSE A10 series of safety construction standards including the "Manual of
Accident Prevention In Construction" published by The Associated General
Contractors of America.

C. Protection of personnel and equipment under electric lines: comply with the
AASHTO Guide on Occupational Safety on Highway Construction Projects,
Subpart N, 1926.550, relating to construction equipment clearances at overhead
electric lines especially during operations using large vehicles.

D. Pursuant to MGL Chapter 30, Section 39M and 39S, all employees to be
employed at the Work Site will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety
and Health Administration that is at least 10 hours in duration at the time the
employee begins Work, and who shall furnish documentation of successful
completion of said course with the first certified payroll report for each employee.
Any employee found on a Work Site subject to this section without
documentation of successful completion of a course in construction safety and
health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration shall be subject to immediate
removal.
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E. This Project is also subject to the following.

 MGL Chapter 82, The Laying Out, Alteration, Relocation and Discontinuance
Of Public Ways, And Specific Repairs Thereon, Section 40:

Section 40 Definitions
Section 40A Excavations; notice
Section 40B Designation of location of underground facilities
Section 40C Excavator’s responsibility to maintain designation markings; damage
caused by excavator
Section 40D Local laws requiring excavation permits; public ways

 MGL Chapter 82A, Excavation and Trench Safety:

Section 1 Unattended open trenches; safety hazards; rules and regulations; fines
Section 2 Trench excavating permits; permits issued by board or officer; certificate
of insurance; fees
Section 3 Form of trench excavation permits; required statements
Section 4 Definitions
Section 5 Additional requirements

 MGL Chapter 149:

Section 6C Health and safety of general public and asbestos workers; rules and
regulations
Section 18A Sanitary and safety conditions; tools
Section 18B Confined spaces; ventilation
Section 18C Power transmission equipment
Section 18D Ropes, hooks and cranes; use and operation
Section 18E Safety precautions in dangerous undertakings
Section 18F Explosives
Section 18G Industrial truck and internal combustion equipment
Section 129A Shoring Trenches for local governments

 Massachusetts Department of Labor and Industries, Division of Occupational
Safety (Chapter 454 CMR 10.00 et seq.)

 Massachusetts Department of Public Safety “Excavation and Trench Safety”
(Chapter 520 CMR 14.00 et seq.)

END OF SECTION
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SECTION 01001

OVERALL GENERAL REQUIREMENTS

PART 1 – GENERAL

1.01 SUMMARY

A. This Section specifies the overall general requirements for execution of the Work
and applies to all Specifications and Drawings, including:

1. administrative and procedural requirements (relating to the process of
contract administration, and the methods of communicating, controlling,
and assuring quality);

2. temporary facilities and controls (put into place for use only during the
period of construction and that will be removed when no longer required
for construction operations);

3. general execution requirements; and
4. startup/commissioning and performance testing.

B. Provisions of this Section may be modified and supplemented in Section
01003. All provisions which are not so modified or supplemented remain in full
force and effect.

C. Section Includes

1.02 PRICE AND PAYMENT PROCEDURES
Schedule of Values
Payment Procedures
Change Procedures
Measurement and Payment Procedures
Correlation of Submittals

1.03 ADMINISTRATIVE REQUIREMENTS
Project Management and Coordination; Meetings
Documentation of Progress
Submittal Procedures
Closeout Procedures

1.04 QUALITY REQUIREMENTS
Reference Standards and Regulatory Requirements
Qualifications
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PART 2 - PRODUCTS

2.01 SOURCE QUALITY CONTROL
General
Independent Testing Agency Certification
Factory Testing

2.02 PRODUCT REQUIREMENTS
General
Transportation and Handling
Storage and Protection

PART 3 - EXECUTION

3.01 TEMPORARY CONSTRUCTION FACILITIES
Barriers
Protection of Work
Security
Safety Facilities
Access Roads
Parking
Field Offices
Staging Area
Project Identification
Progress Cleaning and Waste Removal

3.02 TEMPORARY UTILITIES

3.03 TEMPORARY CONTROLS
Dust Control
Water Control and Dewatering
Erosion and Sediment Control
Noise Control
Pollution Control
Traffic Regulation

3.04 REMOVAL OF TEMPORARY UTILITIES, FACILITIES,
AND CONTROLS

3.05 OVERALL EXECUTION REQUIREMENTS
Coordination
Existing Conditions
Field Engineering
Record Documents
Cutting and Patching
Electrolytic Corrosion Prevention
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Quality Assurance and Control of Installation
Manufacturers’ Field Services
Independent Testing

3.06 STARTUP, TESTING, AND COMMISSIONING
Spare Parts
Consumables
Checkout and Starting Systems
Starting, Adjusting, and Balancing
Startup and Commissioning/Performance Testing
Demonstration and Training

3.07 ATTACHMENTS

1.02 PRICE AND PAYMENT PROCEDURES

A. Schedule of Values

1. Submit preliminary and final Schedule of Values in accordance with
Article 2 of the Standard General and Supplementary Conditions and
Additional Supplementary Conditions.

2. Provide sufficient detail to allow for determination of the value of the
Work at any degree of completion.

B. Payment Procedures

1. Reference Article 14 of Standard General and Supplementary Conditions
and Additional Supplementary Conditions. Submit 6 copies of each
Application for Payment using the form included in the Project Forms
section. Utilize latest approved Schedule of Values for listing items in
Application for Payment. Provide supporting documentation for items
included in the Application for Payment.

2. Payment Period: at intervals stipulated in the Agreement.

3. Submit an updated Progress Schedule with each Application for Payment.

C. Change Procedures

1. Reference Articles 10 and 12 of Standard General and Supplementary
Conditions and Additional Supplementary Conditions and forms included
in the Project Forms section.
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a. Field Order: issued by Engineer or Owner to advise of minor
changes in the Work not involving an adjustment to Contract Price
or Contract Time as authorized by Paragraph 9.04 of the Standard
General and Supplementary Conditions and Additional
Supplementary Conditions.

b. Change Request: issued by Engineer, Owner or Contractor to
request or authorize minor variations and deviations, amendments
or supplements to the Contract Documents per the Standard General
and Supplementary Conditions and Additional Supplementary
Conditions, Paragraph 3.04. Initiate requests for substitute items
per Paragraph 6.05 of the Standard General and Supplementary
Conditions and Additional Supplementary Conditions using a
Change Request.

1) Engineer or Owner to include a detailed description of a
proposed change with supplementary or revised Drawings
and Specifications, including a change in Contract Times
related to the change (with a stipulation for any overtime
work required) and the period of time during which the
requested price will be considered valid. Prepare and
submit an estimate within 15 days.

2) Contractor to describe the proposed change and its full
effect on the Work. Describe the reason for the change and
the effect on the Contract Price and Contract Time with full
documentation (and a statement describing the effect on
Work by separate or other contractors). Document any
requested substitutions in accordance with the Standard
General and Supplementary Conditions and Additional
Supplementary Conditions.

c. Work Change Directive: issued by Engineer or Owner, signed by
Engineer or Owner and instructing Contractor to proceed with a
change in the Work. Work authorized in a Work Change Directive
will be included in a subsequent Change Order. Document will
describe changes in the Work, and designate method of determining
any change in Contract Price or Contract Time. Promptly execute
the change.

d. Change Order: issued by Engineer or Owner in accordance with the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions.

1) Stipulated Price Change Order: based on Contractor's
maximum price quotation or Contractor's request for a
Change Order as approved by Engineer or Owner.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

OVERALL GENERAL REQUIREMENTS
WOODARD & CURRAN 01001-5

2) Unit Price Change Order: for pre-determined unit prices
and quantities and executed on a fixed unit price basis.
Execute Work under a Work Change Directive for unit
costs or quantities of work not pre-determined. Changes in
Contract Price and Contract Time to be computed as
specified for Time and Material Change Order.

3) Time and Material Change Order: based on itemized
account and supporting data after completion of change
within time limits indicated in the Standard General and
Supplementary Conditions and Additional Supplementary
Conditions. Engineer or Owner and Contractor to
determine the change allowable in Contract Price and
Contract Time as provided in the Standard General and
Supplementary Conditions and Additional Supplementary
Conditions. Maintain detailed records of work done on this
basis, provide full information required for evaluation of
proposed changes, and substantiate costs for changes in the
Work.

e. Substitutes and “Or Equals”: Request substitute items as a Change
Request in accordance with subparagraph C.1.b. above, with
complete data substantiating compliance of proposed substitution
with Contract Documents.

1) Substitute items will be processed in accordance with
Article 1.03 subaragraph C.6 below and Paragraph 6.05 of
the Standard General and Supplementary Conditions and
Additional Supplementary Conditions.

2) Substitute items will not be considered when indicated or
implied on Shop Drawing or material and equipment data
submittals without separate written request, or when
acceptance will require revision to the Contract Documents.

D. Measurement and Payment Procedures

1. Unit Prices

a. Take measurements in presence of Engineer and compute
quantities. Engineer or Owner to verify and also take
measurements and quantities. Notify Engineer or Owner in
advance when measurements must be taken.

b. Unit quantities and measurements indicated in the Bid Form and
Bid Form Supplements, if any, are for Contract purposes only.
Actual quantities and measurements supplied or placed in the
Work determine amount of payment.
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2. Payment includes full compensation for required labor, material and
equipment, tools, plant, transportation, services and incidentals; erection,
application or installation and construction of an item of the Work; and
overhead and profit, unless otherwise indicated.

E. Correlation of Submittals

1. Promptly revise Schedule of Values (if any) and Applications for Payment
to record each authorized Change Order as a separate line item and adjust
the Contract Price.

2. Promptly revise Progress Schedule to reflect any change in Contract
Times and revise sub-schedules to adjust time for other items of the Work
affected by the change.

3. Promptly enter changes in Project Record Documents.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Project Management and Coordination; Meetings

1. Contact information for Owner and other entities related to the Project and
special coordination requirements and contacts during prosecution of the
Work are included in the Specific Project Requirements and
Procedures.

2. Inform Owner and Engineer of the address for sending official
correspondence and the address and telephone number of Contractor's
representative who will be project manager and Site superintendent for the
Contract and identify the 24 hour, 7 days per week emergency response
telephone or cell phone number that is staffed by a person (not a passive
answering machine) or provide that a phone call will be returned within
one hour.

3. During periods of construction and testing keep Owner and Engineer
informed in writing with name, address, and telephone number of
Contractor's representative who will be responsible and available outside
of normal working hours for emergency repairs and the maintenance of
safety devices.

4. Identify correspondence, drawings, data and materials, packing slips or
other items associated with this Contract as specified in the Specific
Project Requirements and Procedures.

5. Coordinate scheduling, submittals, and Work of the various Specifications
to effectuate an efficient and orderly sequence for installing
interdependent construction elements, with provisions for accommodating
items installed later.
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6. Preconstruction Conference and Site Mobilization Meeting

a. Owner to schedule an initial preconstruction conference in
accordance with the Standard General and Supplementary
Conditions and Additional Supplementary Conditions Paragraph
2.06.

b. Attendance required by Owner, Contractor, Engineer, Contractor's
Superintendent, Project Manager, Subcontractors and major
Suppliers as needed.

c. Agenda

 Distribute Contract Documents
 Discuss design concepts
 Discuss preliminary Progress Schedule, Schedule of

Submittals, Schedule of Values and preliminary cash flow
projections.

 Designate personnel representing each party; communication
procedures

 Procedures and processing of submittals, substitutions,
applications for payments, Change Orders and Contract
closeout procedures

 Scheduling
 Use of premises by Owner and Contractor
 Owner's requirements and partial occupancy
 Construction facilities and controls provided by Owner
 Temporary utilities provided by Owner and Contractor
 Survey and Site Layout
 Security and housekeeping procedures
 Schedules
 Procedures for testing
 Procedures for maintaining record documents
 Requirements for start-up
 Inspection and acceptance of equipment put into service during

construction period
 Access, laydown and coordination with others

d. Engineer will record minutes and distribute draft copies within 2
days after meeting to Owner and Contractor for review, then revise
as required and distribute within 5 days thereafter to meeting
participants, with copies to Owner and Contractor, and those
affected by decisions made.
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7. Progress Meetings

a. Owner to schedule progress meetings beginning no later than 60
days after the Initial Conference and continue thereafter on a
weekly, biweekly or monthly basis throughout progress of the
Work as specified in the Specific Project Requirements and
Procedures.

b. Attendance required by Contractor, Contractor's Superintendent,
major Subcontractors and Suppliers, Owner and Engineer as
appropriate to agenda topics for each meeting.

c. Agenda:

 Review minutes of previous meetings
 Unresolved Issues
 Review Work progress
 Observations, problems, and decisions
 Identification of problems which impede planned progress
 Review of Schedule of Submittals and status of submittals
 Review of off-Site fabrication and delivery schedules
 Maintenance of progress schedule
 Corrective measures to regain projected schedules
 Planned progress during succeeding Work period
 Coordination of projected progress
 Maintenance of quality and Work standards
 Effect of proposed changes on Progress Schedule and

coordination
 Other business relating to Work

d. Engineer will record minutes and distribute draft copies within 2
days after meeting to Owner and Contractor for review, then revise
as required and distribute within 5 days thereafter to meeting
participants, with copies to Owner and Contractor, and those
affected by decisions made.

8. Pre-installation Conference and Coordination Meetings

a. When required, convene a pre-installation conference at Site
before commencing certain Work that requires coordination or has
special requirements or approvals or convene coordination
meetings as may be generally required.

b. Attendance required by parties directly affecting, or affected by,
Work of the specific Specification section. Notify Owner and
Engineer 5 days in advance of pre-installation conference. Party
requesting general coordination meeting to notify other party.

c. Review conditions, preparation and procedures, and coordination
with related Work.
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B. Documentation of Progress

1. Submit preliminary and final Progress Schedules as specified in
Paragraphs 2.05 and 2.07 of the Standard General and Supplementary
Conditions and Additional Supplementary Conditions or as established in
Notice to Proceed.

a. Show complete sequence of construction by activity, identifying
Work of separate stages and other logically grouped activities.
Indicate the early and late start, early and late finish, float dates,
and duration.

b. Indicate estimated percentage of completion for each item of Work
at each submission.

c. Indicate dates for fabrication, factory testing, delivery, shipping
and field testing, and material and equipment delivery dates,
including those furnished by Owner. Coordinate with Schedule of
Submittals.

2. Submit revised Progress Schedule on monthly basis and with each
Application for Payment, identifying changes since previous version.
Coordinate content with Schedule of Values, if any.

3. Provide documentation of pre-construction conditions and construction
progress using either or both of the following methods as specified in the
Specific Project Requirements and Procedures.

a. Construction Photographs

1) Prior to starting construction, submit photographs of
existing Site conditions to Owner to establish a record of
pre-construction conditions. Ensure existing conditions of
roadway surfaces, curbing, berms, sidewalks, driveways,
property bounds, landscaped areas, abutters property and
any other items that might be affected by the Work are
clearly recorded.

2) Format: electronic in PDF or JPG format with maximum
4 prints on 8-1/2 by 11 sheets.

3) Identify photographs with date, time, orientation and
Project identification.

4) Submit photographs monthly during progress of Work with
Payment Application.
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b. Digital Video Recording

1) Prior to the start of construction, video record, in color, all
areas of the Project Site in the presence of the Engineer to
establish a record of pre-construction conditions. Ensure
existing conditions of roadway surfaces, curbing, berms,
sidewalks, driveways, property bounds, landscaped areas,
abutters’ property and any other items that might be
affected by the Work are clearly recorded.

2) Arrange for video recordings to be conducted by a
professional video-photographer in digital videodisc
(DVD) format. Include clear and concise audio
descriptions of the existing Project Site conditions.

3) Submit a copy of the first completed video recording to the
Engineer for review of visual and audio quality. Once
approved, submit 2 copies of video recordings. Re-record
any recording furnished which, in the opinion of the
Engineer, are poor quality or incomplete at no additional
cost to Owner.

4. Reports

a. Submit weekly Safety Reports signed by the responsible on-Site
person.

b. Submit other reports as specified in Specific Project
Requirements and Procedures, if any.

C. Submittal Procedures

1. Schedule submittals to expedite the Project and coordinate with schedules
required by Article 1.03 Paragraph B above. Deliver each submittal in the
quantity indicated to Engineer (with copy to Owner where required) at the
addresses specified in the Specific Project Requirements and
Procedures. Coordinate submission of related items.

2. Present submittals in a clear and thorough manner, in English and using
English units. Use sheet size of not less than 8 1/2 by 11 inches and not
more than 24 by 36 inches. Provide space for Contractor, Engineer, and
Owner's review stamps.

3. Revise and resubmit documents as required. Identify all changes made
since previous submittal. Distribute copies of reviewed submittals to
concerned parties. Instruct parties to promptly report any inability to
comply with provisions. Submittals not requested on the submittal
schedule may not be recognized or processed.
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4. Submit preliminary and final Schedule of Submittals as specified in
Article 2 of the Standard General and Supplementary Conditions and
Additional Supplementary Conditions or as established in Notice to
Proceed. Include all submittals specified in the Standard General and
Supplementary Conditions and Additional Supplementary Conditions,
General Requirements, and other Specification sections.

a. Include description of each submittal, date by which each submittal
will be delivered to Engineer and Owner date by which each
submittal must be approved to maintain project schedule, and
relevant section reference.

b. Allow 15-30 days from receipt of submittal/resubmittal for
Engineer review of submittals and possible resubmittal.

5. Shop Drawings and Samples: Submit in accordance with Paragraph 6.17
of the Standard General and Supplementary Conditions and Additional
Supplementary Conditions and the Specific Project Requirements and
Procedures, and coordinate with the Schedule of Submittals required in
subparagraph 4 above. Submission of any Shop Drawing or Sample
bearing Contractor's and Engineer's approval shall constitute a
representation to Owner that the requirements of Paragraph 6.17 of the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions have been fulfilled.

a. Complete the submittal transmittal form included as Attachment A
to this Section as is indicated, numbering each submittal
consecutively. Assign resubmittals the same transmittal number as
the original with a suffix of a sequential letter to indicate the
resubmittal (e.g. the first resubmittal of submittal 25 would be
number 25A.) Include only those documents previously issued
under original transmittal number in resubmittals. Do not combine
new submittals with resubmittals.

b. Attach a transmittal form to each group of Shop Drawings,
manufacturer's literature, equipment data and Samples submitted.
Use a sufficient number of transmittal forms so that: items on a
single transmittal form pertain to the same equipment item,
specification section or element of Work; items on a single
transmittal form are either original submittals or the same number
resubmittal; and each Sample is listed on a separate transmittal
form.

c. Engineer to complete review in accordance with Paragraph 6.17.D.
of the Standard General and Supplementary Conditions and
Additional Supplementary Conditions.
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d. Submittals which do not have a fully completed transmittal form
will be returned along with unreviewed attachments. Returned
submittals, even though incomplete, will be counted as a submittal
in accordance with the Supplementary Conditions.

e. Contractor shall reimburse Owner for Engineer’s time beyond one
re-submittal per the Standard General and Supplementary
Conditions.

6. Variations: Identify variations from Contract Documents and material and
equipment or system limitations which may be detrimental to successful
performance of the completed Work and identify reasons therefor in
accordance with subparagraph 6.17.C.3 of the Standard General and
Supplementary Conditions and Additional Supplementary Conditions.

a. Clearly identify requests for “Or-Equal” and substitute items and
submit per Paragraph 6.05 of Standard General and Supplementary
Conditions and Additional Supplementary Conditions and Article
1.02 subparagraph C.1.b above. Substitute items will not be
considered when indicated or implied on Shop Drawing or material
and equipment data submittals without separate written request, or
when acceptance will require revision to the Contract Documents.

7. Manufacturers' Installation Instructions and Certificates: Submit printed
instructions for delivery, storage, assembly, installation, start-up,
adjusting, and finishing in accordance with the Specific Project
Requirements and Procedures. Indicate special procedures, perimeter
conditions requiring special attention and special environmental criteria
required for application or installation.

a. Submit manufacturers' certificates for recent or previous test
results on material or equipment, but they must be acceptable to
Engineer and Owner. Indicate material or equipment conforms to
or exceeds specified requirements and provide supporting
reference date, affidavits, and certifications as appropriate.

b. Submit test results, data, and reports and certifications to Engineer
based on tests performed. Submit test reports and certifications for
independent testing services specified.

8. Record Documents and Closeout Submittals: submit in accordance with
Paragraph 6.12 of the Standard General and Supplementary Conditions
and Additional Supplementary Conditions and Article 1.03 Paragraph D
below.

a. As-Builts for Material and Equipment: Submit as specified in the
Specific Project Requirements and Procedures. Indicate "As-
Supplied" in revision block and sign. Show all changes and
revisions to Final Completion per Article 3.05 Paragraph D.
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b. Conformed to Construction Record Drawings: Submit as specified
in the Specific Project Requirements and Procedures. Indicate
"Conformed by Contractor to Construction Records" in revision
block and sign. Show all changes and revisions to Final
Completion per Article 3.05 Paragraph D.

c. Warranties and Guarantees: Submit duplicate notarized copies of
warranty documents which are executed and transferable from
Subcontractors, Suppliers, and manufacturers. For items of Work
delayed beyond date of Substantial Completion, provide updated
submittal within 10 days after acceptance, listing date of
acceptance as start of Warranty Period. Assemble in three ring
binders with durable plastic cover with a table of contents.

d. Operation and Maintenance Data

1) Submit one draft copy of completed volumes 15 days prior
to final inspection. Include 2 copies of completed manuals
with major equipment when equipment is shipped. Draft
copies will be reviewed and returned after final inspection,
with Engineer's comments. Revise content of all sets as
required prior to final submission as specified in the
Specific Project Requirements and Procedures.

2) Submit data in ring binders with durable plastic covers with
8 1/2 by 11 inch text pages. Cover: title "OPERATION
AND MAINTENANCE INSTRUCTIONS", title of
Project, and subject matter of binder when multiple binders
are required.

3) Subdivide binder contents with permanent page dividers,
logically organized as described below with laminated
plastic tabs and clearly print the contents. Prepare a Table
of Contents for each volume, with material, equipment, or
system description identified, in three parts as follows:

Part 1: Directory, listing names, addresses, and telephone
numbers of Contractor, Subcontractors, and major
equipment Suppliers, and service representative.
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Part 2: Operation and maintenance instructions arranged
by system and subdivided by Specification section.

For each system, identify names, addresses, and telephone
numbers of Subcontractors and Suppliers. Identify the
following:

• Significant design criteria
• List of equipment with As-Builts certified “As-

Supplied”
• Parts list for each component
• Operating instructions
• Inspection, maintenance and adjustment

instructions for equipment and systems
• Lubrication and maintenance schedules
• Maintenance instructions for special finishes,

including recommended cleaning methods and
materials, and special precautions identifying
detrimental agents

• Troubleshooting guides
• Schematic diagrams

Part 3: Material Safety Data Sheets

Part 4: Other Project documents and certificates, including
the following:
• Certificates
• Photocopies of warranties

D. Closeout Procedures

1. Substantial Completion shall have been achieved when the following has
been completed and the requirements of Paragraph 14.04 of the Standard
General and Supplementary Conditions and Additional Supplementary
Conditions have been met.

a. Work is complete, systems are successfully operating, and final
testing has been successfully completed.

b. A full inventory of the spare parts and special tools purchased by
the Owner are replenished and in the custody of the Owner.

c. The Site has been restored to the satisfaction of the Owner.

d. An inspection of the Work has been completed by the Engineer
and the Owner.

e. An updated Punch List is provided.
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f. The Contractor’s written warranty and guarantee has been
submitted as required by Paragraph 16.19.D of the Standard
General and Supplementary Conditions and Additional
Supplementary Conditions.

g. A Certificate of Substantial Completion has been provided in
accordance with Paragraph 14.04.C. of the Standard General and
Supplementary Conditions and Additional Supplementary
Conditions.

2. The Contractor shall have sole care, custody, and control of the Work until
achievement of Substantial Completion. During the period between
Substantial Completion and the date for Final Completion, Contractor
shall be given access to correct items on the Punch List and achieve Final
Completion.

3. The date of achieving Substantial Completion is the date set forth in the
Certificate of Substantial Completion that is accepted and signed by the
Owner.

4. Final Completion shall have been achieved when the Work is complete,
when the following is complete, and the requirements of Paragraphs 14.06
and 14.07 of the Standard General and Supplementary Conditions and
Additional Supplementary Conditions have been met.

a. Substantial Completion has been achieved and liquidated damages
for failure to meet Substantial Completion Date have been paid.

b. All Work including Punch List Items has been completed.

c. Final cleaning has been conducted and Contractor equipment and
supplies including waste materials have been removed from the
Site and legally disposed of.

d. A full set of record documents have been submitted as specified in
Article 1.03 subparagraph C.8 above and Contractor’s written
warranty and guarantee has been resubmitted if adjusted.

e. Inspections required by Laws and Regulations are complete.
Certificates and permits to occupy and operate have been issued if
required.

f. Spare parts, maintenance and extra materials have been delivered
in quantities specified to Project Site and stored as directed.

g. A request for final inspection in accordance with Paragraph 14.06
of the Standard General and Supplementary Conditions and
Additional Supplementary Conditions has been submitted to the
Engineer and the inspection has been completed and the results
accepted by the Owner.
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h. A Certificate of Completion has been provided in accordance with
Paragraph 14.07.B of the Standard General and Supplementary
Conditions and Additional Supplementary Conditions.

i. A Final Application for Payment has been submitted to the
Engineer identifying total adjusted Contract Price, previous
payments, and balance due along with required documentation in
accordance with Paragraph 14.07.A. of the Standard General and
Supplementary Conditions and Additional Supplementary
Conditions.

5. Owner will make Final payment and acceptance in accordance with
Paragraphs 14.07 C and 14.08 of the Standard General and Supplementary
Conditions and Additional Supplementary Conditions.

1.04 QUALITY REQUIREMENTS

A. Reference Standards and Regulatory Requirements

1. Reference to standards, specifications, manuals or codes of any technical
society, organization or association, or Laws or Regulations of any
governmental authority are used in accordance with Paragraph 3.02 of the
Standard General and Supplementary Conditions.

2. Acronyms and abbreviations used are defined in the applicable versions of
the Encyclopedia of Associations published by Gale (part of Cengage
Learning) generally available in large libraries and on the internet.

B. Qualifications

1. Meet or provide capability to meet the criteria specified in connection with
the Work of the Contract Documents.

2. As a minimum, Contractor shall:

a. have been regularly and actively engaged in similar Work as
described in the Contract Documents, operating under the same
business name and business organization structure, for the last 5
years on at least 5 projects;

b. have successfully completed at least 3 projects involving
construction of similar facilities in the same state as the Project
covered by the Contract Documents;

c. have a full-time project manager in responsible charge of the Work
with at least 10 years’ experience as project manager on
comparable projects; and

d. carry at least the insurance coverage and amounts required in
Article 5 of the Standard General and Supplementary Conditions
and Additional Supplementary Conditions.
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PART 2 – PRODUCTS

2.01 SOURCE QUALITY CONTROL

A. General

1. Subject material and equipment furnished under these Contract
Documents to a complete factory testing program as specified.

2. Shop Drawings and submittals: reviewed by Engineer before initiating
testing program.

3. Perform checks and tests in accordance with manufacturer's
recommendations and referenced standards.

4. Evaluate test results and advise Owner immediately of any discrepancy
between test results and test limits or the failure of any device or system
under test. Include test limits for acceptability applicable to each test on
the certified test records.

5. Record test information, including the evaluation of testing results, on
forms approved by Owner and Engineer.

B. Independent Testing Agency Certification

1. If specified, furnish certificates from an independent testing agency.

2. Independent testing agency to certify that material and equipment
components have been examined and tested and are in conformance with
the requirements specified in the Contract Documents.

3. Take Samples in accordance with the requirements specified in the
Contract Documents, as selected by Owner or independent testing agency.
Furnish and ship at no additional cost to Owner.

C. Factory Testing

1. Provide 14 days prior written notice of factory inspections and tests to
Owner and Engineer.

2. If failure to give proper written notice results in material and equipment
being assembled or covered before a factory inspection or test, make
material and equipment ready for inspection or test and reassemble or
recover at no additional cost to Owner.
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3. Owner may inspect any portion of material and equipment furnished at
any reasonable time during manufacture and may witness testing of any
portion of material and equipment wherever located. Owner and Engineer
to witness tests only.

4. Furnish, set up and operate test equipment and facilities.

5. If facilities for conducting required tests are unavailable to the
manufacturer, conduct tests elsewhere or have them performed by an
independent agency approved by Owner.

6. Protect material and equipment after testing and checking to provide that
subsequent testing of other equipment or systems does not disturb, damage
or otherwise interfere with functional capability of material and
equipment.

7. Assume responsibility for protection of material and equipment and safety
of all personnel during factory testing program.

8. Grounds for rejection: failure to withstand tests; failure to meet ratings;
failure to meet applicable standards.

9. In the event of failure

a. Submit revisions of documents requiring approval for changes
required for rectification.

b. Obtain Owner's and Engineer’s approval before making such
changes.

c. Provide written details of any changes to be made not requiring
approval.

d. Notify Owner and Engineer in writing before retesting.

e. Furnish new material and equipment which meets requirements of
the Specifications if rejected material and equipment cannot be
rectified to satisfaction of Owner and Engineer.

f. Retest after rectification in presence of Owner or Engineer.

10. Assume responsibility for all costs, including, but not limited to: loss or
damage to materials and equipment resulting from testing; retesting;
rectification; new material and equipment to replace damaged or non-
rectifiable material and equipment; removal, furnishing, transportation,
unloading, and installation of replacement material and equipment; and
witness of testing by Owner and Engineer including travel, lodging, meals,
and payroll.
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11. Submit certified test reports which define tests, list results, and are signed
by Contractor's representative, and copies of raw data collected during
tests in accordance with Article 1.03 Paragraph C above. Submission of
certified test reports does not relieve Contractor of responsibility for
material and equipment meeting requirements of the Contract Documents
after installation.

2.02 PRODUCT REQUIREMENTS

A. General

1. Products include new material and equipment incorporated into the Work
and may also include existing material and equipment required for reuse.
This does not include machinery and equipment used for preparation,
fabrication, conveying, installation and erection of the Work.

2. Do not use materials and equipment removed from existing Work Site,
except as specifically permitted.

3. Provide complete with accessories, trim, finished, safety guards, and other
devices and details need for a complete installation and for the intended
use or effect.

4. Provide standard products which have been produced and used
successfully on other similar projects for similar applications. Provide
products which are likely to be available to Owner in the future for items
required for maintenance and repair or replacement Work.

5. Furnish interchangeable components of the same manufacturer, for similar
components.

B. Transportation and Handling

1. Transport and handle material and equipment in accordance with
manufacturer's instructions.

2. Notify Engineer and Owner in writing upon acceptance of a shipment.

3. Promptly inspect shipments to assure that material and equipment comply
with requirements, quantities are correct, and material and equipment are
undamaged.

4. Furnish equipment and personnel to handle material and equipment by
methods to prevent soiling, disfigurement, or damage.

5. Uncrate equipment and dispose of packing material properly.
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C. Storage and Protection

1. Store and protect material and equipment in accordance with
manufacturer's instructions, with seals and labels intact and legible. Store
sensitive material and equipment in weather tight, climate controlled
enclosures.

2. For exterior storage of fabricated material and equipment, place on sloped
supports, above ground.

3. Provide for bonded off Site storage and protection when Site does not
permit on Site storage or protection.

4. Cover material and equipment subject to deterioration with impervious
sheet covering. Furnish ventilation to avoid condensation or potential
degradation of material and equipment.

5. Store loose granular materials on solid flat surfaces in a well-drained area.
Avoid mixing with foreign matter.

6. Furnish equipment and personnel to store material and equipment by
methods to prevent soiling, disfigurement, or damage.

7. Arrange storage of material and equipment to permit access for inspection.
Periodically inspect to assure material and equipment are undamaged and
are maintained in acceptable conditions.

8. After receipt of material and equipment, assume responsibility for loss and
damage including but not limited to breakage, corrosion, weather damage,
and distortion.

PART 3 – EXECUTION

3.01 TEMPORARY CONSTRUCTION FACILITIES

A. Barriers

1. Comply with the requirements of Paragraph 6.11. of the Standard General
and Supplementary Conditions and Additional Supplementary Conditions.

2. Furnish barriers to prevent unauthorized entry to and clear delineation of
construction areas, to allow for Owner's use of Site, and to protect existing
facilities and adjacent properties from damage from construction
operations as recommended by OSHA and as otherwise required for the
protection of life and property during construction.
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3. Construct barricades and protective facilities in accordance with local and
state regulations. Furnish and install signs, lights, reflectors, and such
protection facilities as may be required.

4. Furnish barricades required by governing authorities for public rights of
way.

5. Provide protection for plant life designated to remain. Replace damaged
plant life.

6. Protect non owned vehicular traffic, stored materials, Site and structures
from damage.

7. If required, furnish commercial grade, minimum 8 foot high chain link
fence around construction Site. Equip with vehicular gates with locks.

B. Protection of Work

1. Protect Work during working and non-working hours.

2. Provide special protection where specified in Specifications or Drawings
and in accordance with manufacturer recommendations.

3. Furnish temporary and removable protection for installed equipment and
material. Control activity in immediate Work area to minimize damage.

4. Protect exterior areas of Work from damage. Prohibit traffic from
landscaped areas.

5. Buildings and Enclosures

a. Furnish protective coverings at walls, projections, jambs, sills, and
soffits of openings and protect finished floors, stairs, and other
surfaces from traffic, dirt, wear, damage, or movement of heavy
objects, by protecting with durable sheet materials.

b. Prohibit traffic or storage upon waterproofed or roofed surfaces. If
traffic or activity is necessary, obtain recommendations for
protection from waterproofing or roofing material manufacturer.

6. Whenever gale or high winds are forecast, take measures to secure loose
material, equipment or other items that could be blown and be damaged or
cause damage. Do not leave such loose items unsecured at end of a
working day. Particular attention shall be taken with scaffolding and items
placed or stored on roofs or within a structure prior to being enclosed.
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7. Provide for removal of snow and ice which may impede Work, damage
the finishes or materials, be detrimental to workers, or impede trucking,
delivery, or moving of materials at the Site, or prevent adequate drainage
of the Site or adjoining areas.

C. Security

1. Provide protection to stored items, the Work and Owner's operations from
unauthorized entry, vandalism, or theft, and against fire, storms and other
losses during working and non-working hours.

2. Coordinate with Owner's security program.

D. Safety Facilities

1. Provide first aid and other safety facilities required by Laws and
Regulations during working and non-working hours.

E. Access Roads

1. Construct and maintain temporary roads accessing public thoroughfares to
serve construction area. Control dust and water.

2. Extend and relocate as Work progress requires. Provide detours necessary
for unimpeded traffic flow.

3. Provide for emergency access and maintain throughout the Work Site.

F. Parking

1. Construct temporary gravel surface parking areas to accommodate
construction personnel. When Site space is inadequate, provide for off-
Site parking.

2. Do not allow construction vehicle parking on existing pavement or
sidewalks.

G. Field Offices

1. Furnish weather tight office with lighting, electrical outlets, heating,
cooling and ventilating equipment, and equip with furnishings and
accessories to accommodate supervision of Work, maintenance of records,
and project meetings, including, but not limited to the following.
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 Desk and chairs (2 cushioned office desk chairs and 4 metal fold
chairs)

 Plan table with light and stool
 3 locking file cabinets
 Hanging plan rack
 Book case with 4 shelves
 “All-in-one” color copier, printer, scanner and fax machine, capable

of 11 by 17 output (OR separate color copier, color printer, color
scanner, all capable of 11 by 17 output, and fax machine)

 Paper stock for duration of Project
 Telephone with answering machine (or telephone service with

voicemail feature)
 Refrigerator, microwave, and water cooler with bottled water

supply for duration of Project
 First aid kit

2. Furnish separate office for use by Engineer and Resident Project
Representative similarly equipped with new equipment and furniture.

3. Locate field offices as specified in Specific Project Requirements and
Procedures or as shown on the Drawings and maintain utilities per Article
3.02 for the duration of the Project.

H. Staging Area: Locate as specified in Specific Project Requirements and
Procedures or as shown on the Drawings.

I. Project Identification: If required by Laws and Regulations or Owner, furnish
signs with required Project information at designated locations in accordance with
Laws and Regulations and as may be specified in Specific Project Requirements
and Procedures.

J. Progress Cleaning and Waste Removal

1. Comply with the requirements of Paragraph 6.11. B and C of the Standard
General and Supplementary Conditions and Additional Supplementary
Conditions.

2. Maintain areas free of waste materials, debris, and rubbish and maintain
the Site in a clean and orderly condition.

3. Remove debris and rubbish from spaces and other closed or remote spaces
before enclosing the space.

4. Collect and remove waste materials, debris, and rubbish from Site at least
weekly and legally dispose off-Site.
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3.02 TEMPORARY UTILITIES

A. Arrange for and pay for required power service from local electric utility for
duration of Project. Exercise measures to conserve energy. Arrange for
temporary electric service at location designated by Owner or as shown on the
Drawings. Furnish and install required equipment including pole of sufficient
height to provide proper clearance and install weatherproof box of such size to
house service disconnect, overcurrent protection, electric meter, and other
required equipment.

B. Arrange for, pay for, and maintain telephone service and internet access to field
offices at time of Project mobilization and for duration of Project.

1. Obtain voicemail feature if answering machine not provided.

2. Provide wireless, high speed broadband internet access via DSL, cable,
satellite, or T1.

C. Arrange for, pay for and maintain suitable quality water service as required for
duration of Project.

D. Furnish lighting for construction operations. Furnish lighting for exterior staging
and storage areas and for security purposes. Maintain lighting and provide
routine repairs.

E. Furnish and pay for heat devices and heat and cooling devices as required to
maintain specified conditions for construction operations.

F. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to
prevent accumulation of dust, fumes, vapors, or gases.

G. Furnish and maintain required sanitary facilities and enclosures. Do not use
existing facilities.

H. Fire Protection

1. Provide temporary fire protection equipment and services during
construction until the permanent system is serviceable per NFPA and local
fire code and regulations, and fire marshal’s requirements.

2. Use Work procedures that minimize fire hazards to the extent practicable
and materials that are fire resistant where possible. Collect and remove
combustible debris and waste materials from the Site each day. Store
fuels, solvents, and other volatile or flammable materials away from the
construction and storage areas in well-marked, safe containers in
accordance with Laws and Regulations.
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3.03 TEMPORARY CONTROLS

A. Dust Control: Execute Work by methods to minimize raising dust from
construction operations. Provide positive means to prevent air-borne dust from
dispersing into atmosphere. Utilize the application of sprinkled water to reduce
the emission of air-borne soil particulates from the Project Site.

B. Water Control and Dewatering

1. Grade Site to drain away from excavations to approved drainage collection
facilities. Ensure collected surface drainage water meets permitted criteria
for sediment content prior to discharge.

2. Maintain excavations free of water. Furnish, operate and maintain
pumping equipment.

3. Dewater excavations and legally dispose of water in a manner that will not
cause injury to public and private property.

4. Protect Site from puddling, ponding or running water.

5. Design, furnish, install, maintain, operate and remove temporary
dewatering systems as required to lower and control water levels and
hydrostatic pressures in excavations during construction; legally dispose
of pumped water; construct, maintain, observe and, except where indicated
or required to remain in place, remove dewatering equipment and system
at the completion of construction.

a. Dewatering may include: lowering the water table, intercepting
and collecting seepage which may penetrate the support of
excavation, slopes or bottom of the excavation; increasing the
stability of excavated slopes; preventing loss of material from
beneath the slopes or bottom of the excavation; reducing lateral
loads on sheeting and bracing; limiting horizontal displacements
and stresses in support of excavation to tolerable and allowable
levels; preventing displacements of existing structures, utilities,
pavements, and sidewalks; improving the excavation and hauling
characteristics of sandy soil; preventing rupture or heaving of the
bottom of any excavation; and disposing of pumped water.

b. Normal dewatering is defined as using conventional pumps
installed in open excavations, ditches, or sumps to control water
and allow for installation of the pipe in a dry trench. Special
dewatering is defined as installing wellpoints, deep wells, or
eductor and ejector systems to control groundwater and hydrostatic
pressures to allow for installation of the work. Special dewatering
includes design of the dewatering system by a Professional
Engineer currently registered in the state where the Project is
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located in good standing, and conducting additional borings or
subsurface explorations deemed necessaryby the Contractor, and
approved by the Engineer, to support design.

c. For Special Dewatering, retain the services of a Professional
Engineer currently registered in the state where the Project is
located in good standing, experienced in design of dewatering
systems, to independently evaluate the boring logs and other soils
information available to determine those areas that will require
special dewatering techniques and to design the required system.
If, in the opinion of the Contractor or Contractor’s Dewatering
Professional Engineer, additional borings are needed to design
special dewatering systems or determine areas where special
dewatering techniques will be required, the Contractor shall retain
and pay for the services of a boring subcontractor. Contractor's
Dewatering Professional Engineer shall provide sufficient on-Site
inspection and supervision to assure that the dewatering is carried
out in accordance with the approved design.

d. Design a dewatering system capable of:

1) effectively reducing the hydrostatic pressure and lowering
the groundwater levels to a minimum of 2 feet below
excavation subgrade in the existing fills and any organic
peat, and below the excavation subgrade in the existing
organic silts/clays unless otherwise directed by the
Engineer, so that all excavation bottoms are firm and dry;

2) maintaining a dry and stable subgrade until the structures,
pipes, appurtenances, and drainage pipe and structure
bedding to be built therein have been completed to the
extent that structures, pipes, and appurtenances will not be
floated or otherwise damaged;

3) lowering of the groundwater level within the work area
without adversely affecting existing structures, utilities,
pavements, sidewalks or wells outside of the Work area.

e. Submit the following in accordance with Article 1.03 Paragraph C
above.

1) Plans and description of the Normal and/or Special
Dewatering systems, including the number, location and
depth of wells, wellpoints or sumps; designs of filters to
prevent pumping of fine soil; method and location for
filtering, sedimentation tanks and legal disposal of pumped
water; and flow capacity of proposed system, accounting
for groundwater level relative to tide cycles if applicable.
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2) Design calculations, description and complete layout
drawings, stamped and signed by Contractor’s Dewatering
Professional Engineer, at least two weeks prior to
scheduled installation of Special Dewatering system

3) Locations of observation wells

4) Records of pump operation and groundwater elevations

6. Dewatering Operations and Procedures

a. Provide electrically operated dewatering equipment, powered with
independent generators adequately sized to operate the dewatering
system and capable of running on commercial power. Provide
standby equipment independent of commercial power and provide
for dewatering within 24 hours upon primary pump or power
failure. No work shall be performed by the Contractor below the
pre-construction groundwater level during dewatering system
failure.

b. Provide suitable temporary pipes, flumes or channels for water that
may flow along or across the Site of the Work.

c. Provide dewatering equipment with noise attenuation systems
capable of meeting the governing noise regulation requirements.

d. Encapsulate the suction end of the pump with crushed stone, filter
fabric, and other materials to minimize the amount of silt
discharged to the amount allowed by the construction dewatering
permit.

e. Do not operate equipment on paved surfaces to prevent damaging
these surfaces.

f. Locate dewatering facilities to prevent interference with utilities
and construction work to be done by others.

g. For dewatering operations with relatively minor flows, direct pump
discharges using filtration bag or system per Erosion and Sediment
Control below, or pump into hay bale sedimentation traps lined
with filter fabric. Filter water through the hay bales and filter
fabric prior to seepage into storm drainage or any natural water
course.

h. For dewatering operations with larger flows, provide pump
discharges into a steel dewatering/sedimentation basin. Use steel
baffle plates to slow water velocities, to increase the contact time,
and allow adequate settlement of sediment prior to discharge into
waterways, storm drainage or discharge point allowed by the
construction dewatering permit.
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i. Utilize silt sacks in catch basins when excess silt is suspended in
the discharge water per Erosion and Sediment Control below.

j. If siltation basin is used, size to effectively filter for the volume
and discharge rate of water anticipated without overflow.

k. Provide treatment necessary to prevent discharge of silty and/or
contaminated ground water caused by the Contractor’s operations,
or any contaminated ground water that may pass from excavated
surfaces and/or through the excavation support system selected by
the Contractor.

l. Dispose of water pumped or drained from the Work in accordance
with permit requirements and in a manner to prevent undue
interference with other work or damage to adjacent properties,
pavements and other surfaces, buildings, structures and utilities.

m. Obtain necessary regulatory approvals for the disposal of
dewatering flows, including, among others, approval by the
Environmental Protection Agency under the National Pollutant
Discharge Elimination System (NPDES) program for construction
dewatering activities. Submit the completed and approved
construction dewatering permit to the Engineer immediately upon
receipt.

7. Special Dewatering

a. Use Special Dewatering as necessary if Normal Dewatering
methods are inadequate to ensure dry and stable excavation
subgrade conditions.

b. Special Dewatering techniques may consist of one- or two-stage
wellpoint systems, deep wells, or eductor and ejector type systems.
Design with suitable screens to prevent pumping of fines and to
address specified Work Site conditions.

c. In areas requiring special dewatering, lower the groundwater level
to a minimum of 2 feet below the existing fill and/or organic peat
subgrades or to the excavation subgrade for organic silt/clay
subgrades prior to any installation and maintain that groundwater
level until the excavation has been backfilled and provide
monitoring by Contractor’s Dewatering Professional Engineer to
ensure conformance with the requirements herein.

d. Furnish materials and install at least two observation wells at each
excavation area. The location of the wells shall be proposed in the
field by the Contractor’s Dewatering Professional Engineer and
reviewed and approved by the Engineer.
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C. Erosion and Sediment Control

1. Plan and execute construction using methods to control surface drainage
from cuts and fills, from borrow and waste disposal areas and prevent
erosion and sedimentation.

2. Submit erosion and sediment control plan to Engineer prior to the start of
construction.

3. Install erosion and sediment controls as may be shown on the Drawings
and as required by Laws and Regulations. Install additional erosion and
sedimentation control measures beyond those shown on the Drawings as
necessary to stabilize the Site. Coordinate temporary erosion controls
with permanent erosion controls to the extent practical. Provide and
maintain devices to control erosion, siltation, and sedimentation that occur
during construction operations. Undertake reasonable precautions and
measures to avoid erosion of soil and to prevent silting of drainage
ditches, storm sewers, rivers, streams, and lakes.

4. Employ pollution prevention measures, erosion and sedimentation control
before, during, and after soils are exposed. Implement measures prior to
soil disturbance or soil storage to the extent possible to ensure that such
measures are in place before activity occurs and employ additional
measures as the Work progresses. Implement and maintain as necessary
until the Site is permanently stabilized.

5. Perform inspections of disturbed soil areas, material storage areas exposed
to precipitation, and erosion control measures with Engineer a minimum
of once every 14 days and also within 24 hours after any storm event
greater than 0.5-inches of rainfall. Immediately correct deficiencies in the
erosion control measures identified or indicated by failures or erosion by
implementing additional measures or different techniques to correct and
prevent subsequent erosion at no additional cost to Owner.

6. In the event that silt or debris breaches erosion control, immediately
remove and clean silt or debris from drainage ditches and storm sewers
and revise erosion control measures as required by the Conservation
Commission or the Engineer. Should silt or debris breach erosion controls
and reach rivers, streams or lakes, immediately notify local, state or
Federal representatives as required and implement required remediation
methods at no additional cost to Owner.

7. Limit duration of the exposure of soils on embankments, excavations, and
graded areas to a minimum.
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8. Provide temporary measures such as berms, dikes and drains to prevent
water flow. Install erosion control measures in any ditch, swale or channel
before water is allowed to flow in the waterway. Handle water pumped
from trenches to minimize discharge of silty water to the maximum extent
practicable.

9. Stabilize storm drain outfalls as shown on the Drawings before the
discharge points become operational. Install inlet protection immediately
upon construction of culverts.

10. Stabilize disturbed areas with temporary and permanent erosion control
practices as soon as practicable, but no more than 14 days after
construction activity on a particular portion of the Site has temporarily or
permanently ceased. Exceptions to this time requirement include: a)
where construction activities will resume on the particular portion of the
Site within 21 days; and b) where snow cover delays initiation of
stabilization measures.

11. Place stockpiled topsoil on the Site away from natural drainages, in piles
with side slopes of 50 percent to 70 percent. Install siltation fence around
the base of the pile to prevent eroding soil from washing into drainages.
Cover topsoil piles which are to remain for a period of 21 days or more
with temporary seed and mulch immediately following stockpiling.

12. Conduct pavement sweeping to remove sediment and soil debris
accumulation on pavement resulting from construction activity

13. Siltation/Silt Fence

a. Filter fabric: suitable for erosion control.

b. Wood posts: oak, 2 inches by 2 inches in section, and at least 4.5
feet in length.

c. Erosion control fencing: heavy-duty filter fabric towed into the
existing soil as shown on the Drawings.

d. Construct as shown on Drawings or as directed by Engineer. Install
parallel to contours where possible, prior to Site clearing and
grading activities.

1) Dig a 6 inch by 6 inch minimum trench where the fence is
to be installed. Position the fence in the trench with the
fence posts set at 8 feet on center (maximum). Curve ends
of fence uphill to prevent flow around ends.
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2) Staple sedimentation control fabric and the industrial
netting to each post. When joints are necessary, splice filter
fabric together only at support posts with 6-inch overlap
and securely seal.

3) Bury lower edge of fabric at least 6 inches below ground
surface to prevent underflow. Backfill trench and compact
soil over filter fabric.

4) Installed height: minimum 2.5 feet and 36 inches
maximum.

5) Inspect frequently; repair or replace any damaged sections.

14. Temporary Erosion Control Matting

a. Rolled matting blanket consisting of curled wood excelsior,
coconut fiber, straw or paper bound with a weave of twisted craft
paper, cotton cord or plastic mesh.

b. Provide staples for fastening matting to the ground. Staples:
fabricated in a "U" shape from 11 gage or heavier stiff steel wire, 6
to 12 inches in length and 1 to 2 inches across.

c. Surface Preparation and Installation

1) Conform to grades and cross sections for slopes and ditches
shown on the Drawings. Finish to a smooth and even
condition with all debris, roots, stones, and lumps raked out
and removed. Loosen soil surface to permit bedding of the
matting.

2) Unless otherwise directed, apply seed prior to placement.
When directed, spread additional seed over matting,
particularly at those locations disturbed by building slots.
Press matting onto the ground with a light lawn roller or by
other similar means.

3) Bury edges of matting around the edges of catch basins and
other structures.

15. Seeding

a. Select seed variety and applied rates based upon the date of
application per the following table. Equivalent seed mixture based
on suitability for use in controlling erosion of the various soil types
and slopes may be used as approved by the Engineer.
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Dates Seed
Applied Rate
(pounds per 1,000 feet2)

4/1 to 7/1
8/15 to 9/15

Oats 1.8

4/1 to 7/1 Annual Ryegrass 0.9
5/15 to 8/15 Sundangrass 0.9
9/15 to 10/15 Winter Ryegrass 2.6

1) Sow seed at the rates indicated, on the pure live seed basis.

2) Mulch areas where temporary seeding has been applied. Do
not mulch seeded areas where matting will be immediately
installed. If temporary seeding does not achieve adequate
growth by November 1, apply an additional layer of mulch.

3) Mulch temporarily or permanently seeded areas, areas
which cannot be seeded within the recommended seeding
dates, and any soil stockpile areas, immediately following
seeding. Straw or hay mulch, wood fiber mulch, and
hydromulch are recommended.

16. Sod: grown from certified seed of adapted varieties to produce high
quality sod free of any serious thatch, weeds, insects, diseases and other
pest problem, be at least one year old and not older than three years, and
cut with a 1/2 inch to 1 inch layer of soil.

a. Lay sod strips on the prepared soil, perpendicular to the slope or
direction of water flow, starting at the lowest elevation. Butt the
edges and ends of the sod strips together and tamp or roll. Stagger
joints.

b. Staple sod strips at ends and at 3-foot intervals along the center of
the strip.

c. Irrigate sodded area immediately after installation.

17. Catch Basin Silt Sacks

a. Style: Silt Sack Regular Flow.

b. Test Method: ASTM D-4884 165.0 lbs./inch.

c. Silt sack seams: certified average wide width strength.

d. Meet the following ASTM D-4884 standards. Properties are
Minimum Average Roll Values (MARV).
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Property Test Method Units Test
Results

Grab Tensile ASTM D-4632 lbs. 315x300
Grab Elongation ASTM D-4632 % 15x15
Puncture ASTM D-4833 lbs. 125
Mullen Burst ASTM D-3786 psi 650
Trapezoid Tear ASTM D-4533 lbs 120x150
UV Resistance ASTM D-4355 % 90
Apparent Opening ASTM D-4751 US Sieve 40
Flow Rate ASTM D-4491 gal/min/ft

2 40

Permittivity ASTM D-4491 sec -1 0.55

1) Utilize silt sacks in catch basins as required when excess
silt is suspended in discharge water.

18. Filtration Bag or System for Discharge from Trench Dewatering

a. Meet the following standards. Properties are Minimum Average
Roll Values (MARV).

Property Test Method Units Test
Results

Flow Rate ASTM D-4491 gal/min/ft
2 40

Permittivity ASTM D-4491 sec -1 0.55

b. For discharge from trench dewatering, install filtration bag or
system or dewatering siltation basin constructed of a hay bale
barrier lined with filter fabric sized to handle the volume of
dewatering without overflowing.

19. Compost Filter Socks

a. Furnish and install biodegradable mesh “socks” filled with mature,
clean compost per EPA National Pollutant Discharge Elimination
System (NPDES) specifications.

1) Install per EPA and manufacturers recommendations.

2) Install parallel to contours where possible. Stake socks as
needed to stabilize. Inspect frequently and repair as
necessary.

20. Provide detention basins or water filtration systems for dewatering and
coordinate locations with Engineer. See Dewatering in Article 3.03
Paragraph B. above.
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21. Other Temporary Measures

a. Provide and maintain temporary slope drains as required.

b. Employ other temporary erosion control measures as directed by
the Engineer or local Conservation Commission.

22. Maintenance

a. Inspect erosion control practices immediately after each rainfall
and at least daily during prolonged rainfall or snowmelt for
damage. Make appropriate repairs or replacement until Final
Completion at no additional cost to the Owner.

b. Remove silt from siltation fence and/or haybale when it has
reached one-quarter of the bale and/or fence height, or prior to
expected heavy runoff or siltation.

c. Repair matting if any staples become loosened or raised, or if any
matting becomes loose, torn, or undermined, make satisfactory
repairs immediately.

d. Maintain areas mulched or matted until Final Completion, at no
additional cost to the Owner.

e. Maintain sediment basins by removing silt that reaches a depth of
over one foot, at no additional cost to the Owner, until Final
Completion.

23. Removal of Temporary Erosion Control

a. Remove temporary materials and devices upon completion of the
Work when permanent soil stabilization has been achieved. Re-use
materials in good condition if approved by Engineer.

1) If silt socks are used, remove in paved areas or cut open
and disperse media in unpaved areas.

b. Level and grade to preconstruction conditions and to the extent
required to prevent any obstruction of the flow of water or any
other interference with the operation of or access to the permanent
works.

c. Remove siltation fences only when adequate grass growth has been
established.

d. Repair areas damaged by silt fences and hay bales to
preconstruction conditions to the satisfaction of the local
Conservation Commission and the Engineer.

e. Remove unsuitable materials from Site and dispose of in a lawful
manner.
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D. Noise Control

1. Provide methods, means, and facilities to minimize noise from
construction operations.

2. Provide noise attenuation systems capable of meeting the Department of
Environmental Protection Division of Air Quality Control regulations
governed by the following policy:

"A source of sound will be considered to be violating the Department's noise
regulation (310 CMR 7.10) if the source:

 Increases the broadband sound level by more than 10 dB(A) above ambient,
or

 Produces a "pure tone" condition when any octave band center frequency
sound pressure level exceeds the two adjacent center frequency sound
pressure levels by 3 decibels or more.

“These criteria are measured both at the property line and at the nearest
inhabited residence. Ambient is defined as the background A-weighted sound
level that is exceeded 90% of the time measured during equipment operating
hours. The ambient may also be established by other means with the consent of
the Department."

3. Construct sound enclosures or utilize other noise reduction techniques if
the equipment does not meet the noise level requirements.

E. Pollution Control

1. Provide methods, means, and facilities to prevent contamination of soil,
water, and atmosphere from discharge of noxious, toxic substances, and
pollutants produced by construction operations.

a. Water Pollution Control

1) Assure that sediment, debris, petroleums, chemicals, or
other contaminants will not enter existing drainage
facilities and channels. Use construction methods that will
prevent entrance of pollutants and wastes into existing
streams, rivers, lakes, and flowing and dry watercourses.

2) Obtain legal disposal sites and dispose of pollutants and
wastes in a legal manner.

3) Respond immediately to emergencies as directed when
water quality of existing streams, rivers, lakes and flowing
and dry watercourses is threatened. Take corrective action
to remove or contain pollutants until a permanent solution
is determined.
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b. Air Pollution Control

1) Equipment and vehicles that exhibit excessive exhausts
emissions due to poor engine adjustments or inefficient
operation will not be permitted to operate until corrective
repairs or adjustments are made.

2) Burning of materials from clearing or grubbing operations,
combustible construction materials, and rubbish will not be
allowed.

F. Traffic Regulation

1. Control and maintain traffic within the Project area. Submit traffic control
plans and coordinate with Owner and local agencies. Submit plan for
traffic control to Owner for review 14 days in advance of any Work within
public right-of-way, street closure or detour.

2. Provide and maintain traffic control and maintenance devices in
accordance with Part 6, Temporary Traffic Control, of the "Manual on
Uniform Traffic Control Devices for Streets and Highways", published by
the U.S. Department of Transportation, Federal Highway Administration
and other applicable codes and standards as specified. Operate devices 24
hours per day as required.

3. Provide for access by emergency vehicles, such as police, fire, and disaster
units at all times. Contractor shall be liable for damages resulting from
failure to provide such access.

4. During construction hours, traffic flow must be controlled by uniformed
traffic police officers. The services of uniformed traffic police officers
shall in no way relieve the Contractor of its responsibilities under the
Contract.

5. Maintain minimum of one moving lane on roadways at all times.

a. Where detours are permitted, provide necessary barricades,
flashers, flashing arrows and signs in accordance with referenced
Manuals and Laws and Regulations.

b. Provide gravel borrow and bituminous concrete to maintain
temporary passable travel lane ramps, temporary bridging, steel
plates, temporary pavement, wood-framed walkways, caution,
safety and other necessary signs directing the pedestrian and
vehicular traffic towards unblocked and safe areas.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

OVERALL GENERAL REQUIREMENTS
WOODARD & CURRAN 01001-37

6. Provide safe access/egress to businesses and abutting property owners
within the Project area. In areas where the construction activity is in
progress, install directional signs in front of businesses indicating "OPEN
FOR BUSINESS" or similar for guidance of customers.

a. Certain construction operations such as utility work and
roadway/sidewalk reconstruction may restrict access/egress on
some roads and to businesses and abutting property owners. Under
these circumstances, schedule operations during off-peak hours or
late evenings with Owner approval so that a particular work activity
can be completed in the shortest possible time.

b. Provide 48 hours notice to businesses and abutting property owners
when access/egress will not be available or restrictions will exist.

7. Exercise particular care to establish and maintain such methods and
procedures that will not create hazards.

a. Remove or properly cover traffic control, safety devices and/or
signs having messages that are irrelevant to normal traffic
conditions at the end of each Work period. Keep signs clean at all
times and provide that legends are distinctive and unmarred.

b. Place excavated material and construction equipment so that
vehicular and pedestrian traffic is maintained at all times unless
road closure permit is obtained. If the Contractor's operations
cause traffic hazards, implement appropriate safety measures
immediately.

c. In areas of high pedestrian and vehicular traffic volume, the
remove waste materials and construction equipment from the Work
Site on a daily basis. Do not park construction equipment
overnight on the Site or the adjacent roads unless permitted by
Owner.

d. Provide night watchmen where special hazards exist.

8. Post signage clearly stating that any vehicle impeding the progress of
construction will be towed at the vehicle owner’s expense. Towing
charges incurred by Owner for Contractor’s failure to post such signs will
be borne by the Contractor.

3.04 REMOVAL OF TEMPORARY UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, and facilities before Final Application for
Payment inspection.
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B. Remove temporary underground installations and grade Site as indicated. Clean
and repair damage caused by installation or use of temporary utilities, facilities,
and controls.

C. Restore existing facilities and areas used during construction to original condition.
Restore permanent facilities used during construction to specified condition.

3.05 OVERALL EXECUTION REQUIREMENTS

A. Coordination

1. Conduct preconstruction and pre-installation meetings before commencing
certain Work that requires coordination or has special requirements or
approvals in accordance with Article 1.03 Paragraph A.

2. Coordinate space requirements and installation of Work. Utilize spaces
efficiently to maximize accessibility for other installations, maintenance,
and repairs.

3. Coordinate Work of the various Specifications with interdependent
responsibilities for installing, connecting to, and placing in service,
operating equipment.

4. Coordinate related Work at the Site in accordance with Article 7 of the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions.

5. Coordinate completion and cleanup of Work of separate sections in
preparation for Substantial Completion and for portions of Work
designated for Owner's partial occupancy.

6. After Owner occupancy of premises, coordinate access to Site for
correction of defective Work and/or incomplete Work to minimize
disruption of Owner's activities.

7. See other coordination requirements in Specific Project Requirements
and Procedures.

B. Existing Conditions

1. Information regarding subsurface/physical conditions and Hazardous
Environmental Conditions, if any, are included in the Standard General
and Supplementary Conditions and Additional Supplementary Conditions.

2. Existence and location of Underground Facilities and other utilities and
construction indicated as existing are not guaranteed. Before beginning
Work investigate and verify the existence and location of Underground
Facilities and other utilities and construction.



225414-Contract No. 2014-16 Installation of Commercial Water Meters and MTUs
Issue Date: April 2014 City of Marlborough, MA

OVERALL GENERAL REQUIREMENTS
WOODARD & CURRAN 01001-39

3. See additional details included in Specific Project Requirements and
Procedures, if any.

C. Field Engineering

1. Prior to initiating construction, engage an independent professional land
surveyor registered in the state where the Project is located to provide
surveys and permanent reference points for all bounds and property
markers along the line of the Work that may be disturbed during
construction. Submit copies of all ties to the bounds and property markers
to the Engineer prior to excavation at the Site(s).

2. Maintain surveyor's log of control and other survey work. Keep log
available for reference.

3. Verify layout information shown on the Drawings in relation to existing
benchmarks before lay out of the Work. Locate and protect existing
benchmarks and control points. Preserve permanent reference points
during construction.

4. Promptly report lost or destroyed reference points, benchmarks, or control
points. Promptly report requirements relocate reference and control points
due to changes in grades. Promptly replace lost or destroyed bounds or
markers and control points based on the original survey control points
utilizing the services of a professional land surveyor registered in the state
where the Project is located. The cost of replacing markers disturbed by
the Contractor's operations shall be at the Contractor's expense.

D. Record Documents

1. Provide Record Documents in accordance with Paragraph 6.12 of the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions and Article 1.03 subparagraph C.8.

2. Store Record Documents separate from documents used for construction.
Record information concurrent with construction progress.

3. Legibly mark each item to record description of actual equipment and
material installed and actual construction on approved submittals,
including the following.

a. Manufacturer's name and equipment and material model and
number

b. Material and equipment substitutions or alternates utilized

c. Approved changes

d. Measured depths of foundations
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e. Measured horizontal and vertical locations of Underground
Facilities and appurtenances, referenced to permanent surface
improvements

f. Measured locations of internal utilities and appurtenances
concealed in construction, referenced to visible and accessible
features of the Work

g. Field changes of dimension and detail

h. Details not on original Contract Documents or Shop Drawings

4. Submit final record documents as specified in Article 1.03 subparagraph
C.8.

E. Cutting and Patching

1. Employ skilled and experienced personnel to perform cutting and
patching.

2. Submit written request in advance of cutting or alteration which affects:

a. structural integrity of any element of Project;

b. integrity of weather exposed or moisture resistant elements;

c. efficiency, maintenance, or safety element;

d. safety, traffic, or hazard barriers;

e. visual qualities of sight exposed elements; and

f. work of Owner or separate contractor.

3. Execute cutting, fitting, and patching including excavation and fill to
complete Work and to:

a. fit materials together, to integrate with other work;

b. uncover Work to install ill-timed Work;

c. remove and replace defective or non-conforming Work;

d. remove Samples of installed Work for testing when requested; and

e. provide openings in element of Work for penetration of
mechanical and electrical work.

4. Execute Work by methods to avoid damage to other work and which will
provide appropriate surfaces to receive patching and finishing.

5. Provide adequate temporary support for Work to be cut.

6. Restore Work with new materials in accordance with requirements of
Contract Documents. Use materials identical with original materials
where recognized that satisfactory results can be produced.
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7. Provide protection from elements for areas which may be exposed by
uncovering work.

8. Refinish surfaces to match adjacent finishes. For continuous surfaces,
refinish to nearest intersection or natural break. For an assembly, refinish
entire unit. Restore exposed finishes of patched areas; and, where
necessary extend finish restoration onto retained adjoining Work in a
manner, which will eliminate evidence of patching.

9. Identify any Hazardous Waste, Hazardous Environmental Condition, or
hazardous substance exposed during the Work to Owner for decision or
remedy in accordance with Paragraph 4.06 of the Standard General and
Supplementary Conditions and Additional Supplementary Conditions.

10. Cut work by methods least likely to damage Work to be retained and work
adjoining. Cut Work with sawing and grinding tools, not with hammering,
chopping, or burning tools. Cut masonry and concrete materials with
masonry saw or core drill. Do not use pneumatic tools without prior
approval. Core drill openings through concrete Work. Adhere to
mandatory cutback requirements when saw cutting concrete and roadway
openings.

11. Do not cut and patch structural Work in a manner resulting in reduction of
load-carrying capacity or load/ deflection ratio.

12. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations
through surfaces. Maintain supports to ensure structural integrity of the
Work. Provide devices and methods to protect other portions of Project
from damage and seal voids. For interior work at penetrations of fire rated
walls, partitions, ceiling, or floor construction, completely seal voids with
fire resistant material, to full thickness of the penetrated element.

13. Do not cut and patch operational or safety-related components that reduce
capacities to perform in manner intended. Do not cut and patch Work that
reduces visual qualities. Remove and replace unsatisfactory cutting
patching as directed by Engineer or Owner.

F. Electrolytic Corrosion Prevention

1. Prevent galvanic action, bimetallic corrosion, anodic or cathodic action,
and electrolysis at all electrical grounds and for all galvanic scale
(electromotive series or table of oxidation potentials). Do not allow
contact of dissimilar metals further apart than 0.35 on the galvanic scale
(electromotive series or table of oxidation potentials). The electrode
potential of common metals is listed below.
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Electrode Potential
Volts

(Relative to Hydrogen)
Magnesium +2.37
Aluminum +1.70
Zinc+ +0.76
Chromium +0.56
Iron and Steel +0.44
Cadmium +0.40
Nickel +0.25
Tin +0.14
Lead +0.13
Copper -0.34

2. Unless otherwise indicated, provide dielectric insulators between ferrous
and nonferrous pipe and equipment.

G. Quality Assurance and Control of Installation

1. Monitor quality control of Subcontractors, Suppliers, manufacturers,
material, equipment, services, Site conditions, and workmanship, to
produce Work of specified quality. Conduct field quality control and
testing specified.

2. Comply fully with manufacturers' installation instructions, including each
step in sequence. If manufacturers' instructions conflict with Contract
Documents, request clarification from Engineer before proceeding.

3. Comply with specified standards as a minimum quality for the Work
except when more stringent tolerances, codes, or specified requirements
indicate higher standards or more precise workmanship.

4. Perform Work using persons qualified to produce workmanship of
specified quality.

5. Install field Samples and mockups at the Site as required in Specifications
for review. Acceptable Samples and mockups represent a quality level for
the Work. Where field Sample or mockup is specified to be removed,
clear area after field Sample or mockup has been accepted by Engineer or
after Work is complete when mockup is to serve as a control reference.

6. Protect adjacent construction in accordance with Paragraph 6.11 of the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions.
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H. Manufacturers' Field Services

1. If required in the Specifications, arrange and pay for material or
equipment Suppliers or manufacturers to provide qualified staff personnel
(field representative) to perform the following services and services
specified. Submit reports of activities, actions taken and test results to
Engineer within 10 days of completion in accordance Article 1.03
Paragraph C above.

a. Observe Site conditions, conditions of surfaces and installation,
quality of workmanship.

b. Report observations and Site decisions or instructions given to
applicators or installers that are supplemental or contrary to
manufacturers' written instructions.

c. Assist with field assembly as required.

d. Furnish, setup, and operate required test equipment and facilities.

e. Perform and record results of manufacturer recommended
inspections and tests, and tests specified for material and
equipment.

f. Be responsible for protection of material and equipment and safety
of all personnel during testing.

g. Perform any other services normally provided by field
representative's company.

h. Instruct operating personnel in proper use of material and
equipment.

i. Instruct and supervise field repairs before acceptance by Owner.

I. Independent Testing

1. Employ and pay for specified services of an independent firm in
accordance with Paragraph 13.03 of the Standard General Conditions and
Supplementary Conditions to perform inspection and testing as may be
specified.

2. Reports will be submitted by the independent firm to Owner, in duplicate
indicating observations and results of tests and indicating compliance or
noncompliance with Contract Documents.

3. Inspection, testing, and source quality control may occur on or off the
Project Site.

4. Cooperate with independent firm. Furnish samples of materials, design
mix, equipment, tools, storage and assistance as requested.
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5. Notify Owner and independent firm 24 hours before expected time for
operations requiring services.

6. Make arrangements with independent firm and pay for additional Samples
and tests required for Contractor's use.

7. Retesting required because of nonconformance to specified requirements
will be performed by the same independent firm if instructed by Owner.
Payment for retesting will be charged to Contractor by deducting
inspection or testing charges from the Contract Price.

8. Testing or inspecting does not relieve Contractor from performing Work
in accordance with requirements of the Contract Documents.

3.06 STARTUP, TESTING, AND COMMISSIONING

A. Spare Parts

1. Provide spare parts required for construction, startup, testing and
commissioning of the Work prior to achievement of Substantial
Completion, including spare parts for flushing and consumable supplies
such as bolts, nuts, gaskets, filters, insulating tape, etc., normally
consumed in the construction, commissioning and testing.

2. If spare parts are purchased by Owner, Contractor shall have the right to
use the spare parts purchased by Owner provided that such spare parts are
replaced prior to Substantial Completion at Contractor’s expense.
Replacement spare parts, replaced by Contractor, shall be new, unused and
identical as the original spare part used.

B. Consumables

1. Provide initial fills of consumables including equipment lubricants, resins,
chemicals, desiccants, and fuels. Provide subsequent fills if required
during Warranty Period if acts or omissions of Contractor cause such
consumables to require replacement.

2. Coordinate with Owner for consumables required.

C. Checkout and Starting Systems

1. Coordinate schedule for startup and operation of various equipment and
systems with Owner.

2. Notify Owner 7 days before startup of each major piece of equipment or
system, including a staffing request for Owner’s operations and
maintenance personnel required to adequately and safely support each
specific start-up and operation activity.
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3. Verify that each system or piece of equipment item has been assembled,
constructed, or completed in accordance with the Contract and capable of
functioning as intended.

4. Verify that each piece of equipment or system has been checked for proper
lubrication, drive rotation, magnetic center alignment, belt tension, control
sequence, or other conditions which may cause damage.

5. Verify that each piece of equipment or system has successfully completed
construction testing and cold commissioning, including hydrostatic
testing, loop checks, relay checks, calibration, and continuity checks and
that all tests, meter readings, and specified electrical characteristics agree
with those required by the equipment or system manufacturer.

6. Verify wiring and support components for equipment are complete and
tested.

7. Execute start up under supervision of responsible manufacturers’
representative or Contractor's personnel in accordance with manufacturers'
instructions utilizing Owner’s qualified operations and maintenance staff
trained by Contractor.

8. When specified in individual Specification Sections, require manufacturer
to provide field representative to be present at Site to inspect, check and
approve equipment or system installation before start up, and to supervise
placing equipment or system in operation.

D. Starting, Adjusting, and Balancing

1. Supply necessary equipment, material, construction power, and
consumables (except for those provided by Owner) needed to startup and
fully test the Work and replenish the same until Substantial Completion is
achieved. Contractor may utilize Owner’s operating spare parts, such use
requiring timely replacement at Contractor’s expense.

2. Coordinate as required for conduct of independent testing.

3. Perform specified and required adjusting and balancing concurrently to the
maximum extent possible on individual equipment and systems and prior
to startup and commissioning/performance testing.
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E. Startup and Commissioning/Performance Testing

1. Conduct startup and commissioning/performance tests to demonstrate the
Work meets the requirements of the Contract Documents, satisfies the
Owner’s requirements, and is in accordance with Paragraph 14.04. of the
Standard General and Supplementary Conditions and Additional
Supplementary Conditions. Conduct testing in accordance with the
separate Startup and Commissioning section, if included.

2. Prepare and submit a written startup and commissioning/performance
testing procedures no later than 60 days prior to start of testing for review
and final test procedures no later than 30 days prior to start of testing.
Submit a staffing request for Owner’s operations and maintenance
personnel.

3. Calibrate test equipment and instrumentation on Site or provide acceptable
certificate of calibration conducted within 30 days of testing.

4. Complete functional testing prior to initiating the startup and
commissioning/performance testing as specified.

5. Complete specified startup and commissioning/performance tests prior to
Substantial Completion. Owner and Engineer will witness Performance
Testing. Notify Owner and Engineer in writing at least 7 days prior to
starting any startup and commissioning/performance testing. Coordinate
for witnessing of tests by required regulatory representatives.

6. Submit written test reports per Article 1.03 subparagraph C.7.b and
Paragraph D above.

F. Demonstration and Training

1. Provide formal demonstration and training of Owner’s personnel as
specified in individual Specification sections, in accordance with the
separate Demonstration and Training section (if any), or per Specific
Project Requirements and Procedures.

3.07 ATTACHMENTS

A. Transmittal form

END OF SECTION
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SECTION 01002

SUMMARY OF WORK

PART 1 – GENERAL

1.01 SECTION INCLUDES

A. Project Description

B. Description of the Work

C. Work Sequence and Coordination

D. Special Requirements

E. Attachments

1.02 PROJECT DESCRIPTION

A. The Project is to remove existing water meters, provide new water meters and
install Owner furnished meter transmission units throughout the City of
Marlborough, Massachusetts to communicate with Owner’s existing meter
reading system for billing.

1.03 DESCRIPTION OF THE WORK

A. The Work includes labor, material and equipment, and services required, in
accordance with the Contract Documents and as more specifically described in
the Specifications and includes, but is not limited to, the following:

1. Remove existing water meters at various locations throughout the City and
transport and store removed water meter registers in a locked, sheltered,
heated, and secure location for later use in verifying final readings.
Existing meter registers shall be stored for a period of 12 months from the
date of meter replacement. Following the 12 month storage period, legally
dispose of the registers.

2. Furnish and install new water meters and install Owner furnished meter
transmission unit (MTUs), compatible with Owner’s existing system,
including mounting, wiring, and testing at various locations throughout the
City. Utilize specified process to notify and obtain permission to access
locations for installations.

3. Perform testing of new water meters and MTUs to ensure complete and
accurate communications with Owners meter reading system.

4. Provide field and office training to Owner’s staff.
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5. Furnish record documents including information for system maintenance
and support.

6. Provide all other materials and equipment and services inherent to the
Work.

B. Work Site locations: meter addresses shall be provided to the Contractor after
award.

C. Existing conditions and Site data: per Section 00300.

1.04 WORK SEQUENCE AND COORDINATION

A. The Work will extend over more than one construction season and must be
sequenced to limit impacts to the City residents and areas affected by installation.

B. Access to businesses and residences must be maintained during execution of the
Work.

1.05 SPECIAL PROJECT REQUIREMENTS

A. Comply with notification and access requirements specified, including obtaining
permission to access properties and locations for installations. Coordinate with
Owner and Engineer. Comply with Laws and Regulations regarding accessing
private property on behalf the Owner.

PART 2 PRODUCTS – NOT USED

PART 3 EXECUTION – NOT USED

END OF SECTION
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SECTION 01003

SPECIFIC PROJECT REQUIREMENTS AND PROCEDURES

The following supplement shall modify the requirements and procedures of Section 01001 using
the same Article heading to which the supplement or modification applies. All provisions which
are not so modified or supplemented remain in full force and effect.

The terms used herein have the meanings stated in the Standard General and Supplementary
Conditions, Section 01001, and as may be defined herein.

Certain provisions required by Laws and Regulations may be referenced. Contractor is
responsible to determine and obtain applicable Laws and Regulations and to review and interpret
the full text of such Laws and Regulations.

1.01 ADMINISTRATIVE REQUIREMENTS

Pursuant to Paragraph A, Project Management and Coordination; Meetings,

subparagraph 1 regarding contact information,

 the Project contact list will be provided at the Preconstruction Conference and
Site Mobilization Meeting.

 Provide a 24 hour answering service in accordance with Section 02501.

subparagraph 4, identify documents and items for the Project as follows.

City of Marlborough MA Contract 2014-16
Installation of Commercial Water Meters and MTUs

subparagraph 7.a, Progress Meetings, monthly progress meetings or as needed will be
held for the Project.

Pursuant to Paragraph B, Documentation of Progress,

subparagraph 3, provide construction photographs prior to start of construction to
establish pre-construction conditions and to show progress in accordance with
subparagraph 3 and Section 02501.

subparagraph 4, reports, submit the following additional reports.

Weekly progress/installation reports in accordance with Section 02501.
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Pursuant to Paragraph C, Submittal Procedures,

subparagraph 1, address submittals as follows.

Engineer: Woodard & Curran
40 Shattuck Road, Suite 110
Andover, MA 01810
Attention: Rachel Gilbert
Phone: (978) 557-8150 • Fax: 978-557-7948

Email: rgilbert@woodardcurran.com

subparagraph 5, Shop Drawings, submit 6 prints and electronic files in PDF by email to
Engineer.

subparagraph 7, Manufacturers' Installation Instructions and Certificates, submit 6 prints
and electronic files in PDF by email to Engineer.

subparagraph 8.a, As-Builts for Material and Equipment, submit 6 prints and electronic
files in PDF by email to Engineer.

subparagraph 8.b, Conformed to Construction Record Drawings, will not be required.

subparagraph 8.d, Operation and Maintenance Data, submit 6 copies of final volumes,
with electronic files in PDF format on CD, within 10 days after final inspection to
Engineer.

1.02 QUALITY REQUIREMENTS

Add the following after subparagraph B.2 regarding Qualifications.

3. Qualifications must include the following specialty experience.

 Meter installation for at least 3 public utilities in the Commonwealth of
Massachusetts, within the last 5 years, each with a contract value of $1 million
dollars or greater and a scope of work which includes the replacement of at
least 1,000 water meters with a demonstrated failure rate of less than 5 percent
during the first year of use.

 Projects for at least 4 public utilities where same meter as that specified in the
Contract Documents has been in use for at least 2 years with a demonstrated
failure rate of less than 5 percent during the first year of use.

 Meter suppliers must have been manufacturing meters for at least 20 years.
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2 PRODUCTS

2.01 PRODUCT REQUIREMENTS

Add the following at the end of subparagraph A.1.

The definition of “material” also includes that defined in Section 00811, as required by
Massachusetts General Law.

3 EXECUTION

3.01 TEMPORARY CONSTRUCTION FACILITIES

Pursuant to Paragraph F, Traffic Regulation,

subparagraph 4, regarding use of police officers, coordinate schedule of police details
which will be direct billed to the Owner. See Section 01225.

Add the following to subparagraph F.1, Parking.

Off-Site construction parking area to be established at a location determined by
Contractor.

Add the following to subparagraph F.2, regarding the MUTCD.

Also comply with applicable portions of the “Massachusetts Amendments to the 2009
Manual on Uniform Traffic Control Devices and the Standard Municipal Traffic Code”
published by the Massachusetts Department of Transportation Highway Division.

Delete Paragraph G, Field Offices, in its entirety. Field offices are not required for the Project.

Pursuant to Paragraph H, Staging Area, Owner is not providing a location for staging area.
Determine and secure a location for staging area.

3.02 TEMPORARY UTILITIES

Whereas field offices are not required for the Project, delete requirements relating to utilities for
field offices in Paragraphs A, B, C, and G.
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3.03 TEMPORARY CONTROLS

The following paragraphs generally do not apply to this Project.

A. regarding dust control
B. Water Control and Dewatering
C. Erosion and Sediment Control
D. Noise Control
E. Pollution Control

Pursuant to Paragraph F, Traffic Regulation,

Add the following to subparagraph 1, Site specific traffic control plan.

In addition to a Site specific traffic control plan, submit a schedule of road
closures/detours and obtain a road closure and road blockage permit for every location
where Work is being performed.

Add the following to subparagraph 2, regarding the MUTCD.

Also comply with applicable portions of the “Massachusetts Amendments to the 2009
Manual on Uniform Traffic Control Devices and the Standard Municipal Traffic Code”
published by the Massachusetts Department of Transportation Highway Division.

Add the following to subparagraph 4, regarding use of police officers.

a. Coordinate schedule of police details which will be direct billed to
the Owner per Section 01225.

3.04 OVERALL EXECUTION REQUIREMENTS

Pursuant to Paragraph A, Coordination,

Add the following to subparagraph 3, regarding Work coordination.

a. Comply with the required Work sequence and coordination
specified in Section 01002 and reflect in the Project scheduling.

Pursuant to subparagraph 7, other coordination requirements include the following.

 Coordinate with Owner and Engineer prior to performing any Work that will impact
City operations.

 Coordinate Work with the City of Marlborough, Department of Public Works that
may interrupt or affect the Owner’s existing system.

 Coordinate Work such that Work on each street is completed with minimum
disruption to residents and businesses.
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Pursuant to Paragraph B, Existing Conditions,

Pursuant to subparagraph 1, Project specific conditions, see information regarding
existing conditions identified in 03000.

Add the following to subparagraph 2, existence and location of underground and other
utilities and construction.

 Contact DIGSAFE (www.digsafe.com) by dialing 811.

Pursuant to Paragraph C, Field Engineering, generally does not apply to this Project.

3.05 STARTUP, TESTING AND COMMISSIONING

Pursuant to Paragraph E, Starting and Commissioning/Performance Testing, see requirements in
individual Specification sections.

Pursuant to Paragraph F, Demonstration and Training, see requirements in individual
Specification sections.

END OF SECTION
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SECTION 01225

MEASUREMENT AND PAYMENT

PART 1 – GENERAL

1.01 DESCRIPTION

A. This Section describes the measurement and payment for the Work to be
completed under each item included on the Bid Form.

B. Payment procedures are in accordance with the Agreement, Article 14 of the
Standard General and Supplementary Conditions, the Additional Supplementary
Conditions (if any), and the General Requirements.

C. Measurement: as determined, verified, or approved by Engineer in accordance
with Paragraph 11.03 of the Standard General and Supplementary Conditions, the
Additional Supplementary Conditions (if any), and the General Requirements,
except as otherwise specified.

D. The Work described in each item shall be as described in the Specifications and
shown on the Drawings and not included in other items.

1. Item descriptions are general and may not specifically describe all
associated Work or elements thereof, do not constitute Specifications, and
do not supersede the content of the Specifications and Drawings.

2. Review the Specifications for Work associated with each item. Claims for
being unfamiliar with the content of the Specifications will not be
considered.

E. The following Work is not specifically described or designated as an item, is
considered incidental to all items, and shall not be measured separately for
payment.

1. General Requirements specified in Sections 01001 and 01003 except for
items that may be included in Mobilization/Demobilization

2. Restoration of all areas disturbed by the Contractor within the limits of
Work

3. Labor, materials, and equipment necessary to verify existing field
conditions

F. No compensation will be paid for damage or areas disturbed by the Contractor
outside the limits of Work.
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G. Design, installation and removal of utility/structure support systems temporary
and permanent utility/structure support systems be associated with an item of
Work shall be considered incidental to that item.

H. Police details will be direct billed by the police department to Owner. Provide
daily detail slips to the Engineer. Police details scheduled and not used by the
Contractor will be back-charged to Contractor.

1.02 MEASUREMENT AND PAYMENT BASIS FOR EACH BID ITEM

ITEMS 1A, 2A, 3A, 4A, 5A: FURNISH SINGLE JET WATER METERS

Measurement Units delivered and accepted

Payment Unit price per meter

Schedule of Payment Monthly based on quantity installed, tested and accepted

Material as specified in Section 02501 and inherent to the Work for complete Standard
Installation of cold water meters.

ITEMS 1B, 2B, 3B, 4B, 5B: INSTALL SINGLE JET WATER METERS

Measurement Units installed complete in place

Payment Unit price per meter

Schedule of Payment Monthly based on quantity installed, tested and accepted

Services and equipment as specified in Section 02501 and inherent to the Work, for
complete Standard Installation of cold water meters, including conducting the necessary
pre-installation investigations, gaining access to locations, removal of existing meters,
removal and storage of existing registers, verifying final readings, installing and testing
new meters, installing wires and making connection to MTUs, coordination with
Owner’s AMR system, and training. Excludes Non-standard Installation.
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ITEM 6: INSTALL OWNER FURNISHED METER TRANSMISSION UNIT
ITEM 7: INSTALL OWNER FURNISHED PIT METER TRANSMISSION UNIT

Measurement Portion of Work completed and accepted

Payment Unit price each

Schedule of Payment Monthly based on quantity installed, tested and accepted

Services, material and equipment as specified in Section 02501 and inherent to the
Work, for complete Standard Installation of Owner furnished Meter Transmission Units
(MTU) and Pit MTUs including conducting the necessary pre-installation investigations,
gaining access to locations, removal and disposal of existing MTU, installing and testing
new MTUs, installing wires and making connection to new water meters, furnish
Neptune handhelds for testing and turn over to Owner, coordination with Owner’s
existing meter reading/billing system, and training. Excludes Non-Standard Installation.

ITEM 8: OWNER’S CONTINGENCY ALLOWANCE FOR
NON-STANDARD INSTALLATIONS AND STATUTORY PRICE

ADJUSTMENT FOR GASOLINE

Measurement Portion of Work completed and accepted

Payment Percent of not to exceed contingency amount authorized

Schedule of Payment Monthly based on progress

Services, material and equipment as specified in Section 02501 and inherent to the
Work, for complete Non-Standard installations of cold water meters, registers, MTUs,
Pit MTUs, and appurtenances as specified in Section 02501, as recommended by
Engineer and approved by Owner in a Change Order. Monthly price adjustment for
gasoline per Section 00811 SC-12.01 and approved by Owner in a Change Order.

ITEM 9: OWNER’S CONTINGENCY ALLOWANCE FOR
ADDITIONAL HARDWARE AND SOFTWARE

Measurement
Portion of contingency amount authorized per Paragraph 11.02
of the General Conditions as requested

Payment Percent of not to exceed contingency amount authorized

Schedule of Payment Monthly based on progress

Additional computer hardware and software required for deployment of MTUs and
coordination with Owner’s AMR System per Section 02501 as requested by Owner,
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recommended by Engineer, and approved by Owner in a Change Order.

ITEM 10: MOBILIZATION/DEMOBILIZATION

Measurement N/A

Payment
Percent of lump sum price based on the Schedule of Values
excluding Items 8 and 9

Schedule of Payment
50% at Project commencement
50% at Substantial Completion

Includes delivery to and removal of Contractor’s equipment and facilities at the Project
Site, temporary utilities, facilities and controls, obtaining necessary permits including
associated fees, insurance and bond costs, signage, development of pre-construction
schedules and plans required by the General and Supplementary Conditions and General
Requirements; necessary pre-construction investigations; coordination, and Site clean-
up, restoration and closeout. Excludes Items 8 and 9.

PART 2 – PRODUCTS (not used)

PART 3 – EXECUTION (not used)

END OF SECTION
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SECTION 02501

COMMERCIAL WATER METERS AND METER TRANSMISSION UNITS

PART 1 – GENERAL

1.01 SUMMARY

A. Remove existing water meters, remove existing registers from meters and store
registers for a period of 12 months from the date of meter replacement. Leave
existing meter with the Owner’s customer (“Customer”).

B. Furnish and install new water meters with electronic registers.

C. Install Owner furnished Meter Transmission Units (MTUs) manufactured by
Neptune Technology Group, Model R900 Meter Interface Unit.

D. Provide two Neptune CE 5320B Field Service Tools (Neptune Handhelds) for
testing MTUs.

E. Geocode each meter/MTU installation location with a latitude and longitude
provided on the required work order.

F. Remove and dispose of existing appurtenances.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.

1.04 SUBMITTALS

A. Submit in accordance with Division 01 General Requirements.

B. Proposed Control and Management Plan, detailing planned procedure for the
notification of Customers, procedure for scheduling of installations, installation
procedures, database formats, protocol for handling non-standard installations,
protocol for handling curb stops, protocol for handling repairs, and template of
work order form for review prior to performing any of the notifications and
installations.

C. Shop Drawings: manufacturer’s instructions, literature, illustrations,
specifications, drawings, data and descriptive literature on all pieces of
equipment.

D. Performance specifications.
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E. Affidavit of compliance from manufacturers stating that the meters provided
comply with the latest version of AWWA C712, as appropriate, the registers meet
all requirements specified herein.

F. Copy of the National Type Evaluation Program (NTEP) Certificate of
Conformance (COC) from manufacturer certifying and listing the meter size and
register type as legal for trade and the NTEP COC shall list the meter size and
register type being supplied as approved for use in utility billing, commercial
metering, and legal sub-metering applications.

G. Copies of advertisements, door hangers, letters and flyers to be distributed during
the contract for approval by the Owner. Once approved, submit final copies for
Engineer and Owner’s records.

H. Copy of database fields and format for approval by the Owner.

I. Meter, register, and MTU warranties.

J. Closeout and Maintenance Material Submittals: per Division 01 General
Requirements.

1. Operation and Maintenance Data for each component including copies of
Shop Drawings, reports, maintenance data and schedules, description of
operation, and spare parts informationwith ordering numbers, nearest location
where the spare parts may be obtained current price list for parts.

1.05 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

B. Manufacturers not complying with the field or production experience must submit
their meters for endurance testing evaluation.

1.06 DELIVERY, STORAGE AND HANDLING

A. Take delivery of associated water meters and appurtenances and provide adequate
storage space to accommodate its staff, new water meters, meter hardware and
any other parts or equipment necessary to conduct the Work. Return all un-used
water meter equipment, MTUs, and appurtenances to the Owner.

B. Transport adequate quantities of water meters, MTUs, and appurtenances from the
storage areas to the Work Site.

C. Store existing water meter registers in a locked, sheltered, heated, and secure
location for later use in verifying final readings for a period of 12 months from
the date the meter is replaced.
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1.07 SITE CONDITIONS

A. Existing Conditions: per Division 01 General Requirements.

B. Prevent damage to the public and private property and restore damaged property
at no additional cost to Owner.

C. Photographs

1. Take photographs of installation locations both before and after the
installation. Label photographs, by file name, with the date and meter address
of photograph (YYYYMMDD – METER ADDRESS). Photograph file
names: date, street location, followed by street number, followed by a suite or
apartment number if appropriate, followed by “B” for before and “A” for
after. Uniquely identify each photograph.

2. Pre-installation photographs: minimum of 2 digital photographs including a
photograph of the existing meter, in place, prior to removal, and a photograph
of the meter register that clearly displays the final meter reading. Post-
installation photographs: minimum of 2 digital photographs including a
photograph of the new meter, in place, and a photograph of the meter register
that clearly displays the initial meter reading. Take photographs of any notable
“Miscellaneous data” as described in Paragraph 3.16.A. Use a dry-erase
board or other acceptable means of indicating the Customer account number,
meter number, meter reading, date and “before” or “after” status and include
in photographs.

3. Minimum resolution: 6.0 megapixels and stored in JPEG format.

D. Submit digital photographs of the installation location taken before and after the
installation with the weekly reports to Engineer on CD.

1.08 WARRANTY

A. Special Warranties/Extended Correction Period: in accordance with Section
00805 of the Additional Supplementary Conditions.

PART 2 – PRODUCTS

2.01 GENERAL

A. Provide meters compatible with Owner’s existing R900 AMR System by Neptune
Technology Group.

B. New meter data: in a format suitable for upload to the Owner’s MUNIS billing
system.

C. Provide water meters complete with an electronic register that meet the American
Water Works Association (AWWA) standards C712, C707, and NSF 61.
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D. Meter materials: in conformance with the 2014 Safe Water Drinking Act future
requirement of no lead or less than 0.25 percent (0.25%) lead content.

E. Provide Meters and registers that allow for and be compatible with future
upgrades of the manufacturers’ product.

F. Provide Meters and registers fabricated by the same manufacturer.

G. Performance

1. Provide meters conforming minimally to current AWWA C-712 test
flows, headloss and accuracy standards. Provide a factory test tag
certifying the accuracy at the flows required by AWWA C712 to ensure
accuracy.

2. Provide meters that operate up to a working pressure of 230 pounds per
square inch (psi), without leakage or damage to any parts and with
accuracy not be affected by variation in pressure up to 230 psi.

3. Meet the flow ranges indicated in Table 1.

2.02 WATER METERS –COLD WATER SINGLE JET WATER METERS
(1-1/2 - INCH TO 6-INCH)

A. General

1. Meters, 1-1/2-inch to 6-inch: meet or exceed the performance required by
the “Cold Water Meters Single Jet Type” – AWWA-C712, or as otherwise
specified. Meters shall conform minimally to current AWWA C-712, for
test flows, headloss and accuracy standards.

2. Single Jet Commercial Type meters: ISO-4064-1 Class B approved high
performance standard and AWWA C712 Standard Cold Water Meters-
Single Jet, as most recently revised.

3. Meters: NSF 61 Certified for Low Lead (less than 0.25 percent).

4. Cold water meters: produced from an ISO 9001 manufacturing facility
and be certified to the National Conference on Weights and Measures
(NCWM) regulatory standards.

5. Furnish meters with spools, spacers, or other pipeline hardware to meet
the laying length required for complete meter installation (replace existing
1.5-inch through 6-inch meters with single jet meters). Provide necessary
spool pieces, flanges, couplings and/or accessories, to make up any
difference in lay length between the new meter and the existing meter.

6. Equip Single Jet meters with a test port spool piece.

a. 1.5-inch and 2-inch meters: one inch test port.

b. 3-inch meters and larger: two inch test port.
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7. Determine the size of the meter assembly based on the nominal size of the
opening of the inlet and outlet flanges of the meter.

8. Meet the performance specifications outlined in Table 1 and submit
documentation as evidence of compliance.

Table 1 – AWWA Meter Flow Rate Requirements

Low Flow Normal Flow
METER SIZE Accuracy

(95-101.5%)
Accuracy

(98.5% TO 101.5%)
1.5 inch
2 inch

0.50 GPM
0.50 GPM

1.50-100 GPM
2.00-160 GPM

3 inch 0.50 GPM 2.50-320 GPM
4 inch 3/4 GPM 3.00-500 GPM
6 inch 1.5 GPM 4.00- 1,000 GPM

B. Type – Commercial Cold Water Single Jet Meter

1. The meter shall utilize only one (1) measuring element (impeller) to
achieve the performance shown in Table 1. No meters using two (2) or
more measuring elements, such as combination meter or compound meters
shall be accepted. Meters shall operate accurately with no straight run of
pipe before or after the meter. Meter operation shall be unaffected by sand
or other particulate material in the line. The manufacturer must warranty
meter operation and accuracy with no strainer installed.

2. Lay Length and Connections: AWWA Standard C712 (latest revision)

3. Meter Maincase

a. Lead free and guaranteed free from manufacturing defects in
workmanship and material for the life of the meter.

b. The main case shall be made of a non-corrosive material and NSF
61 certified for low lead (less than 0.25%) and shall withstand a
working pressure of 230 psi without seeping or distortion affecting
the free operation of the measuring unit. The direction of flow,
meter size, serial number and year manufactured must be
permanently indicated on the case. The serial number shall be
stamped between the inlet or outlet port of the maincase and the
register. Maincase markings shall be cast raised and shall indicate
size, model, direction of flow, and NSF 61 certification. Plastic
maincases are not acceptable.

C. Bolts: 300 series non-magnetic stainless steel

D. Register
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1. Equip meters with a factory-installed tamperproof, electronic register with
embedded cellular modems and prepaid service plans, 3-wire AMR output
and data logging capabilities, hermetically sealed and firmly attached to
meter case.

2. Provide with eight digit display in cubic feet, with programmable AMR 3
wire output and datalogging capability higher than one cubic foot
resolution.

3. Register battery: rated to last a minimum of 10 years.

4. Internal components: non-corrosive construction.

5. Provide registers readily adaptable to various radio frequency AMR
products without the need for on-site register programming. Furnish with
a test sweep hand and/or a leak indicator.

6. Provide manufacturer warranty that registers are compatible with the
Owner’s existing AMR System.

E. Strainers: only required for meter addresses identified in the List of Meters
included in Section 00300.

F. Change Gears: Do not use to calibrate the meter.

G. Pressure test meters to provide evidence of capability to meet working pressure of
230 psi, without leakage or damage to any component

PART 3 – EXECUTION

3.01 CUSTOMER NOTIFICATION AND APPOINTMENT SCHEDULING

A. Perform installation at the convenience of the Customer. Make appointments in a
courteous and professional manner during reasonable hours, via letter notices,
door hangers, telephone calls, post cards, door-to-door solicitation or by
additional letters. Supply a sufficient number of toll-free telephone lines to
receive all incoming requests for appointments 24 hours a day, seven days a week
that is suitable for handling calls for both field support and appointments. Provide
appointment scheduling on a website.

B. Update the spreadsheet of available information containing Customer name,
owner address, meter address, account number, and meter size to gather any/all
missing information required to schedule meter replacements. Verify the meter
sizes during pre-inspections, and update the aforementioned spreadsheet as new
information becomes available.

1. To expedite the installation Project, the Owner will advertise the Project in
the local paper of record and provide a Project overview on the Owner’s
website, publicizing the Project.
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C. Attain entry into the businesses and residences. Obtain phone numbers for the
Customers if phone calls are required.

1. Make four attempts within a three week timeframe to schedule an
installation. First three attempts: first, second, and final written notices
mailed to both the meter address and the owner’s address. Mailings: first
class originating from Massachusetts. Fourth attempt : use of a door
hanger.

2. Provide that content in notices and door hangers and associated paper
color is approved by Owner prior to distribution.

3. Maintain a database record of attempts made that includes date, time, type
of contact attempted for each account, and additional information required
by the Owner. Submit sample database to the Owner for approval prior to
population of the database.

D. A “lockout” will be declared after four or more unsuccessful attempts to schedule
an installation in accordance with Paragraph C above. If a “lockout” occurs:

1. Make at least three visits within a two-week timeframe; one visit on a
weekday in the morning, one visit on a weekday after 6:00 PM, and one
visit on a Saturday. Leave a door hanger after each contact attempt, color
coded differently for each attempt, explaining the purpose of contact,
together with a toll-free telephone number and email address where the
Contractor should be reached to schedule an appointment. Submit a
sample of the notice to the Owner for approval prior to the first visit.

2. If a telephone number for the water Customer is available, continue to
attempt to contact the Customer or Owner at least three times over a two-
week period. If the Customer has not responded after three documented
telephone contacts, add the Customer’s information to the database and
provide the Owner and Engineer with a complete listing of the no response
contacts on a monthly basis. The Owner will then be responsible for
scheduling the installation on the Contractor’s behalf.

E. If returned mail is received, notify the Owner prior to future mailings. If Owner
provides an updated address, note the updated address in the database and send
out future mailings with the updated address.

F. It is expected a large percentage of installations will result from door-to-door
solicitation. Use the following procedure for door to door contact.

1. Attempt to contact the Customer by ringing the doorbell or knocking on
the door only. Do not knock on windows.

2. If Customer is present, inform them of the Meter Installation Program and
attempt to complete installation. If installation cannot be accomplished
due to Customer inconvenience, schedule an appointment while on Site.
Do not threaten any Customer with termination of service or any other
action for failure to comply with the installation.
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3. Do not enter a residence without permission or presence of an adult, of age
18 or older.

4. If Customer is not present, leave an approved door hanger notice in a
visible location. Do not leave notices in the mail box.

G. If some Customers are not accessible during daytime working hours, be available
during evening hours and on weekends to accommodate Customers’ reasonable
requests for appointments, per approval by the Owner, on a case by case basis, at
no additional cost to Owner.

H. Immediately notify the Owner of vacant or abandoned premises determined by
documenting the lack of an electric meter head.

I. Delays caused by non-responsive Customers, no-show appointments, or repeat
visits shall be at no additional cost to Owner.

3.02 NEWSPAPER ADVERTISEMENTS

A. Place informational advertisements for the Project in the local newspapers on a
monthly basis at no additional cost to Owner with wording and format approved
by the Owner.

3.03 PERSONNEL AND IDENTIFICATION

A. Provide a qualified project manager to oversee the Project and personnel that are
of acceptable character and personality for meter replacement Work that involves
unsupervised entry into homes or businesses.

B. Provide that employees who may have direct supervised and or/unsupervised
contact with any Customers of the Owner have complete pre-employment drug
and alcohol screening tests, and criminal background checks (CORI and SORI),
and submit this information to the Owner. Register installers with the local police
department prior to commencement of the Project.

C. Provide names, photographs and social security numbers of all installers to the
Owner. Notify the Owner of any changes to the list of personnel during the
Project.

D. Provide that personnel assigned to the Project wear an approved company
uniform, have an approved picture ID, and wear a meter installer badge showing
the Owner’s Project information.

3.04 VEHICLE IDENTIFICATION

A. Provide that vehicles used display identification visible from/on both sides of the
vehicle at all times that is acceptable to the Owner.
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3.05 WORKING HOURS, ENTRY AND CONDUCT

A. Work may be conducted during ALL hours of the day, seven days a week,
provided that consent of the Customer is obtained and it does not create a
nuisance or disturb the peace. Have a crew available to perform night
installations where service interruption is not allowed before 10 PM. Conduct
Evening and weekend Work at no additional cost to Owner. Coordinate Work
with the Owner and the Engineer on a daily basis. Reschedule “no-show”
properties at no additional cost to the Owner.

B. Do not perform any Work in the building other than that required to complete the
meter and MTU replacement.

C. Do not solicit any additional business from the Owner’s Customers. Ensure
personnel do not accept payment for Work or tips during the meter replacement or
building inspection.

D. Do not request use of Customer's sanitary facilities.

E. Inappropriate conduct shall be grounds for termination of the Contract.
Investigate reports of lack of courtesy or workmanship within 24 hours.

3.06 COMMUNICATIONS/EMERGENCY RESPONSE

A. Provide a 24 hour answering service capable of handling the call volume and
complete with emergency personnel to respond to any emergency that may arise
within 30 minutes. Correct problems as Owner directs within four hours of
notification. Cost incurred by Owner due to non-responsiveness will be borne by
Contractor.

3.07 PROGRESS REPORTING

A. Provide weekly installation reports to the Owner which include, but are not be
limited to, work order number, account number, installation date, account address,
MTU number, new meter number, new meter size, old meter number, old meter
size and old meter reading, and other information may be requested by the Owner.

3.08 MTU INSTALLATION

A. Prepare for unforeseen possibilities, such as the case where premises already have
an R900 (MTU) installed, which shall remain. In such a case, test the existing
MTU for proper operation. If the MTU is faulty, remove the existing MTU and
install a new MTU.

B. If an alternative reading device is encountered, remove and legally dispose of
such existing devices and replace with a Neptune R900 MTU.

C. Install and activate the MTUs concurrently with water meter installation Work.
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D. Seal MTUs with a tamper resistant seal and provide watertight connections. Seal
mounting holes in the building and make watertight.

E. Install and connect the wire to the new meter/register and program the MTU.
Provide a strain relief loop around the meter head and secure wiring with anchors
or cable ties.

F. Verify MTUs are properly transmitting data to the meter reading system. When
connected to the subject water meter, the MTU shall automatically detect or
require minimal programming to read the meter. Once the MTU is connected and
activated to the meter reading system, verify the installed MTU is reading
properly and the data is being received using the Neptune handheld to ensure
proper installation. Turn over Neptune handhelds the Owner at the completion of
the Project.

G. If it is determined that the MTU or MTU installation is faulty, immediately
correct, replace, and install equipment at no additional cost to the Owner.
Following repair and/or correction of the system components, retest the system as
described above. Maintain a list of faulty MTUs, provide to Owner, and
document repairs in accordance with Article 3.15.

H. Clean any and all debris from the Work area and store tools.

I. Install MTUs on the outside of the building a minimum of 36 inches above grade,
strategically located so they will easily communicate with the Owner’s meter
reading system and also be accessible to maintenance personnel. DO NOT locate
MTUs near any large metallic objects that can impede the radio signal.

J. Take care to conceal any wiring or gel-cap connectors. Take steps to minimize
the use of splices in the wiring between the MTU and the meter in all cases. If
outside placement of the MTU is not feasible, place the MTU inside in an
accessible location acceptable to the Owner and Customer.

3.09 MTU PIT INSTALLATION

A. Comply with the requirements specified in Article 3.08, paragraphs A through H,
for MTU Pit installations.

B. Owner has a quantity of pit set meters that require replacement. Pit covers may
consist of heavy cast iron, non-metallic concrete, light gauge steel, and light
gauge aluminum construction. Install per manufacturer’s recommendations for
each type of environment. If required, coordinate with the manufacturer to
provide training on the proper installation of the MTUs in a pit environment.

C. Install the MTU either under the existing meter cover or through the existing
meter cover. Install the MTU antenna installed through light gauge steel or
aluminum pit covers unless this presents some form of traffic or pedestrian
tripping hazard. If there is any question about placement of the MTU, the consult
with the Owner to determine the best location for the MTU.
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D. There may be instances where the MTU must be installed away from the meter pit
such as in high traffic locations or where the existing cover is of heavy cast iron
type construction that will not permit good meter reading integrity. In these
instances, prepare to make saw cuts or perform excavation to run the wiring from
the meter to the mounting location for the MTU. Additional Work required to
mount the MTU shall be pre-approved by the Owner and will be considered Non-
Standard Installation.

3.10 WATER METER INSTALLATION

A. Conduct pre-inspections to confirm the type and lay length of the existing meter.
During the pre-inspection, determine the required lay length so that proper spool
piece(s) will be on Site when meter replacement occurs. Inspect the Site for any
possible issues that will be encountered during meter replacement. If any
potential issues are observed, notify the Engineer so that the issue can be resolved
prior to meter installation. Delays caused by failure to conduct a pre-inspection
shall be borne by the Contractor.

B. If requested by the Owner, Engineer, or Customer, provide temporary water
bypass to the property during the meter installation process which will be
considered a Non-Standard Installation. Furnish, install, and remove pipe and
fittings required to provide temporary water service. Submit proposed temporary
bypasses to the Engineer for approval prior to installation.

C. Make a determination upon entry to the building that there are no branches or
connections to the service line between the point of entry and the water meter. Do
not have to move any equipment, furniture, appliances, or other articles to access
the meter setting. Depending on the findings upon initial entry and inspection,
meter replacement will fall into one of the classifications as listed below:

1. Standard Installation: A standard setting will have an operable valve at
the meter, or an operable curb stop or a service that can be frozen. The
service line shall be free of any connections before the service valve. The
condition of the service line shall be of sufficient integrity to allow a meter
installation without causing damage to the service line. The MTU shall be
installed on the exterior within 50 feet of the meter register. If exterior
installation of the MTU is not feasible as standard and/or non-standard
installation classification, the MTU may be installed in the interior of the
building.

2. Non-Standard Installation: Any settings that have conditions present
where a Standard Installation cannot be performed. These are special or
unusual cases that may include moving drain taps or fixtures, preexisting
leaks at or near the meter connection, finished basements with paneling
requiring extensive extra wiring, or a restricted indoor space which will
not allow an installation without rearranging plumbing. These situations,
shall be considered Non-Standard and referred to the Owner for further
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review. Do not pursue Non-Standard Installation Work without advance
written approval of the Owner.

D. Remove existing meters and install new meters per the manufacturer’s
specifications and installation instructions. Ensure new meter installations are
free of leaks and defects.

E. Wire seal the register head, meter screws, and seal both meter tailpieces with a
tamper resistant plastic protector meter seal upon the completion of testing.

F. Test each meter installation upon completion by running water through the meter
and observing that the register operates. Should the water meter fail to operate
during the test, remove the newly set meter and install another new meter in its
place. Coordinate with the meter vendor to exchange the faulty meter for a
replacement meter. Maintain a list of faulty meters, submit to the Owner, and
document repairs in accordance with Article 3.15.

G. Obtain a final meter read on the existing meter prior to replacing it with a new
meter.

H. Coordinate with Customers to resolve any plumbing issues caused by the meter
installation, including rusty water, debris removal from sink screens, debris
removal from toilet diaphragms, etc.

I. Upon completion of the installation Work, complete the approved installation
work order to ensure accurate recording of required information.

J. Prior to leaving the premise, provide the Customer with written explanation of
meter operation, Contractor contact information and notification period for
defects due to the Work.

K. Take photographs of the installation location after the installation in accordance
with Article 1.07.

L. Clean the Work area after the meter installation is complete and handle any water
discharged during the meter installation process. Prevent damage or destruction
of property during the meter replacement and MTU installation process. Repair
any damage at no additional to cost to Owner and at no expense to Customer.

3.11 CURB STOPS

A. If the inside valve is not capable of a shutdown, locate, clean-out, and shut off the
curb stop. Provide that each crew carries, a minimum, a metal detector, a gate
key to operate the curb stops, a picker to pull material from curb stop risers, 8-
foot and 10-foot valve wrenches for deep services, appropriately sized pipe
crimper(s) and rounder(s) available during installations and a compressor to blow
out debris from curb stops. Repair any damage at no additional to cost to Owner.
Note accounts requiring curb stop operation. If a curb stop is deemed inoperable
freeze the service with appropriately experienced staff. Repair damage caused to
the pipe during the freezing and thawing process at no additional cost to Owner.
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3.12 WARNING STICKER

A. Install a tamper proof warning sticker on the water meter and the MTU device
that clearly advises the Customer of penalties in the event of damage or
tampering. Provide stickers that tear if equipment is tampered with.

3.13 REMOVAL OF EXISTING METERS

A. Remove meter registers from existing water meters being removed. In cases
where electrical grounds need to be removed, provide the services of a licensed
electrician to perform the Work. Leave existing meters at the Customer location.
Transport and store removed water meter registers in a locked, sheltered, heated,
and secure location for later use in verifying final readings for a period of 12
months from the date the meter is replaced.

B. Take responsibility for any lost or stolen meter registers during this period.
Identify registers by Customer account number and store all existing meter
registers for a period of 12 months from the date of meter replacement. Pull
registers, as required, from storage to verify final readings. Failure to record the
final reading may result in the Contractor being responsible for payment of
the Customers' final water and sewer bill.

C. After the 12 month period, legally dispose of meter registers and demolition
debris (wire, conduit, pipe, etc.).

3.14 INSTALLATION DOCUMENTATION AND PROGRESS REPORTING

A. Prepare three copies of documentation of meter and MTU installations on a Meter
Installation Form for submittal as follows:

1. One copy to the Engineer within one week of completing each installation
in both electronic and hard copy form.

2. One copy to the Owner within one week of completing each installation.

3. One copy retained by the Contractor.

B. Provide the following minimum data in a layout acceptable to the Owner.

1. Old meter removed: location of meter, date of installing replacement, size
and type of meter, manufacturer, serial number, and final reading.

2. New meter and MTU installed: location within the building, date of
installation, manufacturer, size and type of new meter, condition of
existing valves, size and type of backflow preventer (if applicable), serial
number, MTU identification number, meter brass number, and initial
reading (following all testing). Utilize bar code tags affixed to the meter
and/or MTU whenever possible by removing the tag(s) and affixing them
to the work order form. Affix new meter test tags to the work order.
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3. Miscellaneous data: inoperable valves (curb stops), corroded pipes,
presence of electrical ground connections (for example, service pipes that
are grounded to the building’s internal electrical system), condition of
water service, unusual situations, and extra parts required to complete the
installation, etc.

4. Latitude and Longitude of the installation address. Datum: NAD83.

5. Start and end times for the installation.

6. Additional information requested by the Owner.

7. Repairs: Items 1 through 5 shall apply. In addition, documentation shall
note “Repair” at the top of the page and the type of repair. Attach a copy
of documentation for all previous installations for the given account.

C. Summary Progress/Installation Reports

1. Provide the Owner and Engineer with electronic summary progress reports
containing, at a minimum, the following information:

 Customer names, addresses and account numbers.

 Appointment scheduling and installation production status.

 Listing of accounts that have been non-responsive or have refused
entry. For accounts that have been non-responsive, the listing must
also include documentation of attempts to contact the Customer as
required in this Specification.

 Listing of accounts where the meters are not transmitting a reading, or
are not functioning properly, even after the corrective measures
described have been taken.

 List of “problem” accounts where meters and/or MTUs could not be
installed due to conditions such as blocked access to meter, faulty
plumbing, meter sizing issues, or any other situation that prevents the
Contractor from installing a meter or MTU.

 List of accounts with inoperable valves (curb stops).

2. Submit summary reports to Owner and Engineer on a weekly basis with
the information broken down daily via email in PDF format and on a CD.
Weekly summary reports are a condition for payment.

3.15 REPAIRS

A. Owner or Engineer will notify Contractor weekly of repairs that are required to be
completed. Contact Customer to gain access to complete the repair and complete
within five working days from the day the Contractor received notification from
the Owner or Engineer.
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3.16 OPERATION AND MAINTENANCE TRAINING

A. Prepare material and provide minimum of 24 hours training to Owner field and
office staff on aspects of product installation and system operation, mounting,
wiring and testing the MTU units to the water meter. Coordinate with Owner for
location and time of training.

END OF SECTION



This page intentionally left blank


